Vendor Ranking

Letting: 05261110 November 10, 2026 2:00 PM **Call Order:** 003 **Contract:** E53G1

District: District 5 **Counties:** BREVARD **Fed Aid No:** N/A

Contract Time: 140 AVAILABLE DAYS **Project(s):** 45288515201 (*)

Contract Desc: SR 520 FROM WEST OF 70070031 WB OFF TO TUCKER LANE - PAVEMENT ONLY RESURFACE (FLEX)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	V.A. PAVING, INC.	Responsive	Winning bid	$3,073,218.53	100.00%
2	MIDDLESEX PAVING, LLC	Responsive	Non-Winning Bid	$3,477,109.54	113.14%
3	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$3,640,526.76	118.46%
4	OHLA USA INC	Responsive	Non-Winning Bid	$3,851,272.73	125.32%
5	MASCI GENERAL CONTRACTORS, INC	Responsive	Non-Winning Bid	$4,772,658.78	155.30%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

District: District 5 **Counties:** BREVARD **Fed Aid No:** N/A

Contract Time: 140 AVAILABLE DAYS **Project(s):** 45288515201 (*)

Contract Descr: SR 520 FROM WEST OF 70070031 WB OFF TO TUCKER LANE - PAVEMENT ONLY RESURFACE (FLEX)

The Improvements under this Contract consist of milling and resurfacing, ADA upgrades, TMS and signalization improvements, and signing and pavement marking on SR 520 from west of 70070031 WB Off to Tucker Lane, approximately 1.95 miles, in Brevard County.

PREQUALIFICATION REQUIRED

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) V.A. PAVING, INC.		(2) MIDDLESEX PAVING, LLC		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 45288515201	70,022.00000	70,022.00	240,000.00000	240,000.00	204,728.00000	204,728.00
0010 0102 1 (140.000) DA (LS) MAINTENANCE OF TRAFFIC 45288515201	51,287.00000	51,287.00	125,000.00000	125,000.00	229,073.00000	229,073.00
0015 0102 4 1 (28.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 45288515201	3,000.00000	3,000.00	9,356.00000	9,356.00	6,937.00000	6,937.00
0020 0102 14 1,016.000 HR TRAFFIC CONTROL OFFICER	80.00000	81,280.00	85.00000	86,360.00	105.00000	106,680.00
0025 0102 60 9,920.000 ED WORK ZONE SIGN	0.22000	2,182.40	0.22000	2,182.40	0.20000	1,984.00
0030 0102 74 1 64,728.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	7,120.08	0.10000	6,472.80	0.09000	5,825.52

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) V.A. PAVING, INC.		(2) MIDDLESEX PAVING, LLC		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 771.000 FD	0.17000	131.07	0.16000	123.36	0.15000	115.65
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 560.000 ED	5.70000	3,192.00	5.50000	3,080.00	5.25000	2,940.00
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 348.000 ED	12.10000	4,210.80	11.50000	4,002.00	11.00000	3,828.00
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 280.000 ED	25.80000	7,224.00	24.00000	6,720.00	8.30000	2,324.00
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 280.000 ED	1.35000	378.00	1.20000	336.00	8.30000	2,324.00
0060 0102115 TYPE III BARRICADE 600.000 ED	0.55000	330.00	0.52000	312.00	0.50000	300.00
0065 0102150 1 PORTABLE REGULATORY, SIGN 560.000 ED	5.00000	2,800.00	4.65000	2,604.00	4.50000	2,520.00
0070 0102150 2 RADAR SPEED DISPLAY UNIT 560.000 ED	5.00000	2,800.00	4.65000	2,604.00	4.50000	2,520.00

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) V.A. PAVING, INC.		(2) MIDDLESEX PAVING, LLC		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0104 18 INLET PROTECTION SYSTEM 62.000 EA	181.00000	11,222.00	190.00000	11,780.00	175.00000	10,850.00
0080 0107 1 LITTER REMOVAL 225.090 AC	58.80000	13,235.29	25.10000	5,649.76	45.00000	10,129.05
0085 0107 2 MOWING 197.430 AC	86.00000	16,978.98	65.10000	12,852.69	135.00000	26,653.05
0090 0110 1 1 CLEARING & GRUBBING 45288515201 (0.010) AC (LS)	50,000.00000	50,000.00	10,000.00000	10,000.00	6,280.00000	6,280.00
0095 0110 4 10 REMOVAL OF EXISTING CONCRETE 29.000 SY	50.00000	1,450.00	38.00000	1,102.00	27.80000	806.20
0100 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 7,517.000 SY	2.00000	15,034.00	3.50000	26,309.50	1.61000	12,102.37
0105 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH 7,575.000 SY	1.75000	13,256.25	4.50000	34,087.50	18.23000	138,092.25
0110 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 11,014.000 SY	1.50000	16,521.00	4.50000	49,563.00	0.99000	10,903.86
0115 0327 70 11 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH 23,151.000 SY	1.90000	43,986.90	3.50000	81,028.50	2.08000	48,154.08

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) V.A. PAVING, INC.		(2) MIDDLESEX PAVING, LLC		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0327 70 17 MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH 21,875.000 SY	2.45000	53,593.75	4.50000	98,437.50	2.03000	44,406.25
0125 0327 70 26 MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH 20,603.000 SY	2.70000	55,628.10	7.50000	154,522.50	2.79000	57,482.37
0130 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 3,453.000 TN	116.42000	401,998.26	100.00000	345,300.00	109.94000	379,622.82
0135 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 6,715.800 TN	134.35000	902,267.73	125.00000	839,475.00	133.83000	898,775.51
0140 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 2,633.400 TN	180.22000	474,591.35	195.00000	513,513.00	240.04000	632,121.34
0145 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 2,263.700 TN	138.25000	312,956.53	160.00000	362,192.00	190.77000	431,846.05
0150 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 29.000 SY	249.05000	7,222.45	200.00000	5,800.00	163.27000	4,734.83
0155 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 2.000 SY	2,090.00000	4,180.00	1,150.00000	2,300.00	345.89000	691.78
0160 0527 2 DETECTABLE WARNINGS 223.000 SF	56.00000	12,488.00	40.00000	8,920.00	45.31000	10,104.13

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) V.A. PAVING, INC.		(2) MIDDLESEX PAVING, LLC		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0570 1 2 7,913.000 PERFORMANCE TURF, SOD SY	4.50000	35,608.50	8.50000	67,260.50	6.43000	50,880.59
0170 0630 2 11 35.000 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF	32.40000	1,134.00	45.00000	1,575.00	62.85000	2,199.75
0175 0630 2 12 120.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	38.40000	4,608.00	70.00000	8,400.00	36.75000	4,410.00
0180 0635 2 11 3.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	2,087.80000	6,263.40	1,900.00000	5,700.00	2,180.00000	6,540.00
0185 0695 1 1 4.000 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL EA	2,986.00000	11,944.00	2,720.00000	10,880.00	2,506.00000	10,024.00
0190 0695 6 12 4.000 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS EA	2,914.00000	11,656.00	2,650.00000	10,600.00	1,980.00000	7,920.00
0195 0695 7132 1.000 TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT EA	9,730.00000	9,730.00	8,900.00000	8,900.00	7,480.00000	7,480.00
0200 0706 1 3 1,647.000 RAISED PAVEMENT MARKER, TYPE B EA	5.50000	9,058.50	4.70000	7,740.90	4.25000	6,999.75

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) V.A. PAVING, INC.		(2) MIDDLESEX PAVING, LLC		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 5.193 GM	2,750.00000	14,280.75	2,015.00000	10,463.90	1,850.49000	9,609.59
0210 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.272 GM	3,300.00000	897.60	2,160.00000	587.52	2,058.82000	560.00
0215 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 749.000 LF	2.20000	1,647.80	2.00000	1,498.00	1.75000	1,310.75
0220 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 463.000 LF	3.30000	1,527.90	2.20000	1,018.60	2.00000	926.00
0225 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 561.000 LF	4.40000	2,468.40	2.50000	1,402.50	2.25000	1,262.25
0230 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 3.719 GM	1,045.00000	3,886.36	770.00000	2,863.63	700.19000	2,604.01
0235 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.487 GM	1,760.00000	857.12	1,010.00000	491.87	905.54000	441.00

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) V.A. PAVING, INC.		(2) MIDDLESEX PAVING, LLC		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0240 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 1.000 EA	110.00000	110.00	55.00000	55.00	50.00000	50.00
0245 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 99.000 EA	49.00000	4,851.00	50.00000	4,950.00	45.00000	4,455.00
0250 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 3.763 GM	2,750.00000	10,348.25	2,010.00000	7,563.63	1,851.44000	6,966.97
0255 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 129.000 LF	3.00000	387.00	2.20000	283.80	2.00000	258.00
0260 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.202 GM	1,760.00000	355.52	990.00000	199.98	891.09000	180.00
0265 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45288515201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$2,824,188.04**		**$3,254,420.34**		**$3,470,932.77**

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) V.A. PAVING, INC.		(2) MIDDLESEX PAVING, LLC		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0270 0546 72 3 — 4.561 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	2,561.00000	11,680.72	4,100.00000	18,700.10	3,159.39000	14,409.98
0275 0700 1111 — 25.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	888.00000	22,200.00	550.00000	13,750.00	485.00000	12,125.00
0280 0700 3101 — 2.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	1,942.00000	3,884.00	350.00000	700.00	1,700.00000	3,400.00
0285 0700 13 15 — 25.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	81.22000	2,030.50	100.00000	2,500.00	95.00000	2,375.00
0290 0704 1 3 — 2.000 EA TUBULAR MARKER, 36" WHITE POST	220.00000	440.00	255.00000	510.00	200.00000	400.00
0295 0704 1 4 — 2.000 EA TUBULAR MARKER, 36" YELLOW POST	220.00000	440.00	255.00000	510.00	200.00000	400.00
0300 0706 1 3 — 1,647.000 EA RAISED PAVEMENT MARKER, TYPE B	5.50000	9,058.50	4.70000	7,740.90	4.25000	6,999.75
0305 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45288515201	37,000.00000	37,000.00	25,000.00000	25,000.00	27,717.00000	27,717.00

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) V.A. PAVING, INC.		(2) MIDDLESEX PAVING, LLC		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0310 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 627.000 LF	4.67000	2,928.09	4.10000	2,570.70	3.75000	2,351.25
0315 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 463.000 LF	7.10000	3,287.30	4.90000	2,268.70	4.50000	2,083.50
0320 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 222.000 LF	9.30000	2,064.60	6.55000	1,454.10	6.00000	1,332.00
0325 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.487 GM	2,600.00000	1,266.20	2,500.00000	1,217.50	1,710.47000	833.00
0330 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 98.000 EA	100.00000	9,800.00	105.00000	10,290.00	95.00000	9,310.00
0335 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 129.000 LF	7.15000	922.35	5.00000	645.00	4.50000	580.50
0340 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.202 GM	2,640.00000	533.28	2,500.00000	505.00	1,683.17000	340.00
0345 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 339.000 LF	18.70000	6,339.30	20.00000	6,780.00	14.50000	4,915.50

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) V.A. PAVING, INC.		(2) MIDDLESEX PAVING, LLC		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0350 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 1.000 EA	286.00000	286.00	220.00000	220.00	200.00000	200.00
0355 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 1.000 EA	165.00000	165.00	120.00000	120.00	100.00000	100.00
0360 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 3.640 GM	8,300.00000	30,212.00	6,800.00000	24,752.00	3,200.00000	11,648.00
0365 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.211 GM	12,000.00000	2,532.00	7,800.00000	1,645.80	7,165.88000	1,512.00
0370 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 2.790 GM	2,500.00000	6,975.00	2,800.00000	7,812.00	1,500.00000	4,185.00
0375 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 2.710 GM	8,300.00000	22,493.00	6,750.00000	18,292.50	6,200.00000	16,802.00
0380 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.553 GM	5,550.00000	8,619.15	6,800.00000	10,560.40	5,788.80000	8,990.01
0385 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.061 GM	9,350.00000	570.35	6,900.00000	420.90	6,295.08000	384.00

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) V.A. PAVING, INC.		(2) MIDDLESEX PAVING, LLC		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0390 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.929 GM	2,500.00000	2,322.50	2,800.00000	2,601.20	1,501.61000	1,395.00
0395 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.053 GM	6,050.00000	6,370.65	6,800.00000	7,160.40	5,838.56000	6,148.00
0002 Signing Section Totals:		**$194,420.49**		**$168,727.20**		**$140,936.49**
SECTION: 0003 Signalization						
0400 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 25.000 LF	21.00000	525.00	21.00000	525.00	34.00000	850.00
0405 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 41.000 LF	25.00000	1,025.00	57.00000	2,337.00	28.50000	1,168.50
0410 0633 6 FIBER OPTIC CABLE LOCATOR 140.000 DA	193.80000	27,132.00	180.00000	25,200.00	41.50000	5,810.00
0415 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 8.000 AS	1,879.00000	15,032.00	1,800.00000	14,400.00	1,468.00000	11,744.00
0420 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 4.000 AS	2,319.00000	9,276.00	2,000.00000	8,000.00	1,835.00000	7,340.00

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) V.A. PAVING, INC.		(2) MIDDLESEX PAVING, LLC		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0425 0671 2 40 1.000	1,620.00000	1,620.00	3,500.00000	3,500.00	1,745.00000	1,745.00
TRAFFIC CONTROLLER, MODIFY EA						
0003 Signalization Section Totals:		**$54,610.00**		**$53,962.00**		**$28,657.50**
Contract Grand Totals:		**$3,073,218.53**		**$3,477,109.54**		**3,640,526.76**

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 45288515201 (1.000) LS	385,200.00000	385,200.00	495,117.00000	495,117.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 45288515201 (140.000) DA (LS)	127,000.00000	127,000.00	191,000.00000	191,000.00		
0015 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 45288515201 (28.000) SY (LS)	1,785.68000	1,785.68	14,500.00000	14,500.00		
0020 0102 14 TRAFFIC CONTROL OFFICER 1,016.000 HR	50.20000	51,003.20	99.00000	100,584.00		
0025 0102 60 WORK ZONE SIGN 9,920.000 ED	0.23000	2,281.60	0.35000	3,472.00		
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 64,728.000 ED	0.09000	5,825.52	0.87000	56,313.36		
0035 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 771.000 FD	0.03000	23.13	0.85000	655.35		
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 560.000 ED	5.00000	2,800.00	7.50170	4,200.95		

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 348.000 ED	10.00000	3,480.00	17.00000	5,916.00		
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 280.000 ED	10.33000	2,892.40	27.05000	7,574.00		
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 280.000 ED	10.33000	2,892.40	10.00000	2,800.00		
0060 0102115 TYPE III BARRICADE 600.000 ED	0.25000	150.00	1.10000	660.00		
0065 0102150 1 PORTABLE REGULATORY, SIGN 560.000 ED	5.00000	2,800.00	11.00000	6,160.00		
0070 0102150 2 RADAR SPEED DISPLAY UNIT 560.000 ED	5.00000	2,800.00	15.00000	8,400.00		
0075 0104 18 INLET PROTECTION SYSTEM 62.000 EA	150.00000	9,300.00	350.00000	21,700.00		
0080 0107 1 LITTER REMOVAL 225.090 AC	80.00000	18,007.20	58.00000	13,055.22		
0085 0107 2 MOWING 197.430 AC	79.00000	15,596.97	265.00000	52,318.95		

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0110 1 1 CLEARING & GRUBBING 45288515201 (0.010) AC (LS)	83,636.51000	83,636.51	10,500.00000	10,500.00		
0095 0110 4 10 REMOVAL OF EXISTING CONCRETE 29.000 SY	300.00000	8,700.00	49.50000	1,435.50		
0100 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 7,517.000 SY	4.00000	30,068.00	3.75000	28,188.75		
0105 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH 7,575.000 SY	3.25000	24,618.75	3.00000	22,725.00		
0110 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 11,014.000 SY	3.00000	33,042.00	2.95000	32,491.30		
0115 0327 70 11 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH 23,151.000 SY	3.20000	74,083.20	3.30000	76,398.30		
0120 0327 70 17 MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH 21,875.000 SY	3.45000	75,468.75	3.55000	77,656.25		
0125 0327 70 26 MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH 20,603.000 SY	5.50000	113,316.50	4.35000	89,623.05		
0130 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 3,453.000 TN	138.00000	476,514.00	157.21000	542,846.13		

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 6,715.800 TN	145.00000	973,791.00	189.65000	1,273,651.47		
0140 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 2,633.400 TN	210.00000	553,014.00	245.69000	647,000.05		
0145 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 2,263.700 TN	165.00000	373,510.50	197.27000	446,560.10		
0150 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 29.000 SY	290.97000	8,438.13	729.00000	21,141.00		
0155 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 2.000 SY	570.22000	1,140.44	1,595.50000	3,191.00		
0160 0527 2 DETECTABLE WARNINGS 223.000 SF	12.62000	2,814.26	51.25000	11,428.75		
0165 0570 1 2 PERFORMANCE TURF, SOD 7,913.000 SY	3.99000	31,572.87	7.00000	55,391.00		
0170 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 35.000 LF	43.27000	1,514.45	33.94000	1,187.90		
0175 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 120.000 LF	66.17000	7,940.40	40.24000	4,828.80		

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0635 2 11 3.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,757.29000	5,271.87	2,183.62000	6,550.86		
0185 0695 1 1 4.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	2,332.79000	9,331.16	3,123.09000	12,492.36		
0190 0695 6 12 4.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	2,302.71000	9,210.84	3,047.19000	12,188.76		
0195 0695 7132 1.000 EA TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT	8,189.21000	8,189.21	862.50000	862.50		
0200 0706 1 3 1,647.000 EA RAISED PAVEMENT MARKER, TYPE B	5.00000	8,235.00	7.00000	11,529.00		
0205 0710 11101 5.193 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,998.84000	10,379.98	2,115.00000	10,983.20		
0210 0710 11102 0.272 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	2,977.94000	810.00	774.00000	210.53		
0215 0710 11123 749.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.00000	749.00	1.74000	1,303.26		

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0710 11124 463.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.50000	694.50	2.20000	1,018.60		
0225 0710 11125 561.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	2.00000	1,122.00	2.30000	1,290.30		
0230 0710 11131 3.719 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	648.43000	2,411.51	1,141.00000	4,243.38		
0235 0710 11141 0.487 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	739.22000	360.00	772.00000	375.96		
0240 0710 11160 1.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	55.00000	55.00	35.00000	35.00		
0245 0710 11170 99.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	45.00000	4,455.00	71.00000	7,029.00		
0250 0710 11201 3.763 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,998.41000	7,520.02	2,554.00000	9,610.70		

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 129.000 LF	1.50000	193.50	3.00000	387.00		
0260 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.202 GM	742.57000	150.00	1,441.00000	291.08		
0265 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45288515201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00		
0001 Roadway Section Totals:		**$3,626,160.45**		**$4,461,072.67**		
SECTION: 0002 Signing						
0270 0546 72 3 GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL 4.561 GM	2,649.42000	12,084.00	9,114.00000	41,568.95		
0275 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 25.000 EA	560.00000	14,000.00	850.00000	21,250.00		
0280 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 2.000 EA	325.00000	650.00	499.00000	998.00		

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0285 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 25.000 EA	85.00000	2,125.00	147.00000	3,675.00		
0290 0704 1 3 TUBULAR MARKER, 36" WHITE POST 2.000 EA	200.00000	400.00	299.00000	598.00		
0295 0704 1 4 TUBULAR MARKER, 36" YELLOW POST 2.000 EA	200.00000	400.00	299.00000	598.00		
0300 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 1,647.000 EA	5.00000	8,235.00	7.00000	11,529.00		
0305 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45288515201 (1.000) LS	49,000.00000	49,000.00	48,811.00000	48,811.00		
0310 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 627.000 LF	4.00000	2,508.00	5.00000	3,135.00		
0315 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 463.000 LF	5.50000	2,546.50	7.00000	3,241.00		
0320 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 222.000 LF	8.00000	1,776.00	9.00000	1,998.00		

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0325 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	0.487 GM 2,562.63000	1,248.00	3,999.00000	1,947.51		
0330 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	98.000 EA 100.00000	9,800.00	159.00000	15,582.00		
0335 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	129.000 LF 5.50000	709.50	7.00000	903.00		
0340 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	0.202 GM 2,574.26000	520.00	3,999.00000	807.80		
0345 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	339.000 LF 16.00000	5,424.00	18.00000	6,102.00		
0350 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	1.000 EA 200.00000	200.00	481.00000	481.00		
0355 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW	1.000 EA 120.00000	120.00	399.00000	399.00		
0360 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	3.640 GM 6,400.00000	23,296.00	8,991.00000	32,727.24		

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0365 0711 15102 0.211 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	9,454.98000	1,995.00	9,914.00000	2,091.85		
0370 0711 15131 2.790 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,750.00000	4,882.50	3,557.00000	9,924.03		
0375 0711 15201 2.710 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	6,400.00000	17,344.00	7,781.00000	21,086.51		
0380 0711 16101 1.553 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,489.38000	8,525.01	7,781.00000	12,083.89		
0385 0711 16102 0.061 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	9,344.26000	570.00	8,117.00000	495.14		
0390 0711 16131 0.929 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,584.50000	1,472.00	3,994.00000	3,710.43		
0395 0711 16201 1.053 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,484.33000	5,775.00	7,781.00000	8,193.39		
0002 Signing Section Totals:		**$175,605.51**		**$253,936.74**		

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0400 0630 2 11 — 25.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	19.78000	494.50	21.99000	549.75		
0405 0630 2 12 — 41.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	53.73000	2,202.93	26.50000	1,086.50		
0410 0633 6 — 140.000 DA FIBER OPTIC CABLE LOCATOR	161.47000	22,605.80	202.69000	28,376.60		
0415 0660 2102 — 8.000 AS LOOP ASSEMBLY, F&I, TYPE B	1,668.05000	13,344.40	1,967.19000	15,737.52		
0420 0660 2106 — 4.000 AS LOOP ASSEMBLY, F&I, TYPE F	1,955.80000	7,823.20	2,525.00000	10,100.00		
0425 0671 2 40 — 1.000 EA TRAFFIC CONTROLLER, MODIFY	3,035.94000	3,035.94	1,799.00000	1,799.00		
0003 Signalization Section Totals:		**$49,506.77**		**$57,649.37**		
Contract Grand Totals:		**$3,851,272.73**		**$4,772,658.78**		

Letting: 05261110 November 10, 2026 **Call Order:** 003 **Contract:** E53G1

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.