



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720-6834

JARED W. PERDUE, P.E.
SECRETARY

June 13, 2025

ADDENDUM NO. 4

To: ALL DESIGN-BUILD FIRMS

Project Description: I-75 Improvements from S.R. 200 to S.R. 326

Financial Project No.: 452074-1-52-01, 448376-1-52-01, 452072-1-52-01, 435209-52-01, 435209-1-52-02, 435209-1-56-01

County: Marion

Contract No.: E54F5

The following is a list of the revisions made to the Request for Proposal Package:

RFP Page	Item	Description
3	Attachment C: Special Provisions	Updated SP0081300MID (Incentive – Disincentive)
3	Attachment F: Geotechnical Data	452074-1-52- 01 <ul style="list-style-type: none"> Misc Structures Geo Data Report Structures Geotechnical Data Report Prelim Geo Data Report
4	Attachment I: Pavement Design	435209-1-52-01 – Updated page 11 of pavement design report 452074-1-52- 01- Updated pages 3 and 12 of pavement design report
4	Attachment R: Concept Plans	435209-1-52-01 <ul style="list-style-type: none"> Sheets 5, 8, 9: Updated Typical Sections for shoulder pavement Sheets 6 – 9: Modified to Type B Fence Sheets 25 & 51: Updated inlet label and structure data for S-802 452074-1-52- 01 <ul style="list-style-type: none"> Concept Plans <ul style="list-style-type: none"> Sheet 1: Added Contract Number Sheet 4: Updated Typical Sections for shoulder pavement at 63rd Street Sheets 5 – 21: Updated Cross Slope Correction Summaries Sheet 24: Updated Master Control List Sheet 26: Updated Noise Wall Transition

Improve Safety, Enhance Mobility, Inspire Innovation

www.fdot.gov

Page 2 of 2


E54F5, Addendum No. 4

I-75 Improvements from S.R. 200 to S.R. 326

		<ul style="list-style-type: none"> ○ Sheet 30: Added Median Crossover Relocation Note ○ Sheet 179: Added 1' Temp Pavement in Phase 2A. Modified Phase 2B to show 3' offset from barrier • SR 40 to US 27 <ul style="list-style-type: none"> ○ Added Signed and Sealed Plans
4	Attachment S: Drainage Analysis	435209-1-52-01 <ul style="list-style-type: none"> • 49th Street Interchange ICPR Models 452074-1-52-01 <ul style="list-style-type: none"> • I-75 ICPR Models
4	Attachment U: Design Documentation	452074-1-52-01 SR 40 to US 27 Phase III <ul style="list-style-type: none"> • Misc Structures Calculation • Multi Column Sign Calculation • SR 40 to US 27 ITS PDAR • SR 40 to US 27 LDAR • ITS Project Risk Assessment and Regulatory Compliance Checklist 452074-1-52-01 SR 40 to US 27 S&S <ul style="list-style-type: none"> • Multi Column Sign Calculation S&S • Multi Column Ground Sign Design S&S
4	Attachment V: Adjoining Project Plans	Added Site Plans for the Proposed RaceTrac at SR 40
4	Attachment W: Concept Plan CAD Files	<ul style="list-style-type: none"> • 435209-1-52-01 – Updated CAD Files • 452074-1-52-01 – Updated CAD Files
7	I. Introduction	Added item 1.c.i through 1.c.iii to clarify Design Build Firm's Responsibility for the I-75 Segment from SR 40 to US 27
24	V.A Governing Regulations	Modified MUTCD 11 th Edition (March 12, 2025 update)
49	V.X Adjoining Construction Projects	Added Reference to the Proposed RaceTrac Plans at SR 40
63	VI.F Roadway Design	Added Type B 12.5 requirements on I-75 auxiliary lanes
67	VI.F Roadway Design	Added cover height requirements for Pond 7 inflow pipe

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Of Form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:

 DBB1BB8A653E495...

For Michelle Sloan

Procurement Services Manager

District 5