

SCHEDULE OF EVENTS
Smart Orlando Downtown Advanced Traffic
Operations Performance
Financial Project Number: 447807-1-52-01
Contract Number: E59A5

Addendum No. 1, 02/24/2022

Date	Event
Monday, June 28, 2021	Planned Advertisement
Monday, July 12, 2021	Current Advertisement
Monday, August 2, 2021	Letters of Interest for Phase I of the procurement process due in District Office by 5:00 pm local time.
Monday, August 23, 2021	Proposal Evaluators submit Letter of Interest Scores to Contracting Unit 12:00 pm local time.
Thursday, August 26, 2021	Contracting Unit provides Letter of Interest scores and Proposal Evaluators comments to Selection Committee 12:00 pm local time.
Monday, August 30, 2021	Public Meeting of Selection Committee to review and confirm Letter of Interest scores 9:30 am local time.
Monday, August 30, 2021	Notification to Responsive Design-Build Firms of the Letter of Interest scores 12:00 pm local time.
Monday, August 30, 2021	Shortlist Posting Date
Thursday, September 2, 2021	Final RFP provided to Design-Build Firms continuing to Phase II of the procurement process, 5:00 pm local time.
Thursday, September 16, 2021	Deadline for Design-Build Firm to request participation in One-on-One Alternative Technical Concept Discussion Meeting No. 1 12:00 pm local time.
Thursday, September 23, 2021	Deadline for Design-Build Firm to submit preliminary list of Alternative Technical Concepts prior to One-on-One Alternative Technical Concept Discussion Meeting No. 1 5:00 pm local time.
Thursday, September 30, 2021	One-on-One Alternative Technical Concept Discussion Meeting No. 1. 90 Minutes will be allotted for this Meeting.
Thursday, September 30, 2021	Deadline for Design-Build Firm to request participation in One-on-One Alternative Technical Concept Discussion Meeting No. 2, 12:00 pm local time.
Thursday, October 7, 2021	Deadline for Design-Build Firm to submit preliminary list of Alternative Technical Concepts prior to One-on-One Alternative Technical Concept Discussion Meeting No. 2. 5:00 pm local time.
Thursday, October 14, 2021	One-on-One Alternative Technical Concept Discussion Meeting No. 2. 90 Minutes will be allotted for this Meeting.
Thursday, October 28, 2021	Deadline for submittal of Alternative Technical Concept Proposals 5:00 pm local time.
Thursday, October 28, 2021	Final deadline for submission of requests for Design Exceptions or Design Variations 5:00 pm local time.
Friday, December 3, 2021	Addendum issued for approved Design Exceptions. 12:00 pm local time.
Friday, December 10, 2021	Deadline for Design-Build Firm to request participation in One-on-One Alternative Technical Concept Discussion Meeting No. 3 12:00 pm local time.
Friday, December 10, 2021	Deadline for Design-Build Firm to submit preliminary list of Alternative Technical Concepts prior to One-on-One Alternative Technical Concept Discussion Meeting No. 3. 5:00 pm local time.
Thursday, December 16, 2021	One-on-One Alternative Technical Concept Discussion Meeting No. 3. 60 Minutes will be allotted for this Meeting. This ATC meeting is for continuing discussion on ATCs submitted prior to for which the Department requested additional information and were not approved or for new ATCs that are a direct response to an Addendum issued on or

	after.
Thursday, December 23, 2021	Deadline for submittal of Alternative Technical Concept Proposals for which the Department requested additional information and were not approved or for new ATCs that are a direct response to an Addendum issued on or after. Deadline is 5:00 pm local time.
Thursday, January 6, 2022	DDE completes review of ATCs and notifies Design-Build Firms.
Thursday, January 20, 2022	Deadline for submittal of questions, for which a response is assured, prior to the submission of the Technical Proposal. All questions shall be submitted to the Pre-Bid Q&A website.
Thursday, January 27, 2022	Deadline for the Department to post responses to the Pre-Bid Q&A website for questions submitted by the Design-Build Firms prior to the submittal of the Technical Proposal.
Monday, January 31, 2022	Technical Proposals due in District Office by 5:00 pm local time.
Monday, January 31, 2022	Deadline for Design-Build Firm to “opt out” of Technical Proposal Page Turn meeting.
Monday, February 7, 2022	Technical Proposal Page Turn Meeting. 30 Minutes will be allotted for this Meeting.
Monday, March 7, 2022	Question and Answer Written Responses. Deadline for the Department to provide a list of questions/clarifications for the Design-Build Firm to answer.
Monday, March 14, 2022	Deadline for submittal of Question-and-Answer Written Responses to the Department’s questions/clarifications from the Design-Build Firm. 5:00 pm local time.
Monday, March 21, 2022	Deadline for submittal of follow up questions to previously submitted Question and Answer Written Responses to the Department’s questions/clarifications from the Design-Build Firm. 5:00 pm local time.
Monday, March 28, 2022	Deadline for submittal of Question-and-Answer Written Responses to the Department’s follow up questions. 12:00 pm local time.
Monday, March 28, 2022	Deadline for submittal of questions, for which a response is assured, prior to the submission of the Price Proposal. All questions shall be submitted to the Pre-Bid Q&A website.
Monday, April 4, 2022	Deadline for the Department to post responses to the Pre-Bid Q&A website for questions submitted by the Design-Build Firms prior to the submittal of the Price Proposal.
Monday, April 4, 2022	Deadline for the Design-Build Firm to submit a written statement per Section III. Threshold Requirements, E. Question and Answer Written Responses.
Wednesday, April 6, 2022	Price Proposals due in District Office by 2:00 pm local time.
Wednesday, April 6, 2022	Public announcing of Technical Scores and opening of Price Proposals at 2:30 pm local time at Florida Department of Transportation, District 5, 719 S. Woodland Boulevard, DeLand, FL 32720.
Monday, April 11, 2022	Public Meeting Date of Selection Committee to determine intended Award 9:30 am local time.
Monday, April 11, 2022	Final Selection Posting Date
Friday, April 15, 2022	Anticipated Award Date.
Friday, April 29, 2022	Design-Build Firm Executes the contract.
Friday, May 6, 2022	FDOT executes the contract.