



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

719 South Woodland Boulevard  
DeLand, FL 32720-6834

JARED W. PERDUE, P.E.  
SECRETARY

August 17, 2022

**ADDENDUM NO. 1**

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 444315-1-52-01, 444315-3-52-01, 444315-1-56-01, and 444315-1-56-03

CONTRACT NUMBER: E59A6

COUNTY: Orange

DESCRIPTION: I-4 (SR 400) at Sand Lake Road Interchange from West of SR 528 to West of SR 435 & I-4 (SR 400) from West of Central Florida Parkway to West of SR 528

---

The Request for Proposal (RFP) has been modified, see attached Addendum No. 1 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:

A handwritten signature in black ink that reads "Jeanne Feeney". The signature is written in a cursive style.

Jeanne Feeney, Doc...

District Contracts Administrator  
District 5

## Cover Page

- a) Added FPIDs for reimbursable utilities

## Table of Contents

- a) Page iii:
  - i. Revised Appendix B contents – Updated to include Division I Design-Build Specifications (07-22)
  - ii. Revised Appendix C and Appendix D contents to reflect 7-22 Specifications year
  - iii. Revised Appendix H contents – Updated minimum pavement guidelines to correct Traffic Levels, Ramp N minimum design, and include Turkey Lake Road design
  - iv. Revised Appendix I contents – Added a shoulder width design exception for the Tube that was contemplated in the concept plans. The approved document was not included with final RFP as it was awaiting signatures.
  - v. Revised Appendix N contents – Revised Toll Siting Technical Memorandum to address minor updates and to include the RF Frequency study.
  - vi. Revised Appendix Q contents – Revised Conceptual Signing Plan to remove select overhead signage on Sand Lake Road and include pavement shields in lieu of overhead signage.
- b) Page iv:
  - i. Revised Bid Price Proposal Forms
  - ii. Revised Reference 24 contents: Updated Advanced Utility Coordination Information to provide latest data from UAOs

## Section I. – Introduction

- a) Page 3 of 97 – Description of Work
  - i. Item 1.5 modified: Change made to clarify reconstruction is not necessary on Turkey Lake Road
  - ii. Item 1.6 modified: Change made to clarify reconstruction is not necessary on Sand Lake Road

## Section V – Requirements and Provisions for Work

- a) Page 37 of 97 – U. Construction Engineering and Inspection
  - i. Added the following paragraph:

“The Design-Build Firm shall provide to the Engineer, for the duration of the project, two GNSS survey rovers and tablets compatible with the project base station, and an alignment model. If surface 3-D files are created for AMG use on the project, they should also be provided.”
- b) Page 38 of 97 – X. Adjoining Construction Projects:
  - i. Added the following two projects to the listing of adjoining construction projects:
    - i. 448914-1 and 449771-1 SR 535 Interchange with Interstate 4 (I-4) and the “Tube South” (Single buffer separated EL from W. of SR 536 to E. of SR 535)
    - ii. 448915-1: SR 400 (I-4) at SR 528 ramp widening (I-4 WB TO SR 528 EB) from 1 to 2 lanes

## **Section VI – Design and Construction Criteria**

- a) Page 48 of 97 – D. Utility Coordination
  - i. Provided updates to Table A based on continued coordination with UAOs
  - ii. Added FPID’s and additional language as follows in the footnote: The Design-Build Firm shall provide bid tabs for the 2 UWHC Agreements/Utility Work to properly reconcile the bid for funding appropriations.
  
- b) Page 49 of 97 – D. Utility Coordination
  - i. Provided updates to Table B based on continued coordination with UAOs
  
- c) Page 51 of 97 – D. Utility Coordination
  - i. Revised web link
  
- d) Page 53 of 97 – D. Utility Coordination
  - i. Orlando Utilities Commission – Water: Added FPID and updated information based on continued coordination with UAO
  - ii. Orange County Utilities: Added FPID
  
- e) Page 55 of 97 – D. Utility Coordination
  - i. Deleted language concerning electrical services
  
- f) Page 68 of 97 – I. Structure Plans
  - i. Removed allowance for bridge mounted sign on Structure 750967
  
- g) Page 69 of 97 – L. Sequence of Construction
  - i. Added the Advancement and early completion of Ramp M-2 for use by I-4 (SR 400) WB traffic exiting to Turkey Lake Road to promote congestion relief during construction.
  
- h) Page 71 of 97 – N. Transportation Management Plan
  - i. Deleted events at the Amway Center and Exploria Stadium
  - ii. Added Halloween Horror Night events
  
- i) Page 75 of 97 – P. Signing and Marking Plans
  - i. Added Left turns from Sand Lake Road to I-4 (SR 400) shall be delineated using Route Shields for Arterials and Collectors pavement markings per Standard Plans Index 711-001.

## **Section VII – Technical Proposal Requirements**

- a) Page 95 of 97 – C. Evaluation Criteria
  - i. Added Advancement and early completion of Ramp M-2 for use by I-4 (SR 400) WB traffic exiting to Turkey Lake Road under Section 3. Innovation