



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

719 South Woodland Boulevard  
DeLand, FL 32720-6834

JARED W. PERDUE, P.E.  
SECRETARY

October 19, 2022

**ADDENDUM NO. 4**

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 444315-1-52-01, 444315-3-52-01, 444315-1-56-01, and 444315-1-56-03

CONTRACT NUMBER: E59A6

COUNTY: Orange

DESCRIPTION: I-4 (SR 400) at Sand Lake Road Interchange from West of SR 528 to West of SR 435 & I-4 (SR 400) from West of SR 536 to West of SR 528

---

The Request for Proposal (RFP) has been modified, see attached Addendum No. 4 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:

A handwritten signature in black ink that reads "Jeanne Feeney". The signature is written in a cursive style and is enclosed within a blue DocuSigned signature box.

Jeanne Feeney

District Contracts Administrator  
District 5

Request for Proposal – ADDENDUM 4

SUMMARY OF CHANGES

Contract Number E59A6

I-4 (SR 400) at Sand Lake Road Interchange from West of SR 528 to West of SR 435 & I-4 (SR 400)  
from West of SR 536 to West of SR 528

October 19, 2022

- a) Page iv:
  - i. Revised Bid Price Proposal Form to reflect updated date the bids are due

**Section II. – Schedule of Events**

- a) Revised schedule of events