



Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

MIKE DEW
SECRETARY

April 26, 2018
ADDENDUM NO. 12

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 240200-4-52-01

CONTRACT NUMBER: E5Z18

COUNTY: Seminole

DESCRIPTION: Wekiva Parkway (Section 8) From Orange Boulevard to East of
Rinehart Road

The Request for Proposal (RFP) has been modified, see attached Addendum No. 12 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

A handwritten signature in blue ink that reads "Jeanne Feeney". The signature is fluid and cursive, with the first and last letters of each word being capitalized and prominent.

Jeanne Feeney
District Contracts Administrator
District 5

Summary of changes:

References

- Updated
 - Reference 6 – Concept Signing and Marking Plan CADD Files
 - Reference 14 – Geotechnical Data

RFP Text

Section I. Introduction: Description of Work

- Page 3, updated item 1.3.1 to clarify project limits with respect to Wekiva Parkway Section 7A.
- Page 6, added item 4.6 for requirements at tie-in with Wekiva Parkway Section 7A.

Section II. Schedule of Events:

- Page 11, revised duration of Technical Proposal Page Turn Meeting on June 18 to 45 minutes.