



Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

MIKE DEW
SECRETARY

April 4, 2018

ADDENDUM NO. 9

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 240200-4-52-01

CONTRACT NUMBER: E5Z18

COUNTY: Seminole

DESCRIPTION: Wekiva Parkway (Section 8) From Orange Boulevard to East of
Rinehart Road

The Request for Proposal (RFP) has been modified, see attached Addendum No. 9 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

Jeanne Feeney
District Contracts Administrator
District 5

Summary of changes:

Attachments

- Updated
 - Appendix F – Typical Section Package
 - Appendix J – Department Commitments

RFP Text

Section I. Description of Work:

- Page 3, revised item 1.5.2 to include Parcel 135.

Section V.D. Department Commitments:

- Page 25, revised last bullet in Right of Way Commitments to include Parcel 135.

Section VII.B. Submittal Requirements:

- Page 89, Removed “and Technical Special Provisions” from Section 2.