



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

719 S. Woodland Boulevard  
DeLand, Florida 32720-6834

MIKE DEW  
SECRETARY

February 15, 2018  
**ADDENDUM NO. 4**

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 240200-4-52-01

CONTRACT NUMBER: E5Z18

COUNTY: Seminole

DESCRIPTION: Wekiva Parkway (Section 8) From Orange Boulevard to East of  
Rinehart Road

---

The Request for Proposal (RFP) has been modified, see attached Addendum No. 4 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

A handwritten signature in blue ink, appearing to read "Jeanne Feeney", is written over a light blue circular stamp.

Jeanne Feeney  
District Contracts Administrator  
District 5

Summary of changes:

Attachments:

- Updated
  - Appendix J. Department Commitments

Ref Docs:

- Updated
  - Ref 6. CADD files for Concept Plans

RFP Text

Section I: Description of Work

- Page 7, Added Items 12.4, 12.4.1, and 12.4.2, high mast lighting requirements for future facilities.

Section V.B.1. Innovative Aspects: Alternative Technical Concept (ATC) Proposals

- Page 21, updated language for ramps “on” the Wekiva Parkway.

Section V.J. Project Schedule

- Page 30, Removed University of Central Florida home games from list of Special Events.

Section VI.I.2. Structures Plans: Criteria

- Pages 54-55, updated items n., o., and p. for type, materials, exterior beams/girders requirements, and substructure restrictions.
- Page 56, updated requirement in item s. for conduit.
- Page 57, updated reference to Index 460-490 for items gg.ii and gg.iii.

Section VI.N.3 Temporary Traffic Control Plan: Traffic Control Restrictions

- Page 61, Removed University of Central Florida home games from lane closure restrictions.

Section VI.P. Signing and Pavement Marking Plans:

- Page 62, Clarified where standards are applicable