



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

KEVIN J. THIBAUT, P.E.
SECRETARY

February 28, 2019
ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS

FINANCIAL PROJECT NUMBER: 441211-1-52-01

CONTRACT NUMBER: E5Z94

COUNTY: Seminole

DESCRIPTION: Countywide ATMS-DMS Phase 1

The Request for Proposal (RFP) and the bid documents have been modified, see attached Addendum No. 1 Summary of Changes for details on the modifications.

Please go to the online ordering website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the document titled E5Z94Addendum1. If you are a proposal holder please download the revised bid documents.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

A handwritten signature in blue ink that reads "Michelle Sloan". The signature is fluid and cursive, with a long horizontal stroke at the end.

Michelle Sloan
Procurement Services Manager
District 5

Summary of changes:

Attachments

- Added / Updated
 - Attachment G – Concept of Operations (ConOps). Revised ADMS #17.

Ref Docs

- Added / Updated
 - Reference Document 1 – ADMS Locations. Revised ADMS #17 location.
 - Reference Document 2 – CCTV Camera Locations. Revised Camera #8 location.
 - Reference Document 5 – Concept Plans. Revised ADMS #17 and CCTV #8 locations.
 - Reference Document 7 – Seminole County FOC and Device Locations (approximate locations). Added Reference Document.

RFP Text

General

- Page iii, Added Reference Document No. 7 Seminole County FOC and Device Locations KMZ (approximate locations)

Section I. Introduction.

- Page 1, Added SR 46 (in Introduction and Description of Work)

Section V. Project Requirements and Provisions for Work

- Page 15, Revised contract duration to 430 days.

Section VI. Design and Construction Criteria.

- Page 29, Revised the location of ADMS #17.
- Page 30, Revised the location of Camera #8.
- Page 31, Added sentence to second bullet (ADMS): The new ADMS shall be installed on tri-cord truss cantilever structures and fully positioned over the travel lanes of the direction that it will be serving.
- Page 31, replaced ground with pole in 5th bullet (UPS).
- Page 36, Added SR 46 to first bullet.

Bid Forms

- Bid Blank (375-020-17), Revised contract duration to 430 days.
- Design-Build Bid Proposal Form (700-010-65), Revised contract duration to 430 days.
- Design-Build Proposal Of Form (375-020-12), Revised contract duration to 430 days.