



web Transport
Fuel Allocation Report

Selected Proposals: E5U66, E5U84, E5U85, E5U87, E5U97, E5U98-R0, E5Z47, E5Z48, E5Z49, E5Z60

ESTIMATED FUEL ALLOCATION SUMMARY

| Letting | Call Number | Proposal | Project Number | Fuel Allocation |
|----------|-------------|----------|----------------|-----------------|
| 05181204 | 001 | E5U66 | 42916117206 * | N |
| | 002 | E5U84 | 42795617226 * | Y |
| | 003 | E5U85 | 44206817201 * | N |
| | 011 | E5U87 | 24475437204 * | N |
| | 005 | E5U97 | 42915717215 * | Y |
| | 006 | E5U98-R0 | 41232657220 * | Y |
| | 007 | E5Z47 | 43759915201 * | N |
| | 008 | E5Z48 | 44096715201 * | Y |
| | 009 | E5Z49 | 44255515201 * | Y |
| | 010 | E5Z60 | 44096815201 * | N |

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



Florida Department of Transportation
web Transport
Fuel Allocation Report

10/24/2018 8:49:58 AM

ESTIMATED FUEL ALLOCATION DETAIL

| Proposal No.: E5U84 | | Project No.: 42795617226 * | | Item Year: 13 | District: 05 | County/Section: | | | |
|-------------------------------|------|-----------------------------------|--------------------------------|----------------------|---------------------|------------------------|-----------|-----------|-----------|
| Item No. | Alt. | Unit | Pay Item Description | Conversion Factors | | Quantity | Gallons | | |
| | | | | Gasoline | Diesel | | Gasoline | Diesel | |
| 0110- 4- 10 | | SY | REMOVAL OF EXISTING CONCRETE | 0.0471 | 2.3409 | 3,955.830 | 186.320 | 9,260.202 | |
| 0520- 1- 10 | | LF | CONCRETE CURB & GUTTER, TYPE F | 0.0616 | 0.0402 | 1,958.000 | 120.613 | 78.712 | |
| 0520- 2- 2 | | LF | CONCRETE CURB, TYPE B | 0.2999 | 0.0000 | 5,082.000 | 1,524.092 | 0.000 | |
| 0520- 2- 4 | | LF | CONCRETE CURB, TYPE D | 0.2999 | 0.0000 | 16,611.000 | 4,981.639 | 0.000 | |
| 0520- 3- | | LF | VALLEY GUTTER- CONCRETE | 0.2190 | 0.0476 | 84.000 | 18.396 | 3.998 | |
| 42795617226 JOB TOTAL: | | | | | | | | 6,831.059 | 9,342.912 |

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



web Transport
Fuel Allocation Report

ESTIMATED FUEL ALLOCATION DETAIL

| Proposal No.: | | Project No.: | | Item Year: | | District: | | County/Section: | |
|-------------------------------|------|---------------|---|--------------------|----------|-------------|----------------|-------------------|--|
| E5U97 | | 42915717215 * | | 13 | | 05 | | | |
| Item No. | Alt. | Unit | Pay Item Description | Conversion Factors | | Quantity | Gallons | | |
| | | | | Gasoline | Diesel | | Gasoline | Diesel | |
| 0110- 1- 1 | | AC | CLEARING & GRUBBING | 25.2720 | 251.4790 | 0.040 | 1.011 | 10.059 | |
| 0110- 4- 10 | | SY | REMOVAL OF EXISTING CONCRETE | 0.0471 | 2.3409 | 47.000 | 2.214 | 110.022 | |
| 0120- 1- | | CY | REGULAR EXCAVATION | 0.0105 | 0.5512 | 3.000 | 0.032 | 1.654 | |
| 0120- 2- 2 | | CY | BORROW EXCAVATION, TRUCK MEASURE | 0.0131 | 0.8232 | 76.000 | 0.996 | 62.563 | |
| 0285-709- | | SY | OPTIONAL BASE, BASE GROUP 09 | 0.0176 | 0.9547 | 34.000 | 0.598 | 32.460 | |
| 0327- 70- 1 | | SY | MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 0.0005 | 0.0636 | 105,000.000 | 52.500 | 6,678.000 | |
| 0334- 1- 13 | | TN | SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 0.0619 | 3.2816 | 5.700 | 0.353 | 18.705 | |
| 0337- 7- 82 | | TN | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22 | 0.0619 | 3.2816 | 5,800.000 | 359.020 | 19,033.280 | |
| 0520- 1- 7 | | LF | CONCRETE CURB & GUTTER, TYPE E | 0.0584 | 0.0381 | 562.000 | 32.821 | 21.412 | |
| 0520- 2- 2 | | LF | CONCRETE CURB, TYPE B | 0.2999 | 0.0000 | 94.000 | 28.191 | 0.000 | |
| 0522- 2- | | SY | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | 0.3253 | 0.0000 | 121.000 | 39.361 | 0.000 | |
| 0570- 1- 2 | | SY | PERFORMANCE TURF, SOD | 0.0186 | 0.0051 | 149.000 | 2.771 | 0.760 | |
| 42915717215 JOB TOTAL: | | | | | | | 519.867 | 25,968.915 | |

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



web Transport
Fuel Allocation Report

ESTIMATED FUEL ALLOCATION DETAIL

| Proposal No.: | | Project No.: | | Item Year: | District: | County/Section: | | |
|---------------|------|---------------|---|--------------------|-----------|-----------------|----------|---------|
| E5U98-R0 | | 41232657220 * | | 13 | 05 | | | |
| Item No. | Alt. | Unit | Pay Item Description | Conversion Factors | | Quantity | Gallons | |
| | | | | Gasoline | Diesel | | Gasoline | Diesel |
| 0120- 6- | | CY | EMBANKMENT | 0.0065 | 0.5172 | 20.000 | 0.130 | 10.344 |
| 0285-707- | | SY | OPTIONAL BASE, BASE GROUP 07 | 0.0139 | 1.0570 | 10.000 | 0.139 | 10.570 |
| 0334- 1- 13 | | TN | SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 0.0619 | 3.2816 | 10.000 | 0.619 | 32.816 |
| 0337- 7- 80 | | TN | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-9.5, PG 76-22 | 0.0619 | 3.2816 | 10.000 | 0.619 | 32.816 |
| 0337- 7- 81 | | TN | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22 | 0.0619 | 3.2816 | 10.000 | 0.619 | 32.816 |
| 0400- 2- 2 | | CY | CONCRETE CLASS II, ENDWALLS | 9.1306 | 4.1204 | 10.000 | 91.306 | 41.204 |
| 0430-174-112 | | LF | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD | 0.3709 | 1.8333 | 50.000 | 18.545 | 91.665 |
| 0430-174-115 | | LF | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD | 0.3709 | 1.8333 | 50.000 | 18.545 | 91.665 |
| 0430-174-118 | | LF | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD | 0.3709 | 1.8333 | 200.000 | 74.180 | 366.660 |
| 0430-174-124 | | LF | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD | 0.3709 | 1.8333 | 100.000 | 37.090 | 183.330 |
| 0430-174-130 | | LF | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD | 0.3968 | 1.9659 | 100.000 | 39.680 | 196.590 |
| 0430-174-136 | | LF | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD | 0.3968 | 1.9659 | 100.000 | 39.680 | 196.590 |
| 0430-174-142 | | LF | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD | 0.4218 | 2.2204 | 50.000 | 21.090 | 111.020 |
| 0430-174-148 | | LF | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD | 0.4218 | 2.2204 | 25.000 | 10.545 | 55.510 |
| 0430-174-154 | | LF | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 54"SD | 0.5030 | 2.6720 | 25.000 | 12.575 | 66.800 |
| 0430-174-160 | | LF | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 60"SD | 0.5030 | 2.6720 | 25.000 | 12.575 | 66.800 |

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



web Transport
Fuel Allocation Report

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.: E5U98-R0 Project No.: 41232657220 * Item Year: 13 District: 05 County/Section:

| Item No. | Alt. | Unit | Pay Item Description | Conversion Factors | | Quantity | Gallons | |
|--------------|------|------|--|--------------------|--------|----------|----------|---------|
| | | | | Gasoline | Diesel | | Gasoline | Diesel |
| 0430-174-215 | LF | | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD | 0.3709 | 1.8333 | 25.000 | 9.273 | 45.833 |
| 0430-174-218 | LF | | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD | 0.3709 | 1.8333 | 100.000 | 37.090 | 183.330 |
| 0430-174-224 | LF | | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD | 0.3709 | 1.8333 | 50.000 | 18.545 | 91.665 |
| 0430-174-230 | LF | | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD | 0.3968 | 1.9659 | 25.000 | 9.920 | 49.148 |
| 0430-174-236 | LF | | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD | 0.3968 | 1.9659 | 20.000 | 7.936 | 39.318 |
| 0430-174-242 | LF | | PIPE CULVERT, OPTIONAL MATERIAL, ELLIP/OTHER, 42"SD | 0.4218 | 2.2204 | 20.000 | 8.436 | 44.408 |
| 0430-174-248 | LF | | PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 48"SD | 0.4218 | 2.2204 | 50.000 | 21.090 | 111.020 |
| 0430-175-112 | LF | | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD | 0.3709 | 1.8333 | 50.000 | 18.545 | 91.665 |
| 0430-175-115 | LF | | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD | 0.3709 | 1.8333 | 50.000 | 18.545 | 91.665 |
| 0430-175-118 | LF | | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD | 0.3709 | 1.8333 | 100.000 | 37.090 | 183.330 |
| 0430-175-124 | LF | | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD | 0.3709 | 1.8333 | 100.000 | 37.090 | 183.330 |
| 0430-175-130 | LF | | PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD | 0.3968 | 1.9659 | 100.000 | 39.680 | 196.590 |
| 0430-175-136 | LF | | PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | 0.3968 | 1.9659 | 50.000 | 19.840 | 98.295 |
| 0430-175-140 | LF | | PIPE CULVERT, OPT MATERIAL, ROUND, 40"S/CD | 0.4218 | 2.2204 | 50.000 | 21.090 | 111.020 |
| 0430-175-142 | LF | | PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD | 0.4218 | 2.2204 | 25.000 | 10.545 | 55.510 |

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



web Transport
Fuel Allocation Report

ESTIMATED FUEL ALLOCATION DETAIL

| Proposal No.: | | Project No.: | | Item Year: | District: | County/Section: | | |
|-------------------------------|------|---------------|---|--------------------|-----------|-----------------|----------------|------------------|
| E5U98-R0 | | 41232657220 * | | 13 | 05 | | | |
| Item No. | Alt. | Unit | Pay Item Description | Conversion Factors | | Quantity | Gallons | |
| | | | | Gasoline | Diesel | | Gasoline | Diesel |
| 0430-175-148 | | LF | PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD | 0.4574 | 2.4180 | 25.000 | 11.435 | 60.450 |
| 0430-175-154 | | LF | PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD | 0.5030 | 2.6720 | 25.000 | 12.575 | 66.800 |
| 0430-175-160 | | LF | PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD | 0.5640 | 3.0107 | 50.000 | 28.200 | 150.535 |
| 0430-175-166 | | LF | PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD | 0.4814 | 3.9349 | 1.000 | 0.481 | 3.935 |
| 0430-175-172 | | LF | PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD | 0.4814 | 3.9349 | 1.000 | 0.481 | 3.935 |
| 0430-175-178 | | LF | PIPE CULVERT, OPT MATERIAL, ROUND, 78" STORM/CROSS DRAIN | 0.4814 | 3.9349 | 50.000 | 24.070 | 196.745 |
| 0430-175-184 | | LF | PIPE CULVERT, OPT MATERIAL, ROUND, 84"S/CD | 0.4814 | 3.9349 | 1.000 | 0.481 | 3.935 |
| 0430-175-196 | | LF | PIPE CULVERT, OPT MATERIAL, ROUND, 96"S/CD | 0.4814 | 3.9349 | 1.000 | 0.481 | 3.935 |
| 41232657220 JOB TOTAL: | | | | | | | 770.857 | 3,653.592 |

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



Florida Department of Transportation
web Trnsport
Fuel Allocation Report

10/24/2018 8:49:58 AM

ESTIMATED FUEL ALLOCATION DETAIL

| Proposal No.: E5Z48 | | Project No.: 44096715201 * | | Item Year: 13 | District: 05 | County/Section: 92060000 | | | |
|-------------------------------|------|-----------------------------------|----------------------|----------------------|---------------------|---------------------------------|----------|--------|--------|
| Item No. | Alt. | Unit | Pay Item Description | Conversion Factors | | Quantity | Gallons | | |
| | | | | Gasoline | Diesel | | Gasoline | Diesel | |
| 0110- 1- 1 | | AC | CLEARING & GRUBBING | 25.2720 | 251.4790 | 0.020 | 0.505 | 5.030 | |
| 0120- 6- | | CY | EMBANKMENT | 0.0065 | 0.5172 | 170.000 | 1.105 | 87.924 | |
| 44096715201 JOB TOTAL: | | | | | | | | 1.610 | 92.954 |

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



Florida Department of Transportation
web Trnsport
Fuel Allocation Report

10/24/2018 8:49:58 AM

ESTIMATED FUEL ALLOCATION DETAIL

| Proposal No.: E5Z49 | | Project No.: 44255515201 * | | Item Year: 13 | District: 05 | County/Section: 79070000 | | | |
|-------------------------------|------|-----------------------------------|-------------------------------|----------------------|---------------------|---------------------------------|----------|----------------|----------------|
| Item No. | Alt. | Unit | Pay Item Description | Conversion Factors | | Quantity | Gallons | | |
| | | | | Gasoline | Diesel | | Gasoline | Diesel | |
| 0110- 1- 1 | | AC | CLEARING & GRUBBING | 25.2720 | 251.4790 | 0.080 | 2.022 | 20.118 | |
| 0120- 6- | | CY | EMBANKMENT | 0.0065 | 0.5172 | 446.000 | 2.899 | 230.671 | |
| 0400- 4- 8 | | CY | CONC CLASS IV, BULKHEAD | 6.6478 | 1.8574 | 23.000 | 152.899 | 42.720 | |
| 0415- 1- 8 | | LB | REINFORCING STEEL- BULKHEAD | 0.0030 | 0.0009 | 2,217.000 | 6.651 | 1.995 | |
| 0455- 14- 2 | | LF | CONCRETE SHEET PILING, 8"X30" | 0.3156 | 0.5787 | 486.000 | 153.382 | 281.248 | |
| 44255515201 JOB TOTAL: | | | | | | | | 317.853 | 576.753 |

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.