

RON DESANTIS GOVERNOR 719 S. Woodland Boulevard DeLand, Florida 32720-6834 KEVIN J. THIBAULT, P.E. SECRETARY

November 1, 2019 ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 439138-1-52-01

CONTRACT NUMBER: E5Z92

COUNTY: Lake

DESCRIPTION: SR 19 (Bay Street) from W. Norton Ave. to Lake Saunders Dr. - Resurfacing

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering website at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from you Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at: https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/ to download the https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/ t

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Michelle Sloan

Procurement Services Manager

Michelle Slogs

District 5

2__ of 2__

DATE:	October 31	, 2019			01	
Financial Project ID 439			139138-1-52-01		(Lead number only)	
Proposal/Co	ntract ID	E5Z92				
SUPPLEMEN	NTAL SPE	ECIFICA ⁻	TIONS PACKAGE NU	MBER	_	
Sheet No(s).			Description		_	
1	10/31/2019		Added Sheet 2A to index			
2A	10/31/2019		Added Sheet			
135	10/31/2019		Revised TTCP Phase IB note to restrict detour duration to 10 days			
				-		
					_	
	_					
			Applyton			
					(*)	
	-					
Summary of	f Quantit	ies				
Pay Item	She	et No.	Add. / Del. / Rev.	Old Quantity	New Quantity	
				.,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,		
	<u> </u>					