



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720

KEVIN J. THIBAUT, P.E.
SECRETARY

January 25, 2021
ADDENDUM NO. 2

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 438562-3-52-01

CONTRACT NUMBER: E51A0

COUNTY: Sumter

DESCRIPTION: I-75 (SR 93) Sumter County Southbound Rest Area

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2021 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated September 15, 2020, are revised to include the Supplemental Specifications Package 874 page(s) dated January 22, 2021.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

PAY ITEM REVISION

Pay items of the subject project have been revised as per the Summary of Quantities shown below.

PLANS REVISION

Plan sheets of the subject project have been revised as per Plans Revision Number 1 shown below and can be downloaded from our online ordering website. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

Please go to the online ordering website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the documents titled E51A0Addendum2.

E51A0, Addendum No. 2
January 25, 2021
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download Amendment File E51A0.002x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:

Jeanne Feeney

AF58CF74AA4F40C...
Jeanne Feeney

District Contracts Administrator
District 5

DATE: 1/22/20213 of 4Financial Project ID 43856235201 (Lead number only)Proposal/Contract ID E51A0PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>01/15/2021</u>	<u>Added Sheet 2A To Index</u>
<u>2A</u>	<u>01/15/2021</u>	<u>Added Sheet</u>
<u>3-6</u>	<u>01/15/2021</u>	<u>Updated Quantities</u>
<u>85</u>	<u>01/15/2021</u>	<u>Removes Sign D5-6 and Provides Overlay to Existing Sign</u>
<u>SQ-1</u>	<u>01/15/2021</u>	<u>Removes Sign D5-6 and Provides Overlay to Existing Sign</u>
<u>IT-1</u>	<u>12/22/2020</u>	<u>Added Signature Sheet IT2A to Sheet Index</u>
<u>IT-2A</u>	<u>12/22/2020</u>	<u>Added Sheet</u>
<u>IT-3</u>	<u>12/22/2020</u>	<u>Updated Quantities</u>
<u>IT-5</u>	<u>12/22/2020</u>	<u>Added Fiber Optic Drop to Building</u>
<u>AA-001</u>	<u>01/08/2021</u>	<u>Added Sheet AA-003A and AA-212 and listed the sheets revised.</u>
<u>AA-003A</u>	<u>01/08/2021</u>	<u>Added Sheet</u>
<u>AA-005</u>	<u>01/08/2021</u>	<u>Revised Elevation</u>
<u>AA-104</u>	<u>01/08/2021</u>	<u>Added Display Monitors and removed Conc. Bench</u>
<u>AA-112</u>	<u>01/08/2021</u>	<u>Added Display Monitors</u>
<u>AA-201</u>	<u>01/08/2021</u>	<u>Added Display Monitors and Removed Conc. Bench</u>
<u>AA-211</u>	<u>01/08/2021</u>	<u>Added Display Monitors and Removed Conc. Bench</u>
<u>AA-212</u>	<u>01/08/2021</u>	<u>Added Sheet</u>
<u>AA-301</u>	<u>01/08/2021</u>	<u>Added Display Monitors and Removed Conc. Bench</u>
<u>AA-302</u>	<u>01/08/2021</u>	<u>Added Display Monitors and Removed Conc. Bench</u>
<u>AA-313</u>	<u>01/08/2021</u>	<u>Added Display Monitors</u>
<u>AA-314</u>	<u>01/08/2021</u>	<u>Revised Detail Reference</u>
<u>AA-500</u>	<u>01/08/2021</u>	<u>Updated Detail</u>
<u>AA-601</u>	<u>01/08/2021</u>	<u>Updated Finish Schedule</u>
<u>AS-106</u>	<u>01/08/2021</u>	<u>Block Column Added</u>

