

**Florida Department of Transportation  
Bid Solicitation Notice and Approximate Quantities**

Letting: 05211005      Call Order: 011      Proposal: E5X10      District:05

Counties: ORANGE

Road Name: 39th Street Pond Weir Extension

Limits: Midpoint

Project(s): 43173417216(\*)      Federal Aid No: N/A

Total Roadway Length: 0.000 Miles      Contract Days: 90

Total Bridge Length: 0.000 Miles      Letting Date: 10/05/21

Total Proposal Length: 0.000 Miles      Contract Execution Days: 10

Special Start Date: N/A

Aquis/Flexible Start Time: 14

Proposal Budget Estimate: \$100,000.00

Please read the full advertisement

**Description:**

FDOT District 5  
Proposal ID No.: E5X10  
Financial Project No.: 431734-1-72-16  
Fiscal Year: 2022  
County: Orange  
Contract Calendar Days: 90  
Lead Time: 14 Days

This is a Lump Sum Maintenance Project.

**Intent:**

The work under this Contract includes extending the 39th Street stormwater pond weir with steel sheet pile on SR 500 (US 441) in Orange County.

**Experience:**

For this Contract the Contractor is required to have at least three (3) years of experience in the performance of drainage repair, or the Project Superintendent must have at least three (3) years of like experience as a Superintendent. A Contractor that presently has a certificate of prequalification with the Department in "Drainage" will suffice to meet the above requirements.

**Call Order: 011 Proposal: E5X10**

ALT	Item	Description	Unit	Quantity
<b>Section 0001 STORM WATER MANAGEMENT (AC)</b>				
	0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LS	1.000