

RON DESANTIS GOVERNOR 719 SOUTH WOODLAND BOULEVARD DELAND, FL 32720

March 28, 2022 **ADDENDUM NO. 1**

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 445210-1-52-01

CONTRACT NUMBER: E50B0

COUNTY: Osceola

DESCRIPTION: SR 600; US 17/92 from East of Ham Brown Rd to South of Portage St -

Resurfacing

PAY ITEM REVISION

Pay items of the subject project have been revised as per the Summary of Quantities shown below.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/ to download Amendment File E50B0.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:

Jeanne Feeney

District Contracts Administrator

District 5

	1011	-
Form	7.37 - 0	٠

2	of 3	

DATE:	March 22, 20	022		<u>01</u>
Financial Pro	ject ID	44521015	5201	(Lead number only)
Proposal/Cor	ntract ID	E50B0		-
SUPPLEMEN	TAL SPE	CIFICA	TIONS PACKAGE NUMBER _	
Sheet No(s).	Rev. D	<u>Date</u>	<u>Description</u>	
None				
			_	

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-104	EQReport	Add.	0	1500
102-107-1	EQReport	Add.	0	1500
107-1	EQReport	Rev.	67.92	1154.64
107-2	EQReport	Rev.	67.92	1154.64
160-4	EQReport	Rev.	10783	28018
430175124	EQReport	Rev.	182	1012
430984129	EQReport	Rev.	11	13
430984629	EQReport	Rev.	2	4

DATE:	March 22, 2	022		<u>3</u> of <u>3</u>	
Financial P	-	445210	15201	_ (Lead number only)	
Proposal/C	ontract ID	E50B0			
PLANS RE	VISION NU	IMBER	<u> 1 </u>		
Sheet No(s	<u>).</u> Rev.	<u>Date</u>	<u>Description</u>		
1	3/22/22	2	Revised Key Sheet for Revision 1		
2B	3/22/22		Added new Signature Sheet for Revision	1	
3	3/22/22	<u> </u>	Added OBG 03 to New Shoulder Pavement, updated the T values,		
			and replaced Traffic A with Traffic C to Resurfacing		
4	3/22/22		Added OBG 03 to New Shoulder Pavement, updated the T values,		
			removed "(PG 76-22)" from the SP SC and added Stabilization		
	<u> </u>				
	<u> </u>				
	<u> </u>				
	<u> </u>		-		