Florida Department of Transportation

RICK SCOTT
GOVERNOR

1000 NW 111th Avenue
Miami, FL 33172

RACHEL D. CONE
INTERIM SECRETARY

ADDENDUM NO. 3

DATE: May 08, 2017

TO: PROPOSERS

FROM: Procurement Office
District Six

RE:

Project/ Proposal No.:	**E-6K57 (Low Bid Design Build)**
Financial Project No.:	438540-1-52-01
County(ies):	Miami-Dade County
Project Name:	SR 924/ NW119 Street Adaptive Signal Control Technology (ASCT) Pilot Project (I-95 Interchanges ASCT Phase II Pilot Project)

Proposers and other interested parties are informed that the above referenced Project information is hereby supplemented as set forth below:

- **The following information was added to the Reference Documents to the Project:**
  The Preliminary Structural Analysis Report is available at the following link**:**

  https://ftp.fdot.gov/file/d/FTP/FDOT%20LTS/D6/Design%20Build/E6K57%20I-95%20Adaptive%20Signal%20Control-Phase%20II/

- **All Bidding Documents were updated and they can be found at:**

  https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/

- **The following response to the Q&A is modified in red text:**

Question: 18465: As per Conceptual Plans - Typical Mast-Arm Video Detector Posted: 4/18/2017 3:35:16 PM Camera Mounting Note No. 17. DBF is required to furnish and install one video processor card per cameras. However, MD660X has 8 racks positions for secondary vehicle detection. Conceptual plans shows more than 8 CCTV per intersections at some locations. This layout is in conflict with the MD660X input file assembly capabilities. Can the Department confirm that only eight (8) CCTV cameras will be required at a maximum per intersection?

FDOT Answer: Based on the concept plans for NW 27 Ave and 119 Street 9, video detection cameras to be installed as per MDC requirements and Project's advance detection needs. FDOT and MDC are evaluating allowing/using 2 cameras on one video processor card. Please plan on installing 9 cameras at

this location. During the Project's design phase, FDOT and MDC may require change from 9 cameras to 8 cameras. In addition, the Design-Build Firm is responsible for appropriate product selection and cabinet configuration (including shelf-mounted rack extensions) as needed to support the video detection system.

All other documents of the subject project remain unchanged.

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.