



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1000 NW 111 Avenue
Miami, FL 33172

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 2

DATE: February 6, 2023
TO: PROPOSERS
FROM: District Six - Procurement Office
RE: Project/ Proposal No.: **E6009**
Financial Project No.: 429536-6-5201
County(ies): Miami Dade
Project Name: A Push-button (ADA) Contract that consist of
Pedestrian Safety Improvement Construction at
various locations in Miami-Dade County.

Proposers and other interested parties are informed that the above referenced Project information is hereby supplemented as set forth below:

- Pay items and Quantities were updated.
- Work class percentages were updated.

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to **CPP Online Ordering Website** at <https://cpp.fdot.gov/> to download the Amendment file for this addendum.

Date: 1/31/2023

Financial Project ID: (Lead Number Only) 429536-6

Proposal/Contract ID: E6O09

Date: 1/31/2023

TO: Final Plans (CO-FINALPLANS)

FROM: Shereen Yee Fong, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** REVISION 2 Letting (mo./yr.) 02/2023

Financial Project ID: (Lead Number Only) 429536-6

Proposal/Contract ID: E6O09

Federal Funds: No Yes Federal Aid No: _____

County: MIAMI-DADE State Road No: _____

Mandatory Only: No Yes (If Yes, Approval Documentation Not Required.)

CERTIFICATION

By transmittal of this Revision Package it is certified that applicable approvals, authorizations or concurrences have been obtained and that the required documentation can be produced upon request.

The District Specification Engineer (or designee) has determined that a revision to the Specifications Package is required? Yes No NA

DocuSigned by: Daniel Iglesias 02/02/2023 | 9:12 PM

Director of Transportation Development (or designee) concurs with the contents of this Revision Package.

N/A For Projects of Division Interest, FHWA authorizes the release of this Revision Package.

For Revision Packages transmitted 15 workdays of the Letting date, the District Secretary (or designee) has granted approval.

DocuSigned by: Shayla Allen 02/03/2023 | 2:41 PM EST

N/A For Revision Packages transmitted 5 workdays of the Letting date, the Central Office Director of Design (or designee) has granted approval.

REVISIONS

Plans Revision Number _____

Reissued BIM.Zip

Supplemental Specification Package Number _____

Reissued Specifications Package

Estimate Of Quantities Report

Reissued CADD.Zip

Contract Time Revised _____ (Total Calendar Day)

Date: 1/31/2023

Financial Project ID: (Lead Number Only) 429536-6

Proposal/Contract ID: E6O09

PLANS REVISION NUMBER _____

FPID	Sheet Number	Revision Date	Description

SUPPLEMENTAL SPECIFICATION PACKAGE NUMBER _____

Sheet Number	Revision Date	Description

Date: 1/31/2023**Financial Project ID:** (Lead Number Only) 429536-6**Proposal/Contract ID:** E6O09**Summary Of Quantities (Trns*port)**

FPID	Pay Item	Addition / Deletion / Revision	Old Quantity	New Quantity
429536-6-52-01	0522 1	Revision	500	1500
429536-6-52-01	0522 2	Revision	150	1500
429536-6-52-01	0527 2	Revision	100	1500
429536-6-52-01	0334 1 53	Revision	10	50
429536-6-52-01	0337 7 82	Revision	10	50
429536-6-52-01	0337 7 83	Revision	10	50
429536-6-52-01	0650 1 18	Deletion	2	0
429536-6-52-01	0650 1 60	Deletion	1	0
429536-6-52-01	0653 1 40	Deletion	8	0
429536-6-52-01	0654 2 11	Deletion	1	0
429536-6-52-01	0654 2 12	Deletion	1	0
429536-6-52-01	0635 2 12	Deletion	1	0
429536-6-52-01	0650 1 14	Deletion	2	0

Date: 1/31/2023

Financial Project ID: (Lead Number Only) 429536-6

Proposal/Contract ID: E6O09