Q1. We are a little confused concerning the time frame for the project. The non tech specs
indicate 180 days to substantial but the front page of the bid documents emailed to us on 11-22
indicate that it is a total of 126 days with 112 for substantial and 14 days to final. Please confirm.

Al. The 180 days to substantial completion indicated in the non tech specs includes the
equipment lead time. The 112 days indicated on the bid documents did not account for the
estimated 7 weeks for equipment lead time.

Q2. Will we need to list just the name of the subs at bid day and the license, corporate charter
number, name of license holder, etc. within two days if we are low bidder or will all the
information be necessary on bid day?

A2. Thatis correct. Please refer to Section A-14 of the Non Tech Specs for requirements with
the bid proposal and Section 1-22 of the Non Tech Specs for subcontractor data required from
the apparent low bidder within 2 days after the bid opening.



