



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

May 18, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: E9090

FINANCIAL PROJECT NUMBER(S): 440676-1-52-01, 440677-1-52-01,
and 440677-2-52-01

COUNTY(IES): Leon

PROJECT NAME(S): Haydon Burns Building Heating Hot Water Boiler Replacement and
Panelboard and Circuit Breaker Replacement

BIDS TO BE RECEIVED: May 24, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

TECHNICAL SPECIFICATIONS REVISION

The original Technical Specifications Package for the project has been revised. Please substitute these sheets for the like-numbered sheets in the Specifications you now have.

NON-TECHNICAL SPECIFICATIONS REVISION

The original Non-Technical Specifications Package for the project has been revised. Please substitute this section for the like-numbered section in the Non-Technical Specifications you now have.

STAGING PLAN

A staging plan sketch has been added to indicate protective fencing, laydown area, location of temporary boiler, etc.

Addendum
May 18, 2018
Page Two

CLARIFICATION CONCERNING BUILDING PERMIT

The awarded contractor will be required to obtain two separate permits from the City of Tallahassee. One permit will be for the panelboard and one permit will be for the boiler.

CALENDAR DAY CHANGE

The Calendar Days for substantial completion of the project has been changed from 180 Days to 210 Days. This is your authorization to change the calendar days on your bid documents.

ASBESTOS SURVEYS

An Asbestos Survey of the Haydon Burns Building Basement, Asbestos Survey of the Haydon Burns Building First Floor, and Asbestos Report 1992 have been added.

BID QUESTIONS AND ANSWERS

Bid Questions and Answers Number 1 has been added.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum on the Proposal Of page 1.

Sincerely,



Phillip N. Davis
Contracts Administration Office

PD:pd

Attachments