



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

March 30, 2018

**ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T4459**

**FINANCIAL PROJECT NUMBER(S): 229664 3 52 01 and 229664 4 52 01**

**FEDERAL AID PROJECT NUMBER(S): 4752036P and 4751171P**

**COUNTY(IES): Palm Beach**

**PROJECT NAME(S): SR 7, From 60<sup>th</sup> St. N To Northlake Blvd. and From SR 704  
(Okeechobee Blvd.) To 60<sup>th</sup> St. N**

---

**BIDS TO BE RECEIVED: April 25, 2018**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE**  
**NUMBER TWO**

The 2018 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated January 18, 2018, and Supplement(s) attached thereto, are revised to include the Supplemental Specifications Package 5 page(s) dated March 23, 2018.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum  
March 30, 2018  
Page Two

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4459.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,




*Alan Autry*  
Alan Autry, Manager  
Contracts Administration Office


AA:cj

Attachment

DATE: 3/2/2018  
TO: Final Plans (CO-FINALPLANS)  
FROM: Fausto Gomez, PE, Project Manager   
COPIES: DDE, DCPME  
SUBJECT: Revision Number 2 - Letting (mo./yr.) 04/2018  
Financial Project ID 229664-3-52-01 (Lead number only)  
Proposal/Contract ID T4459  
Federal Funds:  No  Yes Federal Aid No. 4752-036-P  
County Palm Beach State Road No. 7

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by:  Date: 3/21/2018  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By:  Date: 3-29-2018  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.  
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2 (5 Pages) *ES 3/29/2018*
  - REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).
  - PLANS REVISION NUMBER 1 (117 Sheets).
- CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)
-

DATE: 3/2/2018  
 Financial Project ID 229664-3-52-01 (Lead number only)  
 Proposal/Contract ID T4459

PLANS REVISION NUMBER 1

Sheet No(s).	Rev. Date	Description
1	3/2/18	Added sheets 2A, 205A, and 205B to Index
2A	3/2/18	Added sheet number 2A to plans
3	3/2/18	Updated Trns*port Report
4	3/2/18	Updated Trns*port Report and Updated Quantities
5	3/2/18	Updated Trns*port Report and Updated Quantities
6	3/2/18	Updated Trns*port Report and Updated Quantities
7	3/2/18	Updated Trns*port Report
8	3/2/18	Updated Trns*port Report
9	3/2/18	Updated Trns*port Report
10	3/2/18	Updated Trns*port Report
12	3/2/18	Revised curb type
13	3/2/18	Revised curb type. Revised drainage structures S-129, S-132, S-133D, and S-135
14	3/2/18	Relocated drainage structure S-CS6 and added drainage structures S-CS7 and S-143A
22	3/2/18	Removed C&G and revised traffic railing label
SQ-1	3/2/18	Added pay item note 430-175-160
SQ-5	3/2/18	Revised quantity for pay item 0102-78
SQ-7	3/2/18	Revised quantities for pay items 0104-10-3 and 0104-11. Revised station range for pay item 0104-10-3
SQ-8	3/2/18	Revised quantity for pay item 0104-11
SQ-9	3/2/18	Revised quantity for pay item 0104-18
SQ-10	3/2/18	Revised quantity and station ranges for pay item 0104-18
SQ-18	3/2/18	Revised quantities for pay items 0285-709 and 0334-1-13
SQ-19	3/2/18	Revised quantities for pay item 0337-7-83
SQ-20	3/2/18	Added pay item 0455-133-2
SQ-23	3/2/18	Revised quantities and station ranges for pay item 0520-1-10
SQ-27	3/2/18	Revised quantities for pay item 0536-7-2
SQ-28	3/2/18	Revised quantities for pay item 0536-7-2
SQ-29	3/2/18	Revised quantities for pay items 0536-7-2 and 0550-60-225
29	3/2/18	Added column for structure P-8

DATE:

3/2/2018

Financial Project ID

229664-3-52-01

(Lead number only)

Proposal/Contract ID

T4459

30	3/2/18	Added column for structure P-8. Changed Structures S-129, S-132, and S-133D from P-5 to P-8 and revised quantities
31	3/2/18	Added column for structure P-8. Changed Structure S-135 from P-5 to P-8, added structure S-143A and revised quantities. Revised quantity for structure S-CS5
32	3/2/18	Added column for structure P-8. Revised quantity for structure S-CS7
33	3/2/18	Added column for structure P-8
34	3/2/18	Added column for structure P-8
35	3/2/18	Added column for structure P-8
36	3/2/18	Added column for structure P-8. Revised grand totals
53	3/2/18	Revised dimensions
54	3/2/18	Revised C&G and SWK. limits, and pavement dimensions. Added raised SWK. label
55	3/2/18	Revised C&G and SWK. limits, and pavement dimensions. Added raised SWK. label
56	3/2/18	Revised C&G and SWK. limits, and pavement dimensions. Added raised SWK. label
57	3/2/18	Revised C&G and SWK. limits, and pavement dimensions. Added raised SWK. label. Revised drainage structure S-129
58	3/2/18	Revised C&G and SWK. limits, and pavement dimensions. Added raised SWK. label. Revised drainage structure S-132
59	3/2/18	Revised C&G and SWK. limits, and pavement dimensions. Added raised SWK. label. Revised drainage structures S-133D and S-135
60	3/2/18	Revised C&G and SWK. limits, and pavement dimensions. Added raised SWK. label. Added drainage structure S-143A
63	3/2/18	Relocated Drainage Structure S-CS6 and added drainage structure S-CS7 and 60" pipes
145	3/2/18	Revised drainage structure S-129
147	3/2/18	Revised drainage structure S-132
149	3/2/18	Revised drainage structure S-133D
150	3/2/18	Revised drainage structure S-135
152	3/2/18	Added drainage structure S-143A
157	3/2/18	Revised drainage structure S-CS6 and added drainage structure S-CS7 and 60" pipe
158A	3/2/18	Added sheet number 158A to plans

DATE: 3/2/2018  
 Financial Project ID 229664-3-52-01 (Lead number only)  
 Proposal/Contract ID T4459

205A	3/2/18	Added sheet number 205A to plans
205B	3/2/18	Added sheet number 205B to plans
228	3/2/18	Revised curb type
229	3/2/18	Revised curb type
230	3/2/18	Revised curb type
231	3/2/18	Revised curb type
232	3/2/18	Revised curb type
233	3/2/18	Revised curb type
234	3/2/18	Revised curb type
235	3/2/18	Revised curb type
236	3/2/18	Revised curb type
237	3/2/18	Revised curb type
238	3/2/18	Revised curb type
239	3/2/18	Revised curb type
240	3/2/18	Revised curb type
241	3/2/18	Revised curb type
242	3/2/18	Revised curb type
243	3/2/18	Revised curb type
244	3/2/18	Revised curb type
245	3/2/18	Revised curb type
246	3/2/18	Revised curb type
247	3/2/18	Revised curb type
248	3/2/18	Revised curb type
249	3/2/18	Revised curb type
250	3/2/18	Revised curb type
329	3/2/18	Revised curb type
330	3/2/18	Revised curb type. Revised drainage structures types
331	3/2/18	Added inlet protection to a new drainage structure. Revised curb type. Revised drainage structure type
332	3/2/18	Added staked and floating turbidity barriers
342	3/2/18	Revised TCP and phasing notes
343	3/2/18	Revised typical sections to callout RPMs
344	3/2/18	Revised Northlake Blvd. phase notes
S-1	3/2/18	Added sheet 2A to Index

DATE: 3/2/2018  
 Financial Project ID 229664-3-52-01 (Lead number only)  
 Proposal/Contract ID T4459

S-2A	3/2/18	Added sheet number S-2A to plans
S-8	3/2/18	Added notes 4 and 5
S-16	3/2/18	Revised curb type
S-17	3/2/18	Revised curb type
S-18	3/2/18	Revised curb type
S-19	3/2/18	Revised curb type
S-20	3/2/18	Revised curb type
S-21	3/2/18	Revised curb type
S-22	3/2/18	Revised curb type
T-1	3/2/18	Added sheet T-2A to Index
T-2A	3/2/18	Added sheet
T-10	3/2/18	Revised curb adjacent to MSE wall
T-11	3/2/18	Revised drainage and curb adjacent to MSE wall
T-12	3/2/18	Revised drainage and curb adjacent to MSE wall
T-13	3/2/18	Added drainage outfall pipe and revised MH structure location
T-14	3/2/18	Added drainage outfall pipe and MH structure
B-1	3/2/18	Added sheet B-2A and BW3-1 thru BW3-6 to Index
B-2A	3/2/18	Added sheet
B1-1	3/2/18	Revised curb adjacent to MSE wall
B2-1	3/2/18	Revised drainage and curb adjacent to MSE wall
BW1-3	3/2/18	Revised curb adjacent to MSE wall
BW1-4	3/2/18	Revised curb adjacent to MSE wall
BW1-6	3/2/18	Revised curb adjacent to MSE wall
BW1-7	3/2/18	Revised drainage and curb adjacent to MSE wall
BW1-8	3/2/18	Revised drainage and curb adjacent to MSE wall
BW1-9	3/2/18	Revised drainage and curb adjacent to MSE wall
BW1-10	3/2/18	Revised drainage and curb adjacent to MSE wall
BW3-1	3/2/18	Added sheet
BW3-2	3/2/18	Added sheet
BW3-3	3/2/18	Added sheet
BW3-4	3/2/18	Added sheet
BW3-5	3/2/18	Added sheet
BW3-6	3/2/18	Added sheet

DATE: 3/2/2018  
 Financial Project ID 229664-3-52-01 (Lead number only)  
 Proposal/Contract ID T4459

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2

Sheet No(s)      Rev. Date      Description

1-5	3/23/18	Revised Developmental Specification Section 707

**Summary of Quantities**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-78	4	Rev.	80	713
104-10-3	4	Rev.	2666	2852
104-11	4	Rev.	1371	1532
285-709	4	Rev.	140405	140845
334-1-13	5	Rev.	13577.4	13612.6
337-7-83	5	Rev.	12161.2	12196.3
425-1-351	5	Rev.	25	22
425-1-481	5	Add.	0	4
430-175-118	5	Rev.	2302	2316
455-133-2	6	Add.	0	21094
520-1-10	6	Rev.	42438	39763
536-7-2	6	Rev.	100	102
550-60-225	6	Rev.	1	2