



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

April 10, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1709

FINANCIAL PROJECT NUMBER(S): 201032 2 52 01, 201032 2 56 01 and 201032 2 56 02

FEDERAL AID PROJECT NUMBER(S): D117115B

COUNTY(IES): Manatee

PROJECT NAME(S): SR 93 (I-75), At the Intersection of SR 70

BIDS TO BE RECEIVED: May 23, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2018 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated February 9, 2018, are revised to include the Supplemental Specifications Package 3 page(s) dated April 3, 2018.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
April 10, 2018
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1709.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink, appearing to read "Alan Autry".

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 4/9/2018

TO: Final Plans (CO-FINALPLANS)

FROM: Doug Burkhart, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 01 - Letting (mo./yr.) 05/18

Financial Project ID 201032-2-52-01 (Lead number only)

Proposal/Contract ID T1709

Federal Funds: No Yes Federal Aid No. D-117-115-B

County Manatee State Road No. 70

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 4/10/2018
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: [Signature] Date: 4/9/2018
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 1 (70 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 4/6/2018

Financial Project ID 201032-2-52-01 (Lead number only)

Proposal/Contract ID T1709

PLANS REVISION NUMBER 1

Sheet No(s).	Rev. Date	Description
1	4/6/2018	Added sheet number 2A
2A	4/6/2018	Added sheet
4 - 5	4/6/2018	Replaced Proposal Summary of Pay Items
SQ-1 - SQ-4	4/6/2018	Revised pay item description; added pay items; revised quantity
697	4/6/2018	Revised Notes 1 and 14
698	4/6/2018	Revised Phase I Phasing Notes for SR 70
700	4/6/2018	Added miscellaneous pavement and temporary barrier to Phase 2- Stage 1 typical section
701	4/6/2018	Added lane to temporary Ramp C
706	4/6/2018	Updated table with new temporary trench drain, temporary pipe and temporary structures. TS-100A, TS-119, TS-119A, TS-120, and TS- 120A added. Temporary trench drain added to TS-140A.
709	4/6/2018	Added advance warning arrow board; modified striping callout
710	4/6/2018	Modified striping callout
711	4/6/2018	Added advance warning arrow board; modified striping callout
712	4/6/2018	Added advance warning arrow board; modified striping callout
713	4/6/2018	Revised striping callout
714	4/6/2018	Revised striping callout
720	4/6/2018	Added dual left turn lanes from SR 70; added no right turn sign; added pedestrian crossing facilities
721	4/6/2018	Added dual left turn lanes from SR 70
722	4/6/2018	Added no right turn sign; added pedestrian crossing facilities
724	4/6/2018	Removed signs
727	4/6/2018	Removed signs
730	4/6/2018	Removed signs; added pier protection at Linger Lodge Road; added exit sign
731	4/6/2018	Added temporary trench drain
732	4/6/2018	Added temporary trench drain
734	4/6/2018	Added exit signs
735	4/6/2018	Moved temporary structure TS-118, Added lane to temporary Ramp C

Sheet No(s).	Rev. Date	Description
736	4/6/2018	Added temporary trench drain, temporary pipe and temporary structures (TS-119, TS-119A, TS-120, TS-120A); added lane to temporary Ramp D, added Ramp A exit signage
737	4/6/2018	Added lane to temporary Ramp C
739	4/6/2018	Removed conflicting pattern
740	4/6/2018	Added temporary trench drain
742	4/6/2018	Removed signs
748	4/6/2018	Added existing sign
750	4/6/2018	Removed signs
751	4/6/2018	Added exit sign
754	4/6/2018	Added lane to temporary Ramp C
755	4/6/2018	Added lane to temporary Ramp C
756	4/6/2018	Added lane to temporary Ramp D
757	4/6/2018	Added lane to temporary Ramp C
765	4/6/2018	Added overlay panel
766	4/6/2018	Added overlay panel
775	4/6/2018	Removed sign
778	4/6/2018	Revised matchline station
779	4/6/2018	Revised dual left turn lane; revised matchline station
780	4/6/2018	Revised dual left turn lane; revised matchline station
781	4/6/2018	Revised matchline station
782	4/6/2018	Revised matchline station
784	4/6/2018	Removed sign
785	4/6/2018	Removed sign
788	4/6/2018	Revised matchline station
789	4/6/2018	Revised matchline station
790	4/6/2018	Revised matchline station
791	4/6/2018	Revised matchline station
792	4/6/2018	Revised matchline station
793	4/6/2018	Revised matchline station
794	4/6/2018	Removed sign
864	4/6/2018	Revised section
865	4/6/2018	Revised section
866	4/6/2018	Revised section
867	4/6/2018	Revised section
868	4/6/2018	Revised section

Sheet No(s).	Rev. Date	Description
S-1	4/6/2018	Added sheet number S-2A
S-2A	4/6/2018	Added new sheet
S-27	4/6/2018	Revised sign location (from 520+00)
S-28	4/6/2018	Revised sign location to 508+28
S-61	4/6/2018	Revised Location & distance
S-106	4/6/2018	Revised Location & distance
S-124	4/6/2018	Revised sign location to 508+28
GS-8	4/6/2018	Added report of core borings for new sign structure
U-1	4/6/2018	Added sheet number U-2A
U-2A	4/6/2018	Added new sheet
U-25	4/6/2018	Revised 6" water main profile

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1-3	4/6/2018	Added Mandatory No. 3 - Maintenance of Traffic

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102 60	SQ-1 – SQ-4	Revised	141655	149700
102 71 14	SQ-1 – SQ-4	Revised	137249	137849
102 89 1	SQ-1 – SQ-4	Revised	53	57
102 104	SQ-1 – SQ-4	Added	0	3850
102 107 1	SQ-1 – SQ-4	Added	0	3850
102 150 1	SQ-1 – SQ-4	Revised	3900	3000
102 150 2	SQ-1 – SQ-4	Revised	3900	3000
710 11 131	SQ-1 – SQ-4	Revised	66.759	67.259