



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

May 3, 2018

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T4477**

**FINANCIAL PROJECT NUMBER(S): 230256 6 52 01, 230256 6 52 02 and 230256 7 52 01**

**FEDERAL AID PROJECT NUMBER(S): 7079006U**

**COUNTY(IES): St. Lucie**

**PROJECT NAME(S): SR 713 (Kings Hwy.), From S of SR 70 To N of Picos Rd. and  
From N of Picos Rd. To N of SR 9 (I-95) Overpass**

---

**BIDS TO BE RECEIVED: May 23, 2018**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4477.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

**Revision Memo**

DATE: 5/01/2018

TO: Final Plans (CO-FINALPLANS)

FROM: Bing Wang, PE, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 5/2018

Financial Project ID 230256-6-52-01 (Lead number only)

Proposal/Contract ID T4477

Federal Funds:  No  Yes Federal Aid No. 7079-006-U/7079-008-U

County St. Lucie State Road No. 713

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by:  Date: 5/2/18  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is

is not  required. \*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.  
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 ( 48 Sheets).

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)



DATE: 5/01/2018

Financial Project ID 230256-6-52-01 (Lead number only)

Proposal/Contract ID T4477

PLANS REVISION NUMBER 1

FPID: 230256-6-52-01 Roadway

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/5/2018</u>	<u>Added revision number and sheets associated with revision.</u>
<u>3</u>	<u>4/5/2018</u>	<u>Modified Quantities</u>
<u>6</u>	<u>4/5/2018</u>	<u>Modified Quantities</u>
<u>7</u>	<u>4/5/2018</u>	<u>Modified Quantities</u>
<u>265</u>	<u>4/5/2018</u>	<u>Deleted Note 3.</u>

FPID: 230256-6-52-01 Landscaping

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>LD-1</u>	<u>4/5/2018</u>	<u>Added Sheet number LD-2A to Index.</u>
<u>LD-2A</u>	<u>4/5/2018</u>	<u>Sheet Added.</u>
<u>LD-3</u>	<u>4/5/2018</u>	<u>Updated pump &amp; electrical system description.</u>
<u>LD-4</u>	<u>4/5/2018</u>	<u>Updated irrigation notes.</u>
<u>LD-5</u>	<u>4/5/2018</u>	<u>Updated plan notes for clarity.</u>
<u>LD-6</u>	<u>4/5/2018</u>	<u>Updated plan notes for clarity.</u>
<u>LD-7</u>	<u>4/5/2018</u>	<u>Updated plan notes for clarity.</u>
<u>LD-8</u>	<u>4/5/2018</u>	<u>Updated detail notes.</u>
<u>LD-9</u>	<u>4/5/2018</u>	<u>Modified detail and added note.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>N/A</u>	<u>N/A</u>	<u>N/A</u>

DATE: 5/01/2018

Financial Project ID 230256-6-52-01 (Lead number only)

Proposal/Contract ID T4477

**Summary of Quantities 230256-6-52-01**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
N/A				

**FPID: 230256-7-52-01 Roadway**

Sheet No(s).	Rev. Date	Description
<u>1</u>	<u>4/5/2018</u>	<u>Updated Index. Added sheet numbers 225A thru 295C, 298A thru 298F to index. Deleted sheets 222 to 225, 238 to 241 and 295 to 298.</u>
<u>SQ-2</u>	<u>4/5/2018</u>	<u>Modified quantities.</u>
<u>SQ-3</u>	<u>4/5/2018</u>	<u>Modified quantities.</u>
<u>SQ-5</u>	<u>4/5/2018</u>	<u>Modified station and offset.</u>
<u>191</u>	<u>4/5/2018</u>	<u>Modified Note 3.</u>
<u>194</u>	<u>4/5/2018</u>	<u>Modified phasing notes.</u>
<u>195</u>	<u>4/5/2018</u>	<u>Modified typical sections and phasing notes.</u>
<u>196</u>	<u>4/5/2018</u>	<u>Modified typical sections and phasing notes.</u>
<u>215</u>	<u>4/5/2018</u>	<u>Added channelizing devices in NW corner and modified construction shading at intersection</u>
<u>221</u>	<u>4/5/2018</u>	<u>Added left turn lanes and channelizing devices and modified construction shading at intersection.</u>
<u>222-225</u>	<u>(DELETED)</u>	
<u>225A</u>	<u>4/5/2018</u>	<u>Added sheet.</u>
<u>225B</u>	<u>4/5/2018</u>	<u>Added sheet.</u>
<u>225C</u>	<u>4/5/2018</u>	<u>Added sheet.</u>
<u>230</u>	<u>4/5/2018</u>	<u>Modified Orange Ave pavement markings, construction shading at intersection and temp. barrier wall. Deleted note.</u>

DATE: 5/01/2018

Financial Project ID 230256-6-52-01 (Lead number only)

Proposal/Contract ID T4477

FPID: 230256-7-52-01 Roadway

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>238-241</u>	<u>(DELETED)</u>	
<u>282</u>	<u>4/5/2018</u>	<u>Modified median to show temp. pavement.</u>
<u>287</u>	<u>4/5/2018</u>	<u>Modified median to show temp. pavement.</u>
<u>295-298</u>	<u>(DELETED)</u>	
<u>298A</u>	<u>4/5/2018</u>	<u>Added sheet</u>
<u>298B</u>	<u>4/5/2018</u>	<u>Added sheet</u>
<u>298C</u>	<u>4/5/2018</u>	<u>Added sheet</u>
<u>298D</u>	<u>4/5/2018</u>	<u>Added sheet</u>
<u>298E</u>	<u>4/5/2018</u>	<u>Added sheet</u>
<u>298F</u>	<u>4/5/2018</u>	<u>Added sheet</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>N/A</u>	<u>N/A</u>	<u>N/A</u>

**Summary of Quantities 230256-7-52-01**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
0102-14	SQ-3	Revised	72 HR	1116 HR
0102-60	SQ-3	Revised	147487 ED	28605 ED
0102-74-1	SQ-3	Revised	273475 ED	293987 ED
0102-74-2	SQ-3	Revised	20840 ED	20930 ED
0102-78	SQ-3	Revised	1130 EA	917 EA
0102-99	SQ-3	Revised	7391 EA	3318 EA
0710-11-101	SQ-3	Revised	7.654 GM	6.818 GM
0710-11-123	SQ-3	Revised	911 LF	442 LF
0710-11-125	SQ-3	Revised	427 LF	332 LF
0710-11-131	SQ-3	Revised	0.533 GM	0.460 GM
0710-11-141	SQ-3	Revised	0.246 GM	0.209 GM
0710-11-170	SQ-3	Revised	57 EA	55 EA
0710-11-201	SQ-3	Revised	7.006 GM	6.032 GM
0710-11-241	SQ-3	Revised	0.251 GM	0.152 GM