



**Florida Department of Transportation**

**RICK SCOTT  
GOVERNOR**

605 Suwannee Street  
Tallahassee, FL 32399-0450

**MIKE DEW  
SECRETARY**

October 18, 2018

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T6467**

**FINANCIAL PROJECT NUMBER(S): 442897 1 52 01, 442893 1 52 01, 442894 1 52 01,  
442895 1 52 01, and 442896 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): D618048B, D618049B, D618050B, D618051B  
and D618052B**

**COUNTY(IES): Miami-Dade**

**PROJECT NAME(S): NW 22 Ave., Over Little River Canal C-7 Br. No. 874334**

---

**BIDS TO BE RECEIVED: October 31, 2018**

**CONTRACT DAYS CHANGE**

The Contract Days for this proposal has been changed to 150 days.

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T6467.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

Revision Memo

DATE: October 17, 2018  
TO: Final Plans (CO-FINALPLANS)  
FROM: Pablo Orozco P.E., Project Manager  
COPIES: DDE, DCPME  
SUBJECT: **Revision Number 1** - Letting (mo. /yr.) October/2018  
Financial Project ID 442897-1-52-01 (Lead number only)  
Proposal/Contract ID: T6467  
Federal Funds:  No  Yes Federal Aid No. D618 048 B  
County: Miami-Dade State Road No. \_\_\_\_\_

1 of 2

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: [Signature] Date: 10/17/18  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Specifications Engineer

If Projects of Division Interest,

\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: [Signature] Date: 10/17/18  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_\_ Pages):

PLANS REVISION NUMBER 1 (5 Sheets):

CONTRACT TIME REVISED:  No  Yes (if yes, 150 Total Calendar Days)

DATE: October 17, 2018Financial Project ID 442897-1-52-01 (Lead number only)Proposal/Contract ID: T6467PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>B-1</u>	<u>10/17/2018</u>	<u>Listed Revisions and Key Sheet Revisions</u>
<u>B-2A</u>	<u>10/17/2018</u>	<u>Added Signature Sheet</u>
<u>B-3</u>	<u>10/17/2018</u>	<u>See Summary of Quantities Tables Below</u>
<u>BQ-3</u>	<u>10/17/2018</u>	<u>Summary of Temporary Traffic Control Plan Items table revised (days and quantities)</u>
<u>BQ-4</u>	<u>10/17/2018</u>	<u>Summary of Temporary Traffic Control Plan Items table revised (days and quantities)</u>
<u>_____</u>	<u>_____</u>	<u>_____</u>
<u>_____</u>	<u>_____</u>	<u>_____</u>
<u>_____</u>	<u>_____</u>	<u>_____</u>

## SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>_____</u>	<u>_____</u>	<u>_____</u>
<u>_____</u>	<u>_____</u>	<u>_____</u>

## Summary of Quantities

Pay Item	Sheet No.	Add./Del./Rev	Old Quantity	New Quantity
0102-60	B-3	Rev	34 ED	1035 ED
0102-74-1	B-3	Rev	167 ED	5140 ED
0102-76	B-3	Rev	10 ED	300 ED
0102-99	B-3	Rev	10 ED	300 ED
0400-4-5	B-3	Rev	13.4 CY	13.2 CY