



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT
SECRETARY

February 20, 2019

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7424

FINANCIAL PROJECT NUMBER(S): 257298 5 52 01, 257298 5 52 02 and 257298 5 56 01

FEDERAL AID PROJECT NUMBER(S): D718040B

COUNTY(IES): Hernando

PROJECT NAME(S): CR 578 (Co. Line Rd.), From Suncoast Pkwy. To US 41 At Ayers Rd.

BIDS TO BE RECEIVED: February 27, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2019 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated December 17, 2018, are revised to include the Supplemental Specifications Package 3 page(s) dated February 19, 2019.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.


Addendum
February 20, 2019
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7424.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink, appearing to read "Alan Autry", is written over a faint, larger version of the same signature.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 2/19/19
 TO: Final Plans(CO-FINALPLANS)
 FROM: Mary Lou Godfrey, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 1** - Letting (mo./yr.) 02/2019
 Financial Project ID 257298-5-52-01 (Lead number only)
 Proposal/Contract ID T7424
 Federal Funds: No Yes Federal Aid No. D718-040-B
 County Hernando State Road No. CR 578

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 2/18/19
 Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: [Signature] Date: 2/18/2019
 Signature of District Specifications Engineer

If Projects of Division Interest, *Authorized By: N/A Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 2/18/19
 Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).
 - REISSUED SPECIFICATIONS PACKAGE (Pages).
 - PLANS REVISION NUMBER 1 (89 Sheets):
- CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)
-

DATE: 2/19/19

2 of 8

Financial Project ID 257298-5-52-01 (Lead number only)

Proposal/Contract ID T7424

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>2/19/19</u>	<u>Added sheet number 2B, 10A, and 10B to index and listed revisions.</u>
<u>2B</u>	<u>2/19/19</u>	<u>Added signature sheet.</u>
<u>3-10</u>	<u>2/19/19</u>	<u>Updated Summary of Pay Items</u>
<u>10A</u>	<u>2/19/19</u>	<u>Added sheet and updated Summary of Pay Items</u>
<u>10B</u>	<u>2/19/19</u>	<u>Added sheet and updated Summary of Pay Items</u>
<u>14</u>	<u>2/19/19</u>	<u>Added curb ramps at Trillium Blvd.</u>
<u>75</u>	<u>2/19/19</u>	<u>Added curb ramps at Trillium Blvd.</u>
<u>159</u>	<u>2/19/19</u>	<u>Added curb ramps at Trillium Blvd.</u>
<u>237</u>	<u>2/19/19</u>	<u>Revise dry pond general notes reference.</u>
<u>238</u>	<u>2/19/19</u>	<u>Revise dry pond general notes reference.</u>
<u>242</u>	<u>2/19/19</u>	<u>Revise dry pond general notes reference.</u>
<u>244</u>	<u>2/19/19</u>	<u>Revise dry pond general notes reference.</u>
<u>248</u>	<u>2/19/19</u>	<u>Revise dry pond general notes reference.</u>
<u>250</u>	<u>2/19/19</u>	<u>Revise dry pond general notes reference.</u>
<u>252</u>	<u>2/19/19</u>	<u>Revise dry pond general notes reference.</u>
<u>254</u>	<u>2/19/19</u>	<u>Revise dry pond general notes reference.</u>
<u>281-288</u>	<u>2/19/19</u>	<u>Revised subsoil and regular excavation.</u>
<u>377</u>	<u>2/19/19</u>	<u>Revised subsoil and regular excavation.</u>
<u>378</u>	<u>2/19/19</u>	<u>Revised subsoil and regular excavation.</u>
<u>392</u>	<u>2/19/19</u>	<u>Added curb ramps at Trillium Blvd.</u>
<u>401-405</u>	<u>2/19/19</u>	<u>Revised subsoil and regular excavation.</u>
<u>413</u>	<u>2/19/19</u>	<u>Revised subsoil and regular excavation.</u>
<u>417</u>	<u>2/19/19</u>	<u>Revised subsoil and regular excavation.</u>
<u>418</u>	<u>2/19/19</u>	<u>Revised subsoil and regular excavation.</u>
<u>420</u>	<u>2/19/19</u>	<u>Revised subsoil and regular excavation.</u>
<u>461</u>	<u>2/19/19</u>	<u>Revised subsoil and regular excavation.</u>

DATE: 2/19/19

3 of 8

Financial Project ID 257298-5-52-01 (Lead number only)

Proposal/Contract ID T7424

<u>515</u>	<u>2/19/19</u>	<u>Added curb ramps at Trillium Blvd.</u>
<u>527</u>	<u>2/19/19</u>	<u>Added/revised general notes.</u>
<u>537</u>	<u>2/19/19</u>	<u>Added proposed signal.</u>
<u>539</u>	<u>2/19/19</u>	<u>Added proposed signal.</u>
<u>547</u>	<u>2/19/19</u>	<u>Added proposed signal.</u>
<u>555</u>	<u>2/19/19</u>	<u>Added proposed signal.</u>
<u>563</u>	<u>2/19/19</u>	<u>Added proposed signal.</u>
<u>578</u>	<u>2/19/19</u>	<u>Added curb ramps at Trillium Blvd.</u>
<u>SQ-16A</u>	<u>2/19/19</u>	<u>Added new sheet with quantity table for items 108-1 and 108-2 (257298-5-52-01).</u>
<u>SQ-16B</u>	<u>2/19/19</u>	<u>Added new sheet with quantity table for items 108-1 and 108-2 (257298-5-52-01).</u>
<u>SQ-17</u>	<u>2/19/19</u>	<u>Revised subsoil excavation and regular excavation quantities.</u>
<u>SQ-29</u>	<u>2/19/19</u>	<u>Added new quantity table for items 522-2 and 527-2 (257298-5-52-02).</u>
<u>S-1</u>	<u>2/14/19</u>	<u>Listed revisions.</u>
<u>S-3</u>	<u>2/14/19</u>	<u>Updated quantities.</u>
<u>S-3A</u>	<u>2/14/19</u>	<u>Updated quantities.</u>
<u>S-7</u>	<u>2/14/19</u>	<u>Updated quantities.</u>
<u>S-7A</u>	<u>2/14/19</u>	<u>Updated quantities.</u>
<u>S-7B</u>	<u>2/14/19</u>	<u>New sheet.</u>
<u>S-7C</u>	<u>2/14/19</u>	<u>New sheet.</u>
<u>S-22</u>	<u>2/14/19</u>	<u>Added cross walks and stop bar striping for new signal. Removed stop signs on side road.</u>
<u>T-1</u>	<u>2/14/19</u>	<u>Added sheets T-2A, T-5A, T-11A, T-13A, T-30A, T-32A, T-33A, T-34A & T-37A to index.</u>
<u>T-2A</u>	<u>2/14/19</u>	<u>Sheets added and added E.O.R.s.</u>

DATE: 2/19/19

4 of 8

Financial Project ID 257298-5-52-01 (Lead number only)

Proposal/Contract ID T7424

<u>T-3</u>	<u>2/14/19</u>	<u>Added pay item numbers and removed special mast arm pay items and 633-1-121 and updated quantities.</u>
<u>T-4</u>	<u>2/14/19</u>	<u>Added pay item numbers and removed special mast arm pay items and 633-1-121 and updated quantities.</u>
<u>T-5</u>	<u>2/14/19</u>	<u>Added pay item numbers and removed special mast arm pay items and 633-1-121 and updated quantities.</u>
<u>T-5A</u>	<u>2/14/19</u>	<u>This sheet added.</u>
<u>T-5B</u>	<u>2/14/19</u>	<u>This sheet added.</u>
<u>T-10</u>	<u>2/14/19</u>	<u>Replaced special mast arm pay items with standard pay items.</u>
<u>T-11</u>	<u>2/14/19</u>	<u>Replaced special mast arm pay items with standard pay items.</u>
<u>T-11A</u>	<u>2/14/19</u>	<u>Added sheet.</u>
<u>T-13A</u>	<u>2/14/19</u>	<u>Added sheet.</u>
<u>T-14</u>	<u>2/14/19</u>	<u>Updated quantities and pay item.</u>
<u>T-16</u>	<u>2/14/19</u>	<u>Updated quantities and pay item.</u>
<u>T-19</u>	<u>2/14/19</u>	<u>Updated quantities and added pay items to accommodate new signal.</u>
<u>T-27</u>	<u>2/14/19</u>	<u>Updated quantities and pay item.</u>
<u>T-28</u>	<u>2/14/19</u>	<u>Revised destination.</u>
<u>T-29</u>	<u>2/14/19</u>	<u>Revised destination.</u>
<u>T-30</u>	<u>2/14/19</u>	<u>Revised destination.</u>
<u>T-30A</u>	<u>2/14/19</u>	<u>This sheet added.</u>
<u>T-32A</u>	<u>2/14/19</u>	<u>Added Guide Sign Worksheet (3) Sheet.</u>
<u>T-33A</u>	<u>2/14/19</u>	<u>Added Standard Mast Arm Tabulation (2) Sheet.</u>
<u>T-34A</u>	<u>2/14/19</u>	<u>Added Standard Mast Arm Assemblies Data Table (2) Sheet.</u>
<u>T-37A</u>	<u>2/14/19</u>	<u>Added Report of Core Borings sheet.</u>
<u>U-01</u>	<u>2/19/19</u>	<u>Utility Key Sheet</u>
<u>U-03</u>	<u>2/19/19</u>	<u>Added General Note 6</u>

DATE: 2/19/19

5 of 8

Financial Project ID 257298-5-52-01 (Lead number only)

Proposal/Contract ID T7424

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-3</u>	<u>2/19/19</u>	<u>Revised SP0071600 to include new Wage Rate</u>
<u></u>	<u></u>	<u>Decision Number, deleted SP0081200</u>
<u></u>	<u></u>	<u></u>

Summary of Quantities (Trns*port): FPID 257298-5-52-01

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
108-1	SQ-16A, SQ16-B	Add	0	1 LS
108-2	SQ-16A, SQ16-B	Add	0	1 LS
120-1	SQ-17	Rev	177851 CY	242716 CY
120-4	SQ-17	Rev	129367 CY	64553 CY
630-2-11	T-5	Rev	16866 LF	16834 LF
633-1-121	T-5	Del	44 LF	0 LF
633-1-122	T-5	Rev	16889 LF	16933 LF
633-2-31	T-5	Rev	36 EA	72 EA
633-3-11	T-5	Rev	3 EA	6 EA
633-3-12	T-5	Rev	3 EA	6 EA
633-3-14	T-5	Rev	3 EA	6 EA
633-3-16	T-5	Rev	3 EA	6 EA
633-3-17	T-5	Rev	3 EA	6 EA
700-1-12	S-7	Rev	12 AS	10 AS
711-16-131	S-7A	Rev	4.939 GM	4.895 GM
711-16-201	S-7A	Rev	6.688 GM	6.686 GM

DATE: 2/19/19

6 of 8

Financial Project ID 257298-5-52-01 (Lead number only)Proposal/Contract ID T7424**Summary of Quantities (Trns*port): FPID 257298-5-52-02**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
522-2	SQ-29	Add	0	204 SY
527-2	SQ-29	Add	0	55 SY
630-2-11	T-5B	Add	0	527 LF
630-2-12	T-5B	Add	0	598 LF
632-7-1	T-5B	Add	0	1 PI
633-1-122	T-5B	Add	0	51 LF
633-2-31	T-5B	Add	0	24 EA
633-3-11	T-5B	Add	0	2 EA
633-3-12	T-5B	Add	0	2 EA
633-3-14	T-5B	Add	0	2 EA
633-3-16	T-5B	Add	0	2 EA
633-3-17	T-5B	Add	0	2 EA
635-2-11	T-5B	Add	0	19 EA
635-2-12	T-5B	Add	0	1 EA
639-1-121	T-5B	Add	0	1 AS
639-2-1	T-5B	Add	0	20 LF
639-3-11	T-5B	Add	0	1 EA
641-2-12	T-5B	Add	0	1 EA
646-1-11	T-5B	Add	0	8 EA
649-21-6	T-5B	Add	0	1 EA
649-21-10	T-5B	Add	0	1 EA
649-21-15	T-5B	Add	0	2 EA
650-1-14	T-5B	Add	0	8 AS
650-1-16	T-5B	Add	0	2 AS
653-1-11	T-5B	Add	0	8 AS
660-4-11	T-5B	Add	0	1 EA
660-4-12	T-5B	Add	0	4 EA
665-1-11	T-5B	Add	0	8 EA
670-5-110	T-5B	Add	0	1 AS
684-1-1	T-5B	Add	0	1 EA
685-1-13	T-5B	Add	0	1 EA
700-3-201	T-5B	Add	0	2 EA
700-5-22	T-5B	Add	0	4 EA
711-11-123	S-7B	Add	0	371 LF
711-11-125	S-7B	Add	0	78 LF
711-14-125	S-7B	Add	0	324 LF

DATE: 2/19/19

7 of 8

Financial Project ID 257298-5-52-01 (Lead number only)

Proposal/Contract ID T7424

Summary of Quantities (Trns*port): FPID 257298-5-52-02 (cont.)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
711-16-101	S-7C	Add	0	0.027 GM
715-1-12	T-5B	Add	0	2601 LF
715-4-11	T-5B	Add	0	4 EA
715-5-31	T-5B	Add	0	4 EA
715-500-1	T-5B	Add	0	8 EA