
T3585Proposal:

Project:

Letting Date:

Localtion:

Description:

432285-1-52-01

1/30/2019

CENTRAL OFFICE

CR 168

Bid Questions and Answers Report 1/31/2019 8:27:13 AMDate & Time:

Posted: 1/28/2019 2:19:20 PMQuestion: 24578: The bid solicitation notice shows 180 Contract days for 
construction of this project.  Is this time calculation in error as there is an 
on-site Special Detour with an ACROW bridge to be installed and 
removed?  It would seem that 280 days would be closer to the correct 
time for this project.

Status:Questions posted to this site before 5:00 P.M. (EST) on the seventh 
calendar day prior to the bid opening, or tenth day prior to the December 
bid opening will be responded to by the Department. For Questions 
posted after these times, an answer cannot be assured.

Answer:

Posted:

ANSWER PUBLISHED

1/29/2019 3:25:05 AM

District Address:

District Phone:

District 3 Construction Office, located at 1074 Highway 90 East, Chipley, FL 
32428

(850) 415-9713


