



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ERIK R. FENNIMAN
INTERIM SECRETARY

January 8, 2019

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7426

FINANCIAL PROJECT NUMBER(S): 436487 1 52 01

FEDERAL AID PROJECT NUMBER(S): D718047B

COUNTY(IES): Pinellas

PROJECT NAME(S): SR 595 (ALT US 19) (4th Ave. N), From 5th Ave. N To 3rd St. N

BIDS TO BE RECEIVED: January 30, 2019

CONTRACT DAYS CHANGED

The Contract Days for this proposal has been changed to 160 Calendar Days.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

REISSUED SPECIFICATIONS PACKAGE

The Specifications Package of the subject project has been reissued. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Reissued Specifications Package from your Order History. Please discard the previously issued Specifications Package.

Addendum
January 8, 2019
Page Two


AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7426.003 for this Bid Document from your Order History.

If your bid was submitted to Bid Express before this addendum was issued, please resubmit the bid after applying the new Amendment file.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink, appearing to read "Alan Autry", is written over a faint, larger version of the same signature.

Alan Autry, Manager
Contracts Administration Office

AA:dm

Attachment

DATE: 1/3/2019
TO: Final Plans (CO-FINALPLANS)
FROM: Colin Gardner, Project Manager
COPIES: DDE, DCPME

1 of 4

SUBJECT: **Revision Number 2** - Letting (mo./yr.) 01/2019
Financial Project ID 436487-1-52-01 (Lead number only)
Proposal/Contract ID T7426
Federal Funds: No Yes Federal Aid No. D718-047-B
County Pinellas State Road No. 595

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 1-3-19
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: [Signature] Date: 1/3/2019
Signature of District Specifications Engineer

If Projects of Division Interest, *Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: N/A Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).

REISSUED SPECIFICATIONS PACKAGE 1 (29 Pages).

PLANS REVISION NUMBER 2 (43 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, 160 Total Calendar Days)

DATE: 1/3/2019

2 of 4

Financial Project ID 436487-1-52-01 (Lead number only)

Proposal/Contract ID T7426

PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>12/17/2018</u>	<u>Added 49B, 52A & 55A and changed Governing Standard Specs to January 2019 to Key Sheet</u>
<u>2B</u>	<u>12/17/2018</u>	<u>Added Sheet 2B</u>
<u>3, 4 & 5</u>	<u>12/17/2018</u>	<u>Revise Proposal Summary</u>
<u>6</u>	<u>12/17/2018</u>	<u>Typical Section 1– Modified Pad Detail</u>
<u>7 & 8</u>	<u>12/17/2018</u>	<u>Typical Sections 2 & 3 - Updated Notes</u>
<u>9-11</u>	<u>12/17/2018</u>	<u>Typical Sections 4-6 - Updated Notes & Added Brick Base</u>
<u>12</u>	<u>12/17/2018</u>	<u>Typical Section 7 – Updated Notes/Added Brick Base/Updated Notes</u>
<u>19</u>	<u>12/17/2018</u>	<u>Updated General Notes</u>
<u>20</u>	<u>12/17/2018</u>	<u>Modified Limits for 6" S/W</u>
<u>27</u>	<u>12/17/2018</u>	<u>Added Limits for 6" S/W</u>
<u>31,32, 35 & 36</u>	<u>12/17/2018</u>	<u>Modified Legend & Added Driveways and S/W to be Constructed</u>
<u>33</u>	<u>12/17/2018</u>	<u>Relocated PTMS to Avoid Conflict with existing Manhole</u>
<u>45-47</u>	<u>12/17/2018</u>	<u>Modified Cross Sections, Corrected Vertical Scale</u>
<u>48</u>	<u>12/17/2018</u>	<u>Modified Notes 1, 4, & 6</u>
<u>49B</u>	<u>12/17/2018</u>	<u>Added New Sheet</u>
<u>50</u>	<u>12/17/2018</u>	<u>Modified Phase 1 Notes</u>
<u>52 & 55</u>	<u>12/17/2018</u>	<u>Modified Stations</u>
<u>52A & 55A</u>	<u>12/17/2018</u>	<u>Added New Sheets</u>
<u>56</u>	<u>12/17/2018</u>	<u>Modified Phase III Notes</u>
<u>SQ-1</u>	<u>12/17/2018</u>	<u>Modified Index of Summary of Quantities</u>
<u>SQ-2</u>	<u>12/17/2018</u>	<u>Modified Construction Days & Pay Item #102-74-7</u>
<u>SQ-4 to SQ-7</u>	<u>12/17/2018</u>	<u>Modified Construction Days & Quantities</u>
<u>SQ-9A</u>	<u>12/17/2018</u>	<u>Added Line & Updated Quantities</u>
<u>SQ-9 to SQ-13</u>	<u>12/17/2018</u>	<u>Added Driveways & S/W and Updated Quantities</u>

DATE: 1/3/2019

3 of 4

Financial Project ID 436487-1-52-01 (Lead number only)

Proposal/Contract ID T7426

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	<u>1/8/19</u>	<u>Reissued Specifications Package, updated Wage Rate Decision Number based on DOL updates for 2019</u>

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0102 60	SQ-2	Rev.	9762	15642
0102 74 1	SQ-2	Rev.	18676	29936
0102 74 2	SQ-2	Rev.	1156	1856
0102 74 7	SQ-2	Rev.	1921	1867
0102 76	SQ-2	Rev.	100	160
0102 99	SQ-2	Rev.	214	334
0107 1	SQ-4	Rev.	15.15	22.72
0107 2	SQ-4	Rev.	6.76	10.15
0425 6	SQ-9	Rev.	46	47
0520 2 4	SQ-10	Rev.	1060	1024
0520 7 1	SQ-10	Rev.	612	566
0520 7 2	SQ-11	Rev.	1855	1854
0522 1	SQ-12	Rev.	1087	1000
0522 2	SQ-12	Rev.	120	330
0527 2	SQ-12	Rev.	244	212