



Bid Questions and Answers Report

Date & Time:

3/27/2019 8:37:03 AM

District Address: District 1 Construction Office, located at 801 N Broadway, Bartow, FL 33830

District Phone: (863) 519-2222

Proposal: T1725

Project: 435015-1-52-01

Letting Date: 3/27/2019

Location: CENTRAL OFFICE

Description: VENTURA AVE

Question:	25137: The project advertisement is only allowing 100 days for final construction time. This is an extremely aggressive schedule for 6 signs and sidewalk work located in 7 different locations. Please consider increasing the contract time to a minimum of 150 days, preferably 180 days.	Posted:	3/12/2019 2:50:25 PM
Answer:	The contract duration will remain 100 days as advertised.	Status:	ANSWER PUBLISHED
		Posted:	3/13/2019 2:49:41 PM
Question:	25138: Will the contractor be required to get a building permit from Hendry County for the sign in Clewiston and Labelle?	Posted:	3/12/2019 2:52:10 PM
Answer:	Yes, building permits will be required from Hendry County for signs in Clewiston and Labelle.	Status:	ANSWER PUBLISHED
		Posted:	3/22/2019 2:46:27 PM
Question:	25139: Since structural gateway signs is not a typical FDOT construction practice, what sign items of work will require FDOT quality control testing?	Posted:	3/12/2019 2:53:49 PM
Answer:	This contract shall require all FDOT applicable quality control testing. Please reference Technical Special Provisions T751, T751-2, T751-3, contract plans and specification package.	Status:	ANSWER PUBLISHED
		Posted:	3/13/2019 2:33:21 PM