



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

April 21, 2020

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1751

**FINANCIAL PROJECT NUMBER(S): 410666 3 52 01, 410666 3 56 01, 410666 3 56 02 and
410666 3 56 03**

FEDERAL AID PROJECT NUMBER(S): D119075B

COUNTY(IES): Polk

**PROJECT NAME(S): SR 542 (Dundee Rd.), At Several Major Intersections
As Listed in the Plans**

BIDS TO BE RECEIVED: April 29, 2020

SPECIAL START DATE

A Special Start Date of September 8, 2020 has been added to this project.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER TWO**

The 2020 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated January 8, 2020, and Supplement(s) attached thereto, are revised to include the Supplemental Specifications Package 3 page(s) dated April 17, 2020.


Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1751.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink, appearing to read "Alan Autry", is written over a faint, larger version of the same signature.

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 4/20/2020 1 of 3
 TO: Final Plans (CO-FINALPLANS)
 FROM: Joseph R. Garrity PE, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 02** - Letting (mo./yr.) 4/2020
 Financial Project ID 410666-3-52-01 (Lead number only)
 Proposal/Contract ID T1751
 Federal Funds: No Yes Federal Aid No. D119-075-B
 County Polk State Road No. 542

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is
 is not required. *Approved By: Casey Schley Date: 4/20/2020 | 11:25 AM EDT
Signature of District Specifications Engineer

*Concurred by: John Kubler Date: 4/20/2020 | 12:19 PM EDT
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORKDAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: John Kubler *for* Date: 4/20/2020 | 12:19 PM EDT
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 02 (3 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 02 (28 Sheets) :

CONTRACT TIME REVISED: No Yes (if yes, _____ Total Calendar Days)

DATE: 4/20/20202 of 3Financial Project ID 410666-3-52-01 (Lead number only)Proposal/Contract ID T1751PLANS REVISION NUMBER 02

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/17/2020</u>	<u>Added sheet 2B to Index and updated Key Sheet</u>
<u>2B</u>	<u>4/17/2020</u>	<u>Added signature sheet</u>
<u>3 Thru 12</u>	<u>4/17/2020</u>	<u>New summary of Pay Items and revised quantities</u>
<u>SQ-5</u>	<u>4/17/2020</u>	<u>Revised table data and quantities</u>
<u>SQ-32</u>	<u>4/17/2020</u>	<u>Revised table data and quantities</u>
<u>L-1</u>	<u>4/17/2020</u>	<u>Updated Key Sheet</u>
<u>L-2A</u>	<u>4/17/2020</u>	<u>Added signature sheet</u>
<u>L-8</u>	<u>4/17/2020</u>	<u>Revise and add pay item notes</u>
<u>L-10</u>	<u>4/17/2020</u>	<u>Revise notes</u>
<u>L-23, L-37, L-38</u>	<u>4/17/2020</u>	<u>Revise conduit labels</u>
<u>L-45</u>	<u>4/17/2020</u>	<u>Revise notes</u>
<u>U-1</u>	<u>4/17/2020</u>	<u>Updated Key Sheet</u>
<u>U-2</u>	<u>4/17/2020</u>	<u>Updated tables with revised quantities</u>
<u>U-10</u>	<u>4/17/2020</u>	<u>Added sheet details for WM</u>
<u>U-11</u>	<u>4/17/2020</u>	<u>Added sheet details for WM</u>
<u>U-42</u>	<u>4/17/2020</u>	<u>Remove reference to HDPE pipe</u>
<u>U-44</u>	<u>4/17/2020</u>	<u>Remove reference to HDPE pipe</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 02

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-3</u>	<u>4/17/2020</u>	<u>Revised to include September 8, 2020 Mandatory Start Special Provision included.</u>

DATE: 4/20/20203 of 3Financial Project ID 410666-3-52-01 (Lead number only)Proposal/Contract ID T1751**Summary of Quantities (Trns*port)**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0102-104	SQ-5	REV	2734	3500
0102-107-1	SQ-5	REV	2734	3500
0521-72-40	SQ-32	DEL	532	0
0521-72-43	SQ-32	ADD	0	532
1050 41202	U-2 (56-01)	REV	820	712
1055 51108	U-2 (56-01)	REV	23	19
1055 51110	U-2 (56-01)	REV	44	48
1055 51310	U-2 (56-01)	REV	6	7
1055 51412	U-2 (56-01)	REV	14	13



Florida Department of Transportation

RON DESANTIS
GOVERNOR


801 N. Broadway Avenue
Bartow, FL 33830

KEVIN J. THIBAUT, P.E.
SECRETARY

MEMORANDUM

DATE: May 30, 2019

TO: Carol J. Finn, Transportation Support Manager
John Kubler, P.E., Director of Transportation Development
Keith Slater, P.E., Director of Transportation Operations

FROM: L. K. Nandam, P.E., District Secretary 

COPIES: Legal Office, Human Resources Office, Financial Services

SUBJECT: Delegation of Authority

You are delegated signature and approval authority anytime during my absence from the office. "Signature should be made in your name for the District Secretary".

This delegation will remain in effect from May 30, 2019 – June 29, 2020.

LKN:jm