



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

May 18, 2020

ADDENDUM NO. 5

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1754
FINANCIAL PROJECT NUMBER(S): 419243 4 52 01
FEDERAL AID PROJECT NUMBER(S): D119037B
COUNTY(IES): Polk
PROJECT NAME(S): SR 25 (US 27), At SR 60

BIDS TO BE RECEIVED: June 10, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

CONTRACT TIME CHANGE

The Contract Time for this proposal has changed to 1300 Calendar Days.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1754.005 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "Alan D. Autry". The signature is written in a cursive, flowing style.

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 5/15/2020 1 of 8
 TO: Final Plans (CO-FINALPLANS)
 FROM: Todd M. Gardina, P.E. (KCA), Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 4** - Letting (mo./yr.) 06/20
 Financial Project ID 419243-4-52-01 (Lead number only)
 Proposal/Contract ID T1754
 Federal Funds: No Yes Federal Aid No. D119-037B
 County Polk State Road No. 25 (US 27)

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specific: DocuSigned by: Cary Schley and a package revision is
 is not required. *Approved By: _____ Date: 5/15/2020 | 8:25 AM EDT
 Signature _____ ons Engineer
 920E3B87BD40414...

*Concurred by: _____ Date: 5/15/2020 | 8:27 AM EDT
 Signature of Director _____ evelopment or Designee
 DocuSigned by: John Kubler
 CD88AFBDB1754C4...

If Projects of Division Interest,

*Authorized By: _____ Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: 5/15/2020 | 8:27 AM EDT
 Signature of District Secretary _____
 DocuSigned by: John Kubler
 CD88AFBDB1754C4... for

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 02 (243 Sheets) :

CONTRACT TIME REVISED: No Yes (If yes, 1300 Total Calendar Days)

DATE: 5/15/20202 of 8Financial Project ID 419243-4-52-01 (Lead number only)Proposal/Contract ID T1754PLANS REVISION NUMBER 02

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/12/20</u>	<u>Added sheet 3B & Updated Begin Construction Station</u>
<u>3B</u>	<u>5/12/20</u>	<u>Added sheet</u>
<u>4</u>	<u>5/12/20</u>	<u>Updated timestamp</u>
<u>5</u>	<u>5/12/20</u>	<u>Updated timestamp & revised quantity for 334-1-13</u>
<u>6</u>	<u>5/12/20</u>	<u>Updated timestamp & quantities. Added pay item 425-11</u>
<u>7</u>	<u>5/12/20</u>	<u>Updated timestamp & quantity</u>
<u>8</u>	<u>5/12/20</u>	<u>Updated timestamp</u>
<u>9</u>	<u>5/12/20</u>	<u>Revised quantity for 700-3-201 & removed pay item 700-4-140</u>
<u>11, 13</u>	<u>5/12/20</u>	<u>Updated Begin Construction Station</u>
<u>35</u>	<u>5/12/20</u>	<u>Added Detail</u>
<u>43-44</u>	<u>5/12/20</u>	<u>Moved S-351 from previous sheet</u>
<u>45-46</u>	<u>5/12/20</u>	<u>Added S-403A & revised quantities</u>
<u>51, 65 & 66</u>	<u>5/12/20</u>	<u>Revised quantities</u>
<u>72</u>	<u>5/12/20</u>	<u>Updated Begin Construction Station</u>
<u>78-79</u>	<u>5/12/20</u>	<u>Removed utility</u>
<u>80</u>	<u>5/12/20</u>	<u>Added drainage callouts</u>
<u>83</u>	<u>5/12/20</u>	<u>Deleted driveway callouts</u>
<u>84</u>	<u>5/12/20</u>	<u>Revised pipe length</u>
<u>86</u>	<u>5/12/20</u>	<u>Updated Begin Construction Station</u>
<u>89</u>	<u>5/12/20</u>	<u>Revised pipe length</u>
<u>100</u>	<u>5/12/20</u>	<u>New Utility Location</u>
<u>105</u>	<u>5/12/20</u>	<u>Updated Begin Construction Station & Revised Utility Location</u>

DATE: 5/15/20203 of 8Financial Project ID 419243-4-52-01 (Lead number only)Proposal/Contract ID T1754PLANS REVISION NUMBER 02

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>151A</u>	<u>5/12/20</u>	<u>Added Sheet</u>
<u>182, 185-187</u>	<u>5/12/20</u>	<u>Removed utility</u>
<u>189-191</u>	<u>5/12/20</u>	<u>Revised utility size</u>
<u>192-194, 196</u>	<u>5/12/20</u>	<u>Removed utility</u>
<u>200 & 201</u>	<u>5/12/20</u>	<u>Removed utility</u>
<u>212</u>	<u>5/12/20</u>	<u>New Utility Crossing</u>
<u>219 & 220</u>	<u>5/12/20</u>	<u>Revised utility location</u>
<u>228</u>	<u>5/12/20</u>	<u>Revised Callout & Removed Callout</u>
<u>282</u>	<u>5/12/20</u>	<u>Updated Begin Construction Station</u>
<u>284</u>	<u>5/12/20</u>	<u>Removed utility</u>
<u>285-288</u>	<u>5/12/20</u>	<u>Removed SS, Added BFO</u>
<u>289-290</u>	<u>5/12/20</u>	<u>Changed SS Size, Added BFO</u>
<u>291</u>	<u>5/12/20</u>	<u>Added BFO</u>
<u>304</u>	<u>5/12/20</u>	<u>Updated Begin Construction Station</u>
<u>308 & 309</u>	<u>5/12/20</u>	<u>Revised utility location</u>
<u>370A & 370B</u>	<u>5/12/20</u>	<u>Added detour sheet</u>
<u>374</u>	<u>5/12/20</u>	<u>Updated begin construction sta.</u>
<u>420, 424</u>	<u>5/12/20</u>	<u>Updated text labels and added new shoulders</u>
<u>428</u>	<u>5/12/20</u>	<u>Added temp. asphalt pavement shape and labels</u>
<u>430</u>	<u>5/12/20</u>	<u>Updated text labels and added new shoulders</u>
<u>435</u>	<u>5/12/20</u>	<u>Added temp. asphalt pavement shape</u>
<u>437</u>	<u>5/12/20</u>	<u>Updated text labels and added new shoulders</u>
<u>442</u>	<u>5/12/20</u>	<u>Added temp. asphalt pavement shape</u>
<u>444</u>	<u>5/12/20</u>	<u>Updated text labels and added new shoulders</u>

DATE: 5/15/20204 of 8Financial Project ID 419243-4-52-01 (Lead number only)Proposal/Contract ID T1754PLANS REVISION NUMBER 02

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>450</u>	<u>5/12/20</u>	<u>Added temp. asphalt pavement shape</u>
<u>452</u>	<u>5/12/20</u>	<u>Updated text labels and added new shoulders</u>
<u>458</u>	<u>5/12/20</u>	<u>Added temp. asphalt pavement shape and updated striping and labels</u>
<u>460</u>	<u>5/12/20</u>	<u>Updated text labels and added new shoulders</u>
<u>466</u>	<u>5/12/20</u>	<u>Added temp. asphalt pavement shape and updated striping</u>
<u>469 & 486</u>	<u>5/12/20</u>	<u>Updated text labels and added new shoulders</u>
<u>475</u>	<u>5/12/20</u>	<u>Added temp. asphalt pavement shape and updated striping</u>
<u>479</u>	<u>5/12/20</u>	<u>Updated text labels and added new shoulders</u>
<u>492, 505, 518</u>	<u>5/12/20</u>	<u>Updated text labels and added new shoulders</u>
<u>531, 544, 570</u>		
<u>583, 596, 629</u>		
<u>643, 645</u>	<u>5/12/20</u>	<u>Added temp. asphalt pavement shape</u>
<u>647</u>	<u>5/12/20</u>	<u>Added temp. asphalt pavement shape and updated striping</u>
<u>648</u>	<u>5/12/20</u>	<u>Updated striping</u>
<u>650</u>	<u>5/12/20</u>	<u>Added temp. asphalt pavement shape and updated striping</u>
<u>651</u>	<u>5/12/20</u>	<u>Updated striping</u>
<u>679 & 680</u>	<u>5/12/20</u>	<u>Removed utility</u>
<u>681</u>	<u>5/12/20</u>	<u>Revised Utility Disposition</u>
<u>682</u>	<u>5/12/20</u>	<u>New Utility Location</u>
<u>687-689</u>	<u>5/12/20</u>	<u>Revised utility location</u>

DATE: 5/15/20205 of 8Financial Project ID 419243-4-52-01 (Lead number only)Proposal/Contract ID T1754PLANS REVISION NUMBER 02

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>SQ-2-SQ-13</u>	<u>5/12/20</u>	<u>Updated Days and Totals for pay items 120-6, 102-74-1, 102-74-2, 102-76, and 102-99</u>
<u>SQ-16</u>	<u>5/12/20</u>	<u>Updated Days and Totals for UNIT (ED).</u>
<u>SQ-18</u>	<u>5/12/20</u>	<u>Updated Days, Cycles, Sub Total and Total.</u>
<u>SQ-19-SQ23</u>	<u>5/12/20</u>	<u>Updated Days, Cycles, and Sub Total.</u>
<u>SQ-24-SQ-25</u>	<u>5/12/20</u>	<u>Updated Days.</u>
<u>SQ-26-SQ-27</u>	<u>5/12/20</u>	<u>Updated Days, Cycles, and Sub Total.</u>
<u>SQ-28-SQ-29</u>	<u>5/12/20</u>	<u>Updated Days.</u>
<u>SQ-30-SQ-35</u>	<u>5/12/20</u>	<u>Updated Days, Cycles, and Sub Total.</u>
<u>SQ-36-SQ-62</u>	<u>5/12/20</u>	<u>Updated Days.</u>
<u>SQ-63-SQ-72</u>	<u>5/12/20</u>	<u>Updated Days, Cycles, and Sub Total.</u>
<u>SQ-73-SQ-74</u>	<u>5/12/20</u>	<u>Updated Days.</u>
<u>SQ-75-SQ-77</u>	<u>5/12/20</u>	<u>Updated Days, Cycles, and Sub Total.</u>
<u>SQ-78-SQ-80</u>	<u>5/12/20</u>	<u>Updated Days.</u>
<u>SQ-81-SQ-89</u>	<u>5/12/20</u>	<u>Updated Days, Cycles, and Sub Total.</u>
<u>SQ-90-SQ-94</u>	<u>5/12/20</u>	<u>Updated Days.</u>
<u>SQ-95-SQ-97</u>	<u>5/12/20</u>	<u>Updated Days, Cycles, and Sub Total.</u>
<u>SQ-98-SQ-112</u>	<u>5/12/20</u>	<u>Updated Days.</u>
<u>SQ-122</u>	<u>5/12/20</u>	<u>Updated Sub Total and Total</u>
<u>SQ-123</u>	<u>5/12/20</u>	<u>Updated quantity for 160-4</u>
<u>SQ-124</u>	<u>5/12/20</u>	<u>Updated quantity for 285-707</u>
<u>SQ-126</u>	<u>5/12/20</u>	<u>Updated quantity for 334-1-13</u>
<u>SQ-127</u>	<u>5/12/20</u>	<u>Adjusted table format</u>
<u>SQ-128</u>	<u>5/12/20</u>	<u>Updated table format</u>

DATE: 5/13/20206 of 8Financial Project ID 419243-4-52-01 (Lead number only)Proposal/Contract ID T1754PLANS REVISION NUMBER 02

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>SQ-130</u>	<u>5/12/20</u>	<u>Revised quantities & totals</u>
<u>SQ-131</u>	<u>5/12/20</u>	<u>Revised total</u>
<u>SQ-132</u>	<u>5/12/20</u>	<u>Revised Quantities & Total</u>
<u>SQ-145</u>	<u>5/12/20</u>	<u>Revised total</u>
<u>SQ-150</u>	<u>5/12/20</u>	<u>Revised Quantity & Sub-Total</u>
<u>SQ-152</u>	<u>5/12/20</u>	<u>Revised Quantity & Sub-Total</u>
<u>S-1</u>	<u>5/12/20</u>	<u>Added sheet S-2A</u>
<u>S-2A</u>	<u>5/12/20</u>	<u>Added sheet</u>
<u>S-4</u>	<u>5/12/20</u>	<u>Updated quantities and total</u>
<u>S-4A</u>	<u>5/12/20</u>	<u>Updated quantity and total</u>
<u>S-5</u>	<u>5/12/20</u>	<u>Updated Grand Total</u>
<u>S-5A</u>	<u>5/12/20</u>	<u>Updated Grand Total</u>
<u>S-16</u>	<u>5/12/20</u>	<u>Added 6" white striping & stop sign to W. Central Ave.</u>
<u>T-1</u>	<u>5/12/20</u>	<u>Added sheet number T-2A to index</u>
<u>T-2A</u>	<u>5/12/20</u>	<u>Added sheet</u>
<u>T-3</u>	<u>5/12/20</u>	<u>Remove pay item 700-4-140, update quantity for pay item 700-3-201</u>
<u>T-6</u>	<u>5/12/20</u>	<u>Updated sign panel pay item number</u>
<u>L-1</u>	<u>5/12/20</u>	<u>Added sheet number L-2B to index</u>
<u>L-2B</u>	<u>5/12/20</u>	<u>Added sheet</u>
<u>L-6</u>	<u>5/12/20</u>	<u>Added bridge mounted conduit</u>
<u>L-22</u>	<u>5/12/20</u>	<u>Revised detail to bridge mounted conduit</u>
<u>L-23</u>	<u>5/12/20</u>	<u>Revised detail to bridge mounted conduit</u>

DATE: 5/15/2020

7 of 8

Financial Project ID 419243-4-52-01 (Lead number only)

Proposal/Contract ID T1754

PLANS REVISION NUMBER 02

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>B-1</u>	<u>5/12/20</u>	<u>Updated Key Sheet</u>
<u>B-2B</u>	<u>5/12/20</u>	<u>New sheet added</u>
<u>B-3</u>	<u>5/12/20</u>	<u>New sheet added</u>
<u>B1-35</u>	<u>5/12/20</u>	<u>Updated TTC reference files</u>
<u>B1-36</u>	<u>5/12/20</u>	<u>Added Note 2 and updated TTC reference files</u>
<u>B1-37</u>	<u>5/12/20</u>	<u>Updated TTC reference files</u>
<u>B1-38</u>	<u>5/12/20</u>	<u>Added Note 3 and updated TTC reference files</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>_____</u>	<u>_____</u>	<u>_____</u>
<u>_____</u>	<u>_____</u>	<u>_____</u>

DATE: 5/15/20208 of 8Financial Project ID 419243-4-52-01 (Lead number only)Proposal/Contract ID T1754**Summary of Quantities (Trns*port)**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-1	SQ-13	Rev.	1150 Days	1300 Days
102-60	SQ-13	Rev.	499298	521785
102-74-1	SQ-13	Rev.	1348241	1387570
102-74-2	SQ-13	Rev.	28694	31090
102-76	SQ-13	Rev.	5997	5570
102-99	SQ-13	Rev.	11332	11854
102-104	SQ-16	Rev.	2914	3330
102-107-1	SQ-16	Rev.	3078	3430
107-1	SQ-18	Rev.	1715.43	1812.33
107-2	SQ-63	Rev.	1021.39	1108.61
120-1	SQ-122	Rev.	120661.4	120780.8
160-4	SQ-123	Rev.	145769	145884
285-707	SQ-124	Rev.	1653	1768
334-1-13	SQ-126	Rev.	1084.8	1923.7
334-1-54	SQ-127	Rev.	6120.7	6126.7
337-7-85	SQ-127	Rev.	5014.0	5022.9
425-1-361	65	Rev.	16	15
425-1-521	66	Rev.	12	13
425-1-571	66	Rev.	2	1
425-11	66	Add	0	1
430-174-118	SQ-130	Rev.	278	299
430-174-142	SQ-130	Rev.	107	115
430-175-118	65	Rev.	12615	12621
430-175-124	65	Rev.	3882	3906
430-175-130	65	Rev.	2094	2106
440-73-2	SQ-131	Rev.	95	128
446-71-1	SQ-132	Rev.	751	776
570-1-2	SQ-145	Rev.	84188	83869
700-1-11	S-5	Rev.	87	88
700-1-60	S-5	Rev.	137	138
700-3-201	T-3	Rev.	1	2
700-4-140	T-3	Del.	1	0
711-16-101	S-5A	Rev.	5.801	5.880
999-20-1	7	Rev.	39	43



Florida Department of Transportation

RON DESANTIS
GOVERNOR


801 N. Broadway Avenue
Bartow, FL 33830

KEVIN J. THIBAUT, P.E.
SECRETARY

MEMORANDUM

DATE: May 30, 2019

TO: Carol J. Finn, Transportation Support Manager
John Kubler, P.E., Director of Transportation Development
Keith Slater, P.E., Director of Transportation Operations

FROM: L. K. Nandam, P.E., District Secretary 

COPIES: Legal Office, Human Resources Office, Financial Services

SUBJECT: Delegation of Authority

You are delegated signature and approval authority anytime during my absence from the office. "Signature should be made in your name for the District Secretary".

This delegation will remain in effect from May 30, 2019 – June 29, 2020.

LKN:jm