



Bid Questions and Answers Report

Date & Time:

3/25/2020 9:10:39 AM

District Address: District 2 Construction Office, located at 1109 South Marion Avenue, Lake City, FL 32025

District Phone: (386) 961-7434

Proposal: T2773

Project: 434038-1-52-01

Letting Date: 3/25/2020

Localtion: CENTRAL OFFICE

Description: SR 200 (US 301)

---

Question: 29228: Five of the eight NTP letters to Utilities reference that all prior to construction work must be completed by the project Let Date of 5/20/20. Will the project Letting Date be postponed until 5/20/20 or will the Utility Owners be required to have all prior to construction work completed by the Letting Date of 3/25/20?

Posted: 3/18/2020 5:34:37 PM

---

Answer: The project letting was advanced after several of the Utility Work Schedules were completed and issued. The letting move is not anticipated to be an issue because the prior to construction utility work is still expected to be completed prior to the Construction Notice to Proceed being issued to the contractor. The current projected construction start date is 10/07/2020 due to the acquisition time associated with this project.

Status: ANSWER PUBLISHED

Posted: 3/19/2020 2:03:13 PM

---

Question: 29229: An additional 198' has been added to the required quantity of 18" piling, presumably to compensate for required preforming. As this may be contrary to the Basis of Estimate, will the bid quantity be revised by addendum?

Posted: 3/18/2020 5:53:32 PM

---

Answer: Please refer to the specifications 455-11.12 Preformed Pile Holes.

Status: ANSWER PUBLISHED

Posted: 3/19/2020 2:05:43 PM