



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

May 12, 2020

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3618

FINANCIAL PROJECT NUMBER(S): 217909 3 52 01

FEDERAL AID PROJECT NUMBER(S): D319075B

COUNTY(IES): Washington

PROJECT NAME(S): SR 77, From the Bay Co. Line To N of CR 279

BIDS TO BE RECEIVED: May 20, 2020

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2020 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated January 24, 2020, are revised to include the Supplemental Specifications Package 10 page(s) dated May 11, 2020.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.


Addendum
May 12, 2020
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T3618.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "Alan D. Autry". The signature is written in a cursive style with a large, looped "A" and "y".

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 5/8/20 1 of 3
 TO: Final Plans(CO-FINALPLANS)
 FROM: Eric Saggars, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 01 - Letting (mo./yr.) 5/20
 Financial Project ID 217909-3-52-01 (Lead number only)
 Proposal/Contract ID T3618
 Federal Funds: No Yes Federal Aid No. D319-075-B
 County Washington State Road No. 77

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 5/11/2020 | 8:23 AM EDT
 Signature of Eric Saggars, Transportation Development or Designee

I have reviewed for effects on the Specifications and a package revision is **is not** required. *Approved By:  Date: 5/8/2020 | 12:00 PM EDT
 Signature of Heath Riley, District Engineer

If Projects of Division Interest, *Authorized By: _____ Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL

*Approved By:  Date: 5/11/2020 | 8:24 AM EDT
 Signature of _____ of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (10 Pages).
- REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
- PLANS REVISION NUMBER 1 (28 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)



DATE: 5/8/20

3 of 3

Financial Project ID 217909-3-52-01 (Lead number only)

Proposal/Contract ID T3618

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

Sheet No(s).	Rev. Date	Description
1-10	5/8/20 5-11-20	TSP for Subsurface pressure grouting added

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0102-61	SQ-3	Rev	13	6
0102-71-23	SQ-3	Add	0	280
0145-2	SQ-21A	Add	0	290
0173-71	SQ-21A	Add	0	40
0173-76	SQ-21A	Add	0	1800
0173-77-1	SQ-21A	Add	0	420
0285-752	SQ-26	Add	0	90
0751-35-11	SQ-1	Del	4	0

REMINDER

PROCESS:

1. Fill out headings.
2. Mandatory Only revisions must not have other revisions included to remain exempt from signature requirement.
3. On Projects of Division Interest, get FHWA concurrence. Print name of FHWA Engineer and date. *(Not required for Mandatory Only Revisions)*
4. Get concurrence signature from the District Director of Transportation Development or designee. *(Not required for Mandatory Only Revisions)*
5. Get signature of the District Specifications Engineer. *(Not required for Mandatory Only Revisions)*
6. Revisions received in the Final Plans Office within 15 work days of the letting must be approved by the District Secretary. *(Not required for Mandatory Only Revisions.)* Notify Final Plans. Revisions within five working days of the letting are not allowed without final approval from the Director of the Office of Design. Since there is no assurance that all prospective contractors will get these documents on time to be considered in their bids, approvals for a revision within five working days of the letting will be rare. If the revision is not approved, the project will either be let as is, or be withdrawn from letting. Withdrawing or moving the project to a later letting after advertisement requires approval by the District Secretary and the Chief Engineer.
7. For Supplemental Specification Packages, fill in the Rev. Date, number of pages and a brief description.
8. Enter the sheet number and:
Describe new pay item number, Rev. Date with old quantity and new quantity, deleted pay item number only, or revised quantities; by entering pay item number with old and new quantities.
9. On bridges indicate "each bridge number" with corrected changes.
10. If a revision will impact the utility plans, adjustments or schedules, provide a copy of the revision memo and affected plan sheets to the District Utilities Engineer.
11. Any change to any pay item, requires replacement of the entire Proposal Summary of Pay Items.
12. Email the Revision approval to Final Plans Section (CO-FINALPLANS) to unlock the summary of pay items.
13. Email Revision Memo to Final Plans.

REVISED DOCUMENTS:

1. Revised sealed plans sheets including Summary of Pay Items and Summary of Quantities.
2. Revised District Cost Estimate if federally funded.
3. Revised sealed Supplemental Specifications Package.