



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

October 20, 2020

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7438

FINANCIAL PROJECT NUMBER(S): 256324 2 52 01 and 256324 2 56 01

FEDERAL AID PROJECT NUMBER(S): D720011B

COUNTY(IES): Pasco

PROJECT NAME(S): SR 45 (US 41), From N of Connerton Blvd. To S of SR 52

BIDS TO BE RECEIVED: November 4, 2020

CONTRACT DAYS CHANGE

The Contract days for this proposal has been changed to 700 days.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7438.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezagadeh
for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 10/19/2020
 TO: Final Plans (CO-FINALPLANS)
 FROM: Tim O'Brien, P.E., Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 1** - Letting (mo./yr.) 11/2020
 Financial Project ID 256324-2-52-01 (Lead number only)
 Proposal/Contract ID T7438
 Federal Funds: No Yes Federal Aid No. D717-007-B
 County Pasco State Road No. 45

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: Richard Moss Date: 10/19/2020 | 3:35 PM EDT
DocuSigned by: CADF49BFE538492... Signature of Transportation Development or Designee

I have reviewed for effects on the Sp age and a package revision is
is not required. *Approved By: [Signature] Date: 10/19/2020 | 3:29 PM EDT
DocuSigned by: 1ECBA68FBDA1411... Signature of District Specifications Engineer

If FA Oversight, *Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT

*Approved By: David Nguyen Date: 10/19/2020 | 4:44 PM EDT
DocuSigned by: 282823A862FE4AC... Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (_ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 1 (11 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, 700 Total Calendar Days)



DATE: 10/16/2020

2 of 2

Financial Project ID 256324-2-52-01 (Lead number only)Proposal/Contract ID T7438PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>10/10/2020</u>	<u>Added Sheet</u>
<u>3A</u>	<u>10/10/2020</u>	<u>Added New Sheet</u>
<u>4-7</u>	<u>10/10/2020</u>	<u>Revised Quantities</u>
<u>SQ-2 - SQ-3</u>	<u>10/10/2020</u>	<u>Revised Duration</u>
<u>SQ-5</u>	<u>10/10/2020</u>	<u>Revised Duration</u>
<u>SQ-9 - SQ-10</u>	<u>10/10/2020</u>	<u>Revised Duration</u>

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-1	N/A (secondary quantity)	Rev.	610	700
102-60	SQ-2,SQ-3	Rev.	59,845	74,396
102-74-1	SQ-2,SQ-3	Rev.	373,335	387,178
102-74-8	SQ-5	Rev.	53,640	48,552
102-76	SQ-2,SQ-3	Rev.	915	1,120
102-99	SQ-2,SQ-3	Rev.	1,714	2,382
102-104	SQ-5	Rev.	610	700
102-107-1	SQ-5	Rev.	610	700
102-115	SQ-2, SQ-3	Rev.	22,220	20,787
102-150-2	SQ-2, SQ-3	Rev.	160	304
102-909	SQ-2, SQ-3	Rev.	315	360
107-1	SQ-9,SQ-10	Rev.	1,542.45	1,744.73
107-2	SQ-9,SQ-10	Rev.	1,466.26	1,658.55
710-11-102	SQ-2,SQ-3	Rev.	96.016	0.032
999-20-1	N/A	Rev.	12	15