



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

January 15, 2021

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7456

FINANCIAL PROJECT NUMBER(S): 437625 1 52 02 and 437625 1 52 01

FEDERAL AID PROJECT NUMBER(S): D720037B

COUNTY(IES): Pinellas

PROJECT NAME(S): SR 55/US 19/34th St. N, From S of 44th Ave. N To Park Blvd.

BIDS TO BE RECEIVED: January 27, 2021

CONTRACT DAYS CHANGE

The Contract Days for this proposal has been changed to 200 days.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7456.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh
for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 1/15/2021 1 of 3
 TO: Final Plans(CO-FINALPLANS)
 FROM: Elizabeth Winters, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 02 - Letting (mo./yr.) 01/2021
 Financial Project ID 437625-1-52-02 (Lead number only)
 Proposal/Contract ID T7456
 Federal Funds: No Yes Federal Aid No. D720-037-B
 County Pinellas State Road No. 55

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifica Demetrio Arencibia a package revision is
 is not required. *Approved By: _____ Date: 1/15/2021 | 9:39 AM EST
DocuSigned by: 1ECBA88FBDA1411... engineer

*Concurred by: Richard Moss Date: 1/15/2021 | 9:40 AM EST
DocuSigned by: CADF49BFE538492... Development or Designee

If Projects of Division Interest,

*Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: David Gwynn Date: 1/15/2021 | 10:45 AM EST
DocuSigned by: 282623A862FE4AC... Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER (Pages).

REISSUED SPECIFICATIONS PACKAGE (Pages).

PLANS REVISION NUMBER 01 (26 Sheets):

CONTRACT TIME REVISED: No Yes(if yes, 200 Total Calendar Days)



DATE: 1/15/20213 of 3Financial Project ID 437625-1-52-02 (Lead number only)Proposal/Contract ID T7456

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add./ Del./ Rev.	Old Quantity (-01)	New Quantity (-01)	Old Quantity (-02)	New Quantity (-02)	Total
0102-14	SQ-1 – SQ-3	Rev.	1100	1370	564	1318	2688
0102-60	SQ-1 – SQ-3	Rev.	3740	4658	2950	3706	8364
0102-74-1	SQ-1 – SQ-3	Rev.	36000	44936	8220	10289	55225
0102-76	SQ-1 – SQ-3	Rev.	440	548	220	275	823
0102-99	SQ-1 – SQ-3	Rev.	220	274	198	240	514
0102-104	SQ-7	Rev.	960	1200			1200
0102-107-1	SQ-7	Rev.	960	1200			1200