



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

May 7, 2021

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2808

FINANCIAL PROJECT NUMBER(S): 443517 1 52 01 and 443517 1 56 01

FEDERAL AID PROJECT NUMBER(S): D220106B

COUNTY(IES): Duval

**PROJECT NAME(S): Edgewood Ave. South, From SR 15 (US 17/Roosevelt Blvd.)
To SR 111 (Cassat Ave.)**

BIDS TO BE RECEIVED: June 9, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE**

The 2021 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated February 25, 2021, are revised to include the Supplemental Specifications Package 6 page(s) dated April 30, 2021.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
May 7, 2021
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T2808.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezagadeh

for

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

Date: 4/30/2021

Financial Project ID: (Lead Number Only) 443517-1

Proposal/Contract ID: T2808

Date: 4/30/2021

TO: Final Plans (CO-FINALPLANS)

FROM: Clint McCraw, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number REVISION 1 Letting (mo./yr.) 06/2021

Financial Project ID: (Lead Number Only) 443517-1

Proposal/Contract ID: T2808

Federal Funds: No Yes Federal Aid No: D219-106-B; D220-106-B

County: DUVAL State Road No: _____

Mandatory Only: No Yes (If Yes, Approval Documentation Not Required.)

CERTIFICATION

By transmittal of this Revision Package it is certified that applicable approvals, authorizations or concurrences have been obtained and that the required documentation can be produced upon request.

District Specifications Engineer (or designee) has determined that a revision to the Specifications Package is is not required

Director of Transportation Development (or designee) concurs with the contents of this Revision Package.

N/A For Projects of Division Interest, FHWA authorizes the release of this Revision Package.

N/A For Revision Packages transmitted 15 workdays of the Letting date, the District Secretary (or designee) has granted approval.

N/A For Revision Packages transmitted 5 workdays of the Letting date, the Central Office Director of Design (or designee) has granted approval.

REVISIONS

Plans Revision Number 1

Reissued BIM.Zip

Supplemental Specification Package Number 1

Reissued Specifications Package

Estimate Of Quantities Report

Reissued CADD.Zip

Contract Time Revised _____ (Total Calendar Day)

Date: 4/30/2021

Financial Project ID: (Lead Number Only) 443517-1

Proposal/Contract ID: T2808

PLANS REVISION NUMBER 1

FPID	Sheet Number	Revision Date	Description
443517-1-52-01	1	4/30/2021	Listed Revisions
443517-1-52-01	2A	4/30/2021	Added Sheet
443517-1-52-01	3	4/30/2021	See summary of quantities
443517-1-52-01	4-5	4/30/2021	Update PrP
443517-1-52-01	41	4/30/2021	Update limits/callouts due to modified utility trench detail; update legend; delete duplicate note
443517-1-52-01	42-46	4/30/2021	Update limits/callouts due to modified utility trench detail; update legend
443517-1-52-01	47	4/30/2021	Update limits/callouts due to modified utility trench detail; update legend; modify utility trench detail
443517-1-52-01	SQ-1	4/30/2021	Update Index of Summaries
443517-1-52-01	SQ-3, SQ-5	4/30/2021	Update quantities per changes
443517-1-52-01	SQ-5A, SQ-5B	4/30/2021	Add Summary of Special Detours
443517-1-52-01	SQ-28 - SQ-29	4/30/2021	Delete Sheet
443517-1-52-01	SQ-36 - SQ-37	4/30/2021	Update quantities per changes
443517-1-52-01	SQ-40, SQ-41, SQ-44	4/30/2021	Update quantities per changes
443517-1-52-01	SQ-45, SQ-46, SQ-47	4/30/2021	Update quantities per changes
443517-1-52-01	SQ-15 - SQ-23	4/30/2021	Update Quantities per changes

Date: 4/30/2021

Financial Project ID: (Lead Number Only) 443517-1

Proposal/Contract ID: T2808

443517-1-52-01	SQ-25 - SQ-27	4/30/2021	Update quantities per changes
----------------	---------------	-----------	-------------------------------

SUPPLEMENTAL SPECIFICATION PACKAGE NUMBER 1

Sheet Number	Revision Date	Description
1-6	4/30/2021	Revised TSP and reference documents

Date: 4/30/2021

Financial Project ID: (Lead Number Only) 443517-1

Proposal/Contract ID: T2808

Summary Of Quantities (Trns*port)

FPID	Pay Item	Addition / Deletion / Revision	Old Quantity	New Quantity
443517-1-52-01	102-2-200	Addition	0	1006
443517-1-52-01	110-1-1	Revision	0	0
443517-1-52-01	110-4-10	Revision	1937	2068
443517-1-52-01	285-709	Revision	1000	1006
443517-1-52-01	520-2-4	Revision	280	276
443517-1-52-01	522-2	Revision	1803	1801
443517-1-52-01	570-1-2	Revision	2191	2181
443517-1-52-01	710-11-123	Revision	33	28
443517-1-52-01	710-11-125	Revision	17	16
443517-1-52-01	710-11-201	Revision	0	0
443517-1-52-01	334-1-53	Revision	555	153