



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

May 6, 2021

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5736**

**FINANCIAL PROJECT NUMBER(S): 415030 6 52 01, 415030 6 52 02 and 415030 6 56 02**

**FEDERAL AID PROJECT NUMBER(S): D520104B**

**COUNTY(IES): Seminole**

**PROJECT NAME(S): SR 426/CR 419, From Pine Ave. To Avenue B**

---

**BIDS TO BE RECEIVED: May 26, 2021**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5736.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezazadeh*

for

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

### REVISION MEMO

DATE: 4/30/21  
 TO: Final Plans (CO-FINALPLANS)  
 FROM: Taleb Shams, PE, Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 5/21  
 Financial Project ID 415030-6-52-01 (Lead number only)  
 Proposal/Contract ID T5736  
 Federal Funds:  No  Yes Federal Aid No. D520-104-B  
 County Seminole State Road No. 426

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifica Christine Bacomo a package revision is   
 is not  required. \*Approved By: \_\_\_\_\_ Date: 5/3/2021 | 2:36 PM EDT  
DocuSigned by: 9797370629DC44F...

\*Concurred by: Jeffrey Ciarello Date: 5/3/2021 | 3:26 PM EDT  
DocuSigned by: E49D9D8820C... Signature of District Design Engineer

\*Concurred by: Loreen Bobo Date: 5/3/2021 | 3:28 PM EDT  
DocuSigned by: 1EBD7ED7E5924D5... Signature of Director of Transportation Development or Designee

If Projects of Division Interest,  
 \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (103 Sheets).

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)



**Form 131-C**

2 6

DATE: 4/30/21

Financial Project ID 415030-6-52-01 (Lead number only)

Proposal/Contract ID T5736

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

**Summary of Quantities**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
710-11-101	SQ-4	Revised	8.123 GM	8.128 GM
710-11-123	SQ-4	Revised	5472 LF	5671 LF
710-11-125	SQ-4	Revised	3770 LF	3802 LF
710-11-201	SQ-4	Revised	9.477 GM	9.488 GM
104-10-3	SQ-6	Revised	17414 LF	17418 LF
120-1	SQ-32	Revised	74575 CY	74673 CY
120-6	SQ-32	Revised	36474 CY	36481 CY
160-4	SQ-33	Revised	59323 SY	59726 SY
285-701	SQ-34	Revised	13954 SY	14108 SY
285-710	SQ-35	Revised	12935 SY	13079 SY
285-711	SQ-35	Revised	19007 SY	19412 SY
334-1-13	SQ-35	Revised	5415.7 TN	5461.1 TN
337-7-83	SQ-37	Revised	5846.9 TN	5894.0 TN
400-0-11	SQ-39	Revised	472 CY	424 CY
515-1-1	SQ-40	Revised	1468 LF	1231 LF



DATE: 4/30/214 of 6Financial Project ID 415030-6-52-01 (Lead number only)Proposal/Contract ID T5736PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/29/21</u>	<u>Updated Key Sheet</u>
<u>2A</u>	<u>4/29/21</u>	<u>Added Signature Sheet</u>
<u>3</u>	<u>4/29/21</u>	<u>Updated Quantities</u>
<u>4</u>	<u>4/29/21</u>	<u>AASHTOWARE updated, no quantity changes</u>
<u>5</u>	<u>4/29/21</u>	<u>Updated Quantities</u>
<u>6</u>	<u>4/29/21</u>	<u>AASHTOWARE updated, no quantity changes</u>
<u>7</u>	<u>4/29/21</u>	<u>Updated Quantities</u>
<u>7A - 7E</u>	<u>4/29/21</u>	<u>AASHTOWARE updated, no quantity changes</u>
<u>9</u>	<u>4/29/21</u>	<u>Revised driveway radius</u>
<u>10</u>	<u>4/29/21</u>	<u>Revised driveway type, removed gravity wall</u>
<u>11</u>	<u>4/29/21</u>	<u>Revised driveway type</u>
<u>22</u>	<u>4/29/21</u>	<u>Removed gravity wall</u>
<u>43 - 45</u>	<u>4/29/21</u>	<u>Revised handrail label</u>
<u>50</u>	<u>4/29/21</u>	<u>Revised driveway radius and revised handrail labels</u>
<u>51</u>	<u>4/29/21</u>	<u>Revised driveway type and location, removed gravity wall</u>
<u>60</u>	<u>4/29/21</u>	<u>Revised driveway type</u>
<u>85</u>	<u>4/29/21</u>	<u>Revised driveway type and location, removed gravity wall</u>
<u>89</u>	<u>4/29/21</u>	<u>Revised driveway type and location, removed gravity wall</u>
<u>94</u>	<u>4/29/21</u>	<u>Revised driveway radius</u>
<u>95</u>	<u>4/29/21</u>	<u>Revised driveway type, removed gravity wall</u>
<u>100 - 101</u>	<u>4/29/21</u>	<u>Revised driveway radius</u>
<u>107</u>	<u>4/29/21</u>	<u>Revised driveway radius</u>
<u>122 - 123</u>	<u>4/29/21</u>	<u>Revised driveway radius</u>
<u>128</u>	<u>4/29/21</u>	<u>Revised driveway radius</u>

DATE: 4/30/215 of 6Financial Project ID 415030-6-52-01 (Lead number only)Proposal/Contract ID T5736PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>151</u>	<u>4/29/21</u>	<u>Updated driveway</u>
<u>152 - 153</u>	<u>4/29/21</u>	<u>Removed gravity wall</u>
<u>227 - 228</u>	<u>4/29/21</u>	<u>Revised driveway</u>
<u>232</u>	<u>4/29/21</u>	<u>Removed gravity wall</u>
<u>233 - 234</u>	<u>4/29/21</u>	<u>Moved driveway and removed gravity wall</u>
<u>235</u>	<u>4/29/21</u>	<u>Updated earthwork</u>
<u>268 - 269</u>	<u>4/29/21</u>	<u>Revised driveway</u>
<u>277</u>	<u>4/29/21</u>	<u>Removed driveway cross section</u>
<u>281</u>	<u>4/29/21</u>	<u>Removed driveway cross section</u>
<u>318 - 319</u>	<u>4/29/21</u>	<u>Revised erosion control</u>
<u>328</u>	<u>4/29/21</u>	<u>Revised erosion control</u>
<u>331</u>	<u>4/29/21</u>	<u>Revised driveway radius</u>
<u>332</u>	<u>4/29/21</u>	<u>Revised driveway type and location, removed gravity wall</u>
<u>356</u>	<u>4/29/21</u>	<u>Revised TCP for driveway change</u>
<u>361 - 362</u>	<u>4/29/21</u>	<u>Turned off prop. utilities</u>
<u>379 - 380</u>	<u>4/29/21</u>	<u>Revised TCP for driveway change</u>
<u>388</u>	<u>4/29/21</u>	<u>Revised TCP for driveway change</u>
<u>399 - 400</u>	<u>4/29/21</u>	<u>Revised TCP for driveway change</u>
<u>405</u>	<u>4/29/21</u>	<u>Turned off prop. utilities</u>
<u>406</u>	<u>4/29/21</u>	<u>Revised TCP for driveway change</u>
<u>414 - 415</u>	<u>4/29/21</u>	<u>Removed gravity wall</u>
<u>426</u>	<u>4/29/21</u>	<u>Revised driveway radius</u>
<u>427</u>	<u>4/29/21</u>	<u>Revised driveway type, removed gravity wall, revised OE design</u>
<u>436</u>	<u>4/29/21</u>	<u>Revised driveway type</u>

DATE: 4/30/21

6 of 6

Financial Project ID 415030-6-52-01 (Lead number only)

Proposal/Contract ID T5736

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>SQ-2 - SQ-4</u>	<u>4/29/21</u>	<u>Revised quantities</u>
<u>SQ-6 - SQ-7</u>	<u>4/29/21</u>	<u>Revised quantities</u>
<u>SQ-32 - SQ-40</u>	<u>4/29/21</u>	<u>Revised quantities</u>
<u>SQ-43 - SQ-44</u>	<u>4/29/21</u>	<u>Revised quantities</u>
<u>SQ-46</u>	<u>4/29/21</u>	<u>Revised quantities</u>
<u>SQ-49 - SQ-50</u>	<u>4/29/21</u>	<u>Revised quantities</u>
<u>SQ-52</u>	<u>4/29/21</u>	<u>Revised quantities</u>
<u>SQ-54</u>	<u>4/29/21</u>	<u>Revised quantities</u>
<u>SQ-56</u>	<u>4/29/21</u>	<u>Revised quantities</u>
<u>SQ-59 - SQ-60</u>	<u>4/29/21</u>	<u>Revised quantities</u>
<u>SQ-67</u>	<u>4/29/21</u>	<u>Revised quantities</u>
<u>S-1</u>	<u>4/29/21</u>	<u>Updated key sheet</u>
<u>S-2A</u>	<u>4/29/21</u>	<u>Added signature sheet</u>
<u>S-4 - S-5</u>	<u>4/29/21</u>	<u>Revised quantities</u>
<u>S-17 - S-18</u>	<u>4/29/21</u>	<u>Revised SPM for driveway change</u>
<u>S-27</u>	<u>4/29/21</u>	<u>Revised SPM for driveway change</u>
<u>L-1</u>	<u>4/29/21</u>	<u>Updated key sheet</u>
<u>L-2A</u>	<u>4/29/21</u>	<u>Added signature sheet</u>
<u>L-5</u>	<u>4/29/21</u>	<u>Revised light pole location</u>
<u>L-18 - L-19</u>	<u>4/29/21</u>	<u>Revised light pole location</u>
<u>L-24</u>	<u>4/29/21</u>	<u>Revised light pole location</u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>