



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

October 6, 2021

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T6511

**FINANCIAL PROJECT NUMBER(S): 423251 5 52 01, 423251 5 56 01, 423251 5 56 03,
423251 5 56 04 and 423251 5 56 05**

FEDERAL AID PROJECT NUMBER(S): D620056B

COUNTY(IES): Miami-Dade

**PROJECT NAME(S): SR 25 (Okeechobee Rd.), From E of NW 107 Ave.
To E of NW 116 Way**

BIDS TO BE RECEIVED: October 27, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE**

The 2021 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated June 24, 2021, are revised to include the Supplemental Specifications Package 3 page(s) dated September 27, 2021.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum No. 1
Page two
October 6, 2021

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T6511.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezagadeh

for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

Date: 9/23/2021**Financial Project ID:** (Lead Number Only) 423251-5**Proposal/Contract ID:** T6511PLANS REVISION NUMBER 01

| FPID | Sheet Number | Revision Date | Description |
|----------------|---------------------|----------------------|--|
| 423251-5-52-01 | T-1 | 9/20/2021 | Listed Revisions and Key Sheet Revisions |
| 423251-5-52-01 | BQ2-1 | 9/20/2021 | Revised Piling Quantity |
| 423251-5-52-01 | BQ3-1 | 9/20/2021 | Revised Piling Quantity |
| 423251-5-52-01 | BQ4-1 | 9/20/2021 | Revised Piling Quantity |
| 423251-5-52-01 | 43 | 9/20/2021 | Changed word "turf" to "sod" |
| 423251-5-52-01 | 1 | 9/20/2021 | Listed Revisions and Key Sheet Revisions |
| 423251-5-52-01 | L-1 | 9/20/2021 | Listed Revisions and Key Sheet Revisions |
| 423251-5-52-01 | 10 | 9/20/2021 | Revised Pay Item 430-175-124 |
| 423251-5-52-01 | B-2A | 9/20/2021 | Added Sheet |
| 423251-5-52-01 | B-1 | 9/20/2021 | Listed Revisions and Key Sheet Revisions |
| 423251-5-52-01 | 31 | 9/20/2021 | Structures S513-22 & S513-23 have been moved |
| 423251-5-52-01 | 81 | 9/20/2021 | Pay Item 430-175-124 quantity has been updated from 7369 to 7364 |
| 423251-5-52-01 | 80 | 9/20/2021 | Structures S513-22 & S513-23 have been moved |
| 423251-5-52-01 | B-5 | 9/20/2021 | Added sheet B-2A |
| 423251-5-52-01 | B1-20 | 9/20/2021 | Added seal Thickness |

Date: 9/23/2021**Financial Project ID:** (Lead Number Only) 423251-5**Proposal/Contract ID:** T6511

| | | | |
|----------------|------------|-----------|--|
| 423251-5-52-01 | B1-21 | 9/20/2021 | Added Seal Thickness |
| 423251-5-52-01 | B1-22 | 9/20/2021 | Added Seal Thickness |
| 423251-5-52-01 | B1-23 | 9/20/2021 | Added Seal Thickness |
| 423251-5-52-01 | B1-37 | 9/20/2021 | Added S.I.P. Note 3 |
| 423251-5-52-01 | B4-14 | 9/20/2021 | Added Seal Thickness |
| 423251-5-52-01 | W-20 | 9/20/2021 | Deleted TYP. Section at approach slab |
| 423251-5-52-01 | 4 | 9/20/2021 | Updated Designer Interface |
| 423251-5-52-01 | 6 thru 8 | 9/20/2021 | Updated Designer Interface |
| 423251-5-52-01 | 13 thru 25 | 9/20/2021 | Updated Designer Interface |
| 423251-5-52-01 | FM-14 | 9/20/2021 | Steel: 4D & 4F notes for wall and structural slabs revised |
| 423251-5-52-01 | 95 | 9/20/2021 | Deleted Note 5, Note 6 renumbered as Note 5 |
| 423251-5-52-01 | 153 | 9/20/2021 | Structures S513-22 & S-513-23 have been moved |
| 423251-5-52-01 | 10 | 9/20/2021 | Revised Pay Item 430-175-124 |
| 423251-5-52-01 | 11 | 9/20/2021 | Revised Pay Item 521-8-7 |
| 423251-5-52-01 | SQ-95 | 9/20/2021 | Revised Quantity and Limits of Pay Item 521-8-7 |
| 423251-5-52-01 | 403A | 9/20/2021 | Added Sheet |
| 423251-5-52-01 | T-2A | 9/20/2021 | Added Sheet |

Date: 9/23/2021**Financial Project ID:** (Lead Number Only) 423251-5**Proposal/Contract ID:** T6511

| | | | |
|----------------|--------|-----------|---|
| 423251-5-52-01 | T-3 | 9/20/2021 | Added Pay Item Note |
| 423251-5-52-01 | L-2A | 9/20/2021 | Added Sheet |
| 423251-5-52-01 | L-44 | 9/20/2021 | Non-Breakaway Poles Numbering |
| 423251-5-52-01 | 12 | 9/20/2021 | Deleted Pay Item 570-1-1, Revised Pay Item 570-1-2, Added Pay Item 639-8-56 |
| 423251-5-52-01 | SQ-29 | 9/20/2021 | Added Pay item 120-5, Channel Excavation |
| 423251-5-52-01 | SQ-106 | 9/20/2021 | Revised Turf and Sod Quantities |
| 423251-5-52-01 | 3A | 9/20/2021 | Added Sheet |
| 423251-5-56-04 | FM-16 | 9/20/2021 | Wall size increased from 8" to 12", footing dimensions, & Elevation Revised |
| 423251-5-52-01 | B1-39 | 9/20/2021 | Revised Camber Value Beam 1-3-1 |
| 423251-5-52-01 | B2-30 | 9/20/2021 | Added S.I.P. Note 3 |
| 423251-5-52-01 | B4-33 | 9/20/2021 | Added S.I.P. Note 3 |
| 423251-5-52-01 | B4-13 | 9/20/2021 | Added Seal Thickness |
| 423251-5-52-01 | B3-41 | 9/20/2021 | Revised Centerline Bearing elevations for Phase 1 and Phase 2 |
| 423251-5-56-04 | FM-10A | 9/20/2021 | Added Sheet |
| 423251-5-56-04 | FM-02A | 9/20/2021 | Added Sheet |
| 423251-5-52-01 | 368 | 9/20/2021 | Structure S513-22 has been moved |
| 423251-5-52-01 | 369 | 9/20/2021 | Structure S513-23 has been moved |

Date: 9/23/2021**Financial Project ID:** (Lead Number Only) 423251-5**Proposal/Contract ID:** T6511

| | | | |
|----------------|-------|-----------|--|
| 423251-5-56-04 | FM-10 | 9/20/2021 | Finish Grade Elevation Change |
| 423251-5-56-04 | FM-11 | 9/20/2021 | Finish Grade Elevation Change |
| 423251-5-56-04 | FM-01 | 9/20/2021 | Listed Revisions and Key Sheet Revisions |
| 423251-5-52-01 | 38 | 9/20/2021 | Changed word "turf" to "sod" |
| 423251-5-52-01 | 5 | 9/20/2021 | Revised Pay Item 455-34-330 |
| 423251-5-52-01 | 9 | 9/20/2021 | Added Pay Item 120-5 |
| 423251-5-52-01 | 79 | 9/20/2021 | Structures S513-22 & S-513-23 have been moved, Quantities for structures S513-12 and S513-24 have been updated |
| 423251-5-52-01 | B3-19 | 9/20/2021 | Added beveled side plates table and revised detail |

SUPPLEMENTAL SPECIFICATION PACKAGE NUMBER 01

| Sheet Number | Revision Date | Description |
|--------------|---------------|-------------|
| | | |
| | | |
| | | |
| | | |
| | | |

Date: 9/23/2021**Financial Project ID:** (Lead Number Only) 423251-5**Proposal/Contract ID:** T6511**Summary Of Quantities (Trns*port)**

| FPID | Pay Item | Addition / Deletion / Revision | Old Quantity | New Quantity |
|----------------|-------------------------|---------------------------------------|---------------------|---------------------|
| 423251-5-52-01 | 0120 5 | Addition | 0 | 5722 |
| 423251-5-52-01 | 0570 1 1 | Deletion | 23305 | 0 |
| 423251-5-52-01 | 0639 8 56 | Addition | 0 | 1 |
| 423251-5-52-01 | 0430175124 | Revision | 7369 | 7364 |
| 423251-5-52-01 | 0570 1 2 | Revision | 61319 | 84624 |
| 423251-5-52-01 | 0521 8 7 | Revision | 6319 | 5225 |
| 423251-5-52-01 | 0455 34 330 BR871231 | Revision | 2279 | 3240 |
| 423251-5-52-01 | 0455 34 330 BR871233 | Revision | 1936 | 2652 |
| 423251-5-52-01 | 0455 34 330 BR871234 | Revision | 1708 | 2830 |