



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

February 14, 2022

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T4599**

**FINANCIAL PROJECT NUMBER(S): 431770 4 52 01, 431770 4 52 02, 431770 4 52 03  
And 431770 4 52 04**

**FEDERAL AID PROJECT NUMBER(S): D421100B**

**COUNTY(IES): Broward**

**PROJECT NAME(S): Dykes Rd. and 196<sup>th</sup> Ave., From SW 48<sup>th</sup> Ct. To Sheridan St.,  
From Pines Blvd. To Sheridan St. and At NW 10<sup>th</sup> St./NW 129<sup>th</sup> Ave.**

---

**BIDS TO BE RECEIVED: February 23, 2022**

**CONTRACT DAYS CHANGE**

The Contract Days for this proposal have changed to 385 Calendar Days.

**SPECIAL START DATE**

A Special Start Date of 9/06/2022 has been added to this proposal.

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

Addendum No. 1  
Page two  
February 14, 2021

**SUPPLEMENTAL SPECIFICATIONS PACKAGE**  
**NUMBER ONE**

The 2022 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated October 08, 2021, are revised to include the Supplemental Specifications Package 3 page(s) dated January 12, 2022.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4599.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezaadeh*

for  
Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

### REVISION MEMO

DATE: 02/09/2022

TO: Yuanet P. Letzelter, P.E., Final Plans Engineer

FROM: Adham Naiem, P.E., FDOT Project Manager

COPIES: Final Plans

SUBJECT: Revision Memo 1  
Letting (mo./dd./yr.) 02/23/2022


Financial Project ID 431770-4-52-01, ETC


Proposal/Contract T4599

Federal Funds:  No  Yes Federal Aid No. D421-100-B

County Broward State Road No. N/A

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by:  James Poole Date: 2/11/2022 | 10:53 AM EST  
Signature: B3C2D12C787E4B1... Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision **is**  **is not**  required. \*Approved By:  Luther E Sterling Date: 02-11-2022  
Signature of District Specifications Engineer

If Projects of Division Interest ,

\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By:  Gerry O'Reilly Date: 2/11/2022 | 4:17 PM EST  
Signature: 135C31FECBB44E3... Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).

REISSUED SPECIFICATIONS PACKAGE \_ (N/A Pages).

PLANS REVISION NUMBER 1 (7 Sheets).

CONTRACT TIME REVISED:  No  Yes (If yes, 385 Total Calendar Days)



DATE: 02/09/2022Financial Project ID 431770-4-52-01Proposal/Contract ID T4599PLANS REVISION NUMBER 1

<u>SheetNo(s).</u>	<u>Rev.Date</u>	<u>Description</u>
<u>1</u>	<u>01/19/2022</u>	<u>Added signature sheet 2A to index.</u>
<u>2A</u>	<u>01/19/2022</u>	<u>Added sheet 2A to index.</u>
<u>3</u>	<u>01/19/2022</u>	<u>Revised quantities.</u>
<u>SQ-1 – SQ-3</u>	<u>01/19/2022</u>	<u>Updated construction no. of days and associated quantities.</u>
<u>SQ-6</u>	<u>01/19/2022</u>	<u>Updated construction no. of days and associated quantities.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>SheetNo(s).</u>	<u>Rev.Date</u>	<u>Description</u>
<u>1-3</u>	<u>01/13/2022</u>	<u>Add SP0080303C Beginning Work-Mandatory Start Date.</u> <u>Add MSP (M8-4-4) Coordination with Other Contractors.</u>

## Summary of Quantities

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
431770-4-52-01				
0102-1	SQ-2	Rev.	357	385
0102-60	SQ-2	Rev.	60333	64984
0102-74-1	SQ-2	Rev.	85442	91904
0102-76	SQ-2	Rev.	357	384
0102-99	SQ-2	Rev.	2226	2394
0102-115	SQ-2	Rev.	5474	5888
0102-104	SQ-6	Rev.	2856	3080
0102-107-1	SQ-6	Rev.	2856	3080
431770-4-52-02				
0102-60	SQ-3	Rev.	2142	2313
0102-74-1	SQ-3	Rev.	14280	15420
0102-76	SQ-3	Rev.	119	128
0102-99	SQ-3	Rev.	238	257
0102-115	SQ-3	Rev.	119	128