



Florida Department of Transportation

RON DESANTIS
GOVERNOR

JARED W. PERDUE, P.E.
SECRETARY

April 15, 2022

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7476

**FINANCIAL PROJECT NUMBER(S): 256774 3 52 01, 256774 3 52 02, 256774 3 52 03
256774 3 56 01, 256774 2 52 01, 256774 2 52 02 and 256774 2 56 01**

FEDERAL AID PROJECT NUMBER(S): D721035B and D721023B

COUNTY(IES): Pinellas

**PROJECT NAME(S): SR 55 (US 19), From Northside Dr. To N of CR 95 and Near
Winding Creek Blvd. and Curlew Rd.**

BIDS TO BE RECEIVED: June 15, 2022

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2021 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated March 09, 2022, are revised to include the Supplemental Specifications Package 58 page(s) dated April 06, 2022.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum No. 1

Page 2

4/15/2022

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7476.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh, for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 4/6/2022
 TO: Final Plans (CO-FINALPLANS)
 FROM: Elizabeth Winters, E.I., Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 1** - Letting (mo./yr.) 06/2022
 Financial Project ID 256774-3-52-01 (Lead number only)
 Proposal/Contract ID T7476

Federal Funds: No Yes Federal Aid No. D721-035-B; D721-023-B
 County Pinellas State Road No. 55

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: Richard Moss Date: 4/7/2022 | 4:54 PM EDT
DocuSigned by: Richard Moss CADF49BFE536492... Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specification Package revision is is not required. *Approved By: Demetria Arencibia Date: 4/7/2022 | 3:27 PM EDT
DocuSigned by: Demetria Arencibia 1ECBA66FBDA1411... Signature of [redacted]

If Projects of Division Interest,

*Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 01 (58 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 1 (114 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, 1850 Total Calendar Days)



DATE: 4/6/2022Financial Project ID 256774-3-52-01 (Lead number only)Proposal/Contract ID T7476PLANS REVISION NUMBER 1**256774-2-52-01: Contract Plan Changes****Roadway Sheets**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/6/2022</u>	<u>Listed revised sheets on Key Sheet. Added signature sheet 3a.</u>
<u>3A</u>	<u>4/6/2022</u>	<u>Added sheet.</u>
<u>71</u>	<u>4/6/2022</u>	<u>Revised traffic island reconstruction limits.</u>
<u>320</u>	<u>4/6/2022</u>	<u>Revised traffic island reconstruction limits.</u>
<u>444</u>	<u>4/6/2022</u>	<u>Add TTCP Phase Notes - Step 1A - Watermain</u>
<u>503A</u>	<u>4/6/2022</u>	<u>Added sheet.</u>
<u>503B</u>	<u>4/6/2022</u>	<u>Added sheet.</u>
<u>503C</u>	<u>4/6/2022</u>	<u>Added sheet.</u>
<u>700</u>	<u>4/6/2022</u>	<u>Updated Utility callouts</u>
<u>701</u>	<u>4/6/2022</u>	<u>Updated Utility callouts</u>
<u>702</u>	<u>4/6/2022</u>	<u>Updated Utility callouts</u>
<u>703</u>	<u>4/6/2022</u>	<u>Updated Utility callouts</u>
<u>704</u>	<u>4/6/2022</u>	<u>Updated Utility callouts</u>
<u>705</u>	<u>4/6/2022</u>	<u>Updated Utility callouts</u>
<u>706</u>	<u>4/6/2022</u>	<u>Updated Utility callouts</u>
<u>707</u>	<u>4/6/2022</u>	<u>Updated Utility callouts</u>
<u>708</u>	<u>4/6/2022</u>	<u>Updated Utility callouts</u>
<u>709</u>	<u>4/6/2022</u>	<u>Updated Utility callouts</u>
<u>710</u>	<u>4/6/2022</u>	<u>Updated Utility callouts</u>
<u>711</u>	<u>4/6/2022</u>	<u>Updated Utility callouts</u>
<u>712</u>	<u>4/6/2022</u>	<u>Updated Utility callouts</u>
<u>714</u>	<u>4/6/2022</u>	<u>Updated Utility callouts</u>
<u>SQ-2</u>	<u>4/6/2022</u>	<u>Updated ED and other pay items / quantities based on new const. time and utility watermain changes.</u>

<u>SQ-3</u>	<u>4/6/2022</u>	<u>Updated ED items based on new const. time.</u>
<u>SQ-4</u>	<u>4/6/2022</u>	<u>Updated ED and other pay items / quantities based on new const. time and utility watermain changes.</u>
<u>SQ-8</u>	<u>4/6/2022</u>	<u>Updated pay item 102-2200 quantities based on utility watermain changes.</u>
<u>SQ-9</u>	<u>4/6/2022</u>	<u>Updated pay item 102-2200 quantities based on utility watermain changes.</u>
<u>SQ-11</u>	<u>4/6/2022</u>	<u>Updated ED items based on new const. time.</u>
<u>SQ-12</u>	<u>4/6/2022</u>	<u>Updated ED and other pay items / quantities based on new const. time and utility watermain changes.</u>
<u>SQ-13</u>	<u>4/6/2022</u>	<u>Updated ED items based on new const. time.</u>
<u>SQ-15</u>	<u>4/6/2022</u>	<u>Updated pay item 102-89-1 quantities based on utility watermain changes.</u>
<u>SQ-28</u>	<u>4/6/2022</u>	<u>Revised 0110-4-10 total</u>
<u>SQ-29</u>	<u>4/6/2022</u>	<u>Revised 0110-4-10 quantities.</u>
<u>SQ-45</u>	<u>4/6/2022</u>	<u>Added quantity for 1050-16-004</u>
<u>SQ-55</u>	<u>4/6/2022</u>	<u>Revised 0520-1-10 total.</u>
<u>SQ-58</u>	<u>4/6/2022</u>	<u>Revised 0520-1-10 quantities.</u>
<u>SQ-62</u>	<u>4/6/2022</u>	<u>Revised 0522-2 total.</u>
<u>SQ-63</u>	<u>4/6/2022</u>	<u>Revised 0522-2 quantities.</u>

Intelligent Transportation System Sheets

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>IT-1</u>	<u>4/6/2022</u>	<u>Added sheet IT-1A. Removed signature from IT-1.</u>
<u>IT-1A</u>	<u>4/6/2022</u>	<u>Added sheet.</u>
<u>IT-2</u>	<u>4/6/2022</u>	<u>Removed pay item 633-6.</u>
<u>IT-3</u>	<u>4/6/2022</u>	<u>Removed pay item 633-6.</u>
<u>IT-4</u>	<u>4/6/2022</u>	<u>Removed pay item 633-6.</u>

UWHCA Plan Sheets

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>U-1</u>	<u>4/6/2022</u>	<u>Updated index</u>
<u>U-1B</u>	<u>4/6/2022</u>	<u>Added revision signature sheet</u>

<u>U-2</u>	<u>4/6/2022</u>	<u>Updated quantities</u>
<u>U-7</u>	<u>4/6/2022</u>	<u>Added callout for Valve Replacement and Bypass Plan</u>
<u>U-28A</u>	<u>4/6/2022</u>	<u>Added sheet</u>
<u>U-28B</u>	<u>4/6/2022</u>	<u>Added sheet</u>
<u>U-28C</u>	<u>4/6/2022</u>	<u>Added sheet</u>
<u>U-28D</u>	<u>4/6/2022</u>	<u>Added sheet</u>
<u>U-28E</u>	<u>4/6/2022</u>	<u>Added sheet</u>
<u>U-28F</u>	<u>4/6/2022</u>	<u>Added sheet</u>
<u>U-28G</u>	<u>4/6/2022</u>	<u>Added sheet</u>
<u>U-28H</u>	<u>4/6/2022</u>	<u>Added sheet</u>
<u>U-28I</u>	<u>4/6/2022</u>	<u>Added sheet</u>

256774-3-52-01: Contract Plan Changes

Roadway Sheets

<u>1</u>	<u>4/6/2022</u>	<u>Added Sheet Number 2A.</u>
<u>2A</u>	<u>4/6/2022</u>	<u>Added signature sheet with Revision 1.</u>
<u>4</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>
<u>5</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>
<u>6</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>
<u>7</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>
<u>8</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>
<u>9</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>
<u>10</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>
<u>11</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>
<u>12</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>
<u>13</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>
<u>14</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>
<u>15</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>
<u>16</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>
<u>17</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>
<u>18</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>
<u>19</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>

<u>20</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>
<u>21</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>
<u>21A</u>	<u>4/6/2022</u>	<u>Added new sheet.</u>
<u>22</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>
<u>23</u>	<u>4/6/2022</u>	<u>Updated Summary of Pay Items.</u>
<u>432</u>	<u>4/6/2022</u>	<u>Revised phasing notes.</u>
<u>816</u>	<u>4/6/2022</u>	<u>Updated Duke Energy labels.</u>
<u>817</u>	<u>4/6/2022</u>	<u>Updated Duke Energy and Spectrum labels.</u>
<u>818</u>	<u>4/6/2022</u>	<u>Updated Duke Energy and Spectrum labels.</u>
<u>819</u>	<u>4/6/2022</u>	<u>Updated Duke Energy, Spectrum and MCI labels.</u>
<u>820</u>	<u>4/6/2022</u>	<u>Updated Duke Energy, Spectrum and MCI labels.</u>
<u>821</u>	<u>4/6/2022</u>	<u>Updated Duke Energy, Spectrum and MCI labels.</u>
<u>823</u>	<u>4/6/2022</u>	<u>Updated Duke Energy, Spectrum, Sunshine Water Svcs. and MCI labels.</u>
<u>824</u>	<u>4/6/2022</u>	<u>Updated Duke Energy, Spectrum, Sunshine Water Svcs. and MCI labels.</u>
<u>825</u>	<u>4/6/2022</u>	<u>Updated Duke Energy, Spectrum and MCI labels.</u>
<u>826</u>	<u>4/6/2022</u>	<u>Updated Duke Energy, Spectrum and MCI labels.</u>
<u>827</u>	<u>4/6/2022</u>	<u>Updated Duke Energy, Spectrum and MCI labels.</u>
<u>828</u>	<u>4/6/2022</u>	<u>Updated Duke Energy and Spectrum labels.</u>
<u>829</u>	<u>4/6/2022</u>	<u>Updated Duke and Spectrum labels.</u>
<u>830</u>	<u>4/6/2022</u>	<u>Updated Duke Energy labels.</u>
<u>831</u>	<u>4/6/2022</u>	<u>Updated Duke Energy labels.</u>
<u>832</u>	<u>4/6/2022</u>	<u>Updated Duke Energy labels.</u>
<u>833</u>	<u>4/6/2022</u>	<u>Updated Duke Energy labels.</u>
<u>834</u>	<u>4/6/2022</u>	<u>Updated Duke Energy and Spectrum labels.</u>
<u>835</u>	<u>4/6/2022</u>	<u>Updated Duke Energy labels.</u>
<u>836</u>	<u>4/6/2022</u>	<u>Updated Duke Energy labels.</u>
<u>SQ-3</u>	<u>4/6/2022</u>	<u>Updated ED items based on new const. time.</u>
<u>SQ-4</u>	<u>4/6/2022</u>	<u>Updated ED items based on new const. time.</u>
<u>SQ-5</u>	<u>4/6/2022</u>	<u>Updated ED items based on new const. time.</u>
<u>SQ-41</u>	<u>4/6/2022</u>	<u>Updated quantity for 256774-3-52-03.</u>

Intelligent Transportation System Sheets

<u>IT-1</u>	<u>4/6/2022</u>	<u>Added signature sheet.</u>
<u>IT-2A</u>	<u>4/6/2022</u>	<u>Added signature sheet.</u>
<u>IT-3</u>	<u>4/6/2022</u>	<u>Revised quantity for 633-6.</u>
<u>IT-4</u>	<u>4/6/2022</u>	<u>Revised quantity for 633-6.</u>
<u>IT-5</u>	<u>4/6/2022</u>	<u>Revised quantity for 633-6.</u>
<u>IT-14</u>	<u>4/6/2022</u>	<u>Removed pay item 633-6.</u>
<u>IT-19</u>	<u>4/6/2022</u>	<u>Removed pay item 633-6.</u>
<u>IT-23</u>	<u>4/6/2022</u>	<u>Removed pay item 633-6.</u>
<u>IT-24</u>	<u>4/6/2022</u>	<u>Removed pay item 633-6.</u>
<u>IT-25</u>	<u>4/6/2022</u>	<u>Removed pay item 633-6.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-58</u>	<u>4/6/2022</u>	<u>Updated Incentive-Disincentive for A+B based on Final CPR memo. (Updates to SP0030100AB, SP0030203AB and SP0081300AB) and updated TSP for UWHCA work based on new S&S TSP provided on April 5, 2022.</u>

Summary of Quantities

Pay Item	FPID	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0110-4-10	256774-2-52-01	SQ-28	REV.	22816	22958
0520-1-10	256774-2-52-01	SQ-55	REV.	15703	15869
0522-2	256774-2-52-01	SQ-62	REV.	25597	25701
1050-16-004	256774-2-52-01	SQ-45	ADD.	0	185
102-60	256774-2-52-01	SQ-4	REV.	263010	316880
102-62-13	256774-2-52-01	SQ-4	REV.	3220	3610
102-71-23	256774-2-52-01	SQ-4	REV.	13145	13450
102-71-25	256774-2-52-01	SQ-4	REV.	29441	30226
102-74-1	256774-2-52-01	SQ-4	REV.	801500	961730
102-74-8	256774-2-52-01	SQ-12	REV.	4399590	3865550
102-76	256774-2-52-01	SQ-4	REV.	2150	5590
102-89-1	256774-2-52-01	SQ-15	REV.	35	37

102-99	256774-2-52-01	SQ-4	REV.	4170	9010
102-115	256774-2-52-01	SQ-4	REV.	14430	19270
102-2200	256774-2-52-01	SQ-9	REV.	21656	21942
102-104	256774-2-52-01	SQ-13	REV.	1700	2360
102-107-1	256774-2-52-01	SQ-13	REV.	1700	2360
706-1-3	256774-2-52-01	SQ-4	REV.	24483	24700
710-11-101	256774-2-52-01	SQ-4	REV.	31.845	32.231
710-11-102	256774-2-52-01	SQ-4	REV.	0.859	1.055
710-11-123	256774-2-52-01	SQ-4	REV.	1403	1601
710-11-124	256774-2-52-01	SQ-4	REV.	738	1029
710-11-125	256774-2-52-01	SQ-4	REV.	1735	1918
710-11-131	256774-2-52-01	SQ-4	REV.	113.886	113.949
710-11-201	256774-2-52-01	SQ-4	REV.	25.081	25.524
633-6	256774-2-52-01	IT-4	Del.	1200	0
1050-19-525	256774-2-56-01	U-2	Add.	-	295
1080-24-600	256774-2-56-01	U-2	Add.	-	3
1080-27-136	256774-2-56-01	U-2	Add.	-	2
1080-27-142	256774-2-56-01	U-2	Add.	-	2
1080-27-154	256774-2-56-01	U-2	Add.	-	1
1080-27-500	256774-2-56-01	U-2	Add.	-	4
1080-27-600	256774-2-56-01	U-2	Add.	-	5
1080-24-136	256774-2-56-01	U-2	Add.	-	2
1080-24-142	256774-2-56-01	U-2	Add.	-	1
1050-13-005	256774-2-56-01	U-2	REV.	4057	4137
1050-16-005	256774-2-56-01	U-2	REV.	4342	4439
1055-51-506	256774-2-56-01	U-2	Del.	3	-
102-1	256774-3-52-01	SQ-3	REV.	1/1200	1/1850
102-60	256774-3-52-01	SQ-5	REV.	176090	240220
102-62-13	256774-3-52-01	SQ-5	REV.	2350	2000
102-74-1	256774-3-52-01	SQ-5	REV.	533260	648710
102-76	256774-3-52-01	SQ-5	REV.	1310	2000
102-99	256774-3-52-01	SQ-5	REV.	3360	5430
102-115	256774-3-52-01	SQ-5	REV.	13270	27840
1050-16-002	256774-3-52-03	SQ-41	REV.	847	1699
633-6	256774-3-52-01	IT-5	REV.	90	1850