



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

KEVIN J. THIBAUT, P.E.  
SECRETARY

### ADDENDUM No. 5

**DATE:** May 23, 2019

**TO:** PROPOSERS

**FROM:** *RM* Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8R65  
Financial Project No.: 431737-1-52-01  
County(ies): Turnpike-wide  
Project Name: AET Phase 8, Ticket System, MP 88-236

---

**BIDS TO BE RECEIVED: May 29, 2019 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

#### **PLANS AND PAY ITEMS REVISIONS**

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

#### **SUPPLEMENTAL SPECIFICATIONS PACKAGE**

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package, E8R65Specs\_Supp2, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/>.

#### **CLARIFICATION**

A utility work schedule from Florida Gas Transmission Company (FGT) has been posted to the Department's utility work schedule website.

The Contractor shall incorporate the special conditions / constraints in the FGT utility work schedule into the construction schedule, and shall abide by the special conditions / constraints in the FGT utility work schedule related to the following sign foundations being constructed near FGT pipelines:

Structure Name	Multipost or Drilled Shaft	Station	Offset from Gas Line(s)
Multipost - AET-02L	Multipost	2160+32	2.4, 3.7, 4
Multipost - AET-07L	Multipost	2175+00	1.8, 3.8, 6.4
93T210 - DMS 91-95.6-SB	Drilled Shaft	2526+87	5.2
Multipost - SIGN 11 & 14	Multipost	2702+59	2.1, 2.1, 3.9
Multipost - AET-02L	Multipost	2725+00	3.1, 3.8
Multipost - AET-07L	Multipost	2735+50	3.1, 3.1
93T202 - Sign 17 & 18	Drilled Shaft	2745+00	5.61
94T029 - DMS 91-150.1-NB	Drilled Shaft	10844+17	5.98

### AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8R65** with "File Type" **.005x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.