



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 7

DATE: July 15, 2019

TO: PROPOSERS

FROM: *RMA* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8R74
Financial Project Nos.: 435542-1-52-01; 435542-3-52-01; 443645-1-52-01; 443747-1-52-01;
443790-1-52-01; 443790-2-52-01
County: Miami-Dade
Project Name: Widen HEFT, NW 106th Street to I-75, MP 34 - 39

BIDS TO BE RECEIVED: July 23, 2019 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

SUPPLEMENTAL SPECIFICATIONS PACKAGE

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package, E8R74Specs_Supp4, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/>.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8R74** with "File Type" **.007x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8R74
 Letting July 2019
 FPID(s) 435542-1-52-01, 435542-3-52-01, 443790-1-52-01, 443790-2-52-01, 443645-1-52-01, 443747-1-52-01
 Description WIDENING HEFT – NW 106TH ST TO I-75 (MP34 TO MP39) 6 TO 10 LANES W/EXP LANES
 County MIAMI-DADE (87471)


Contract Addendum No. 7 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 5 (PDF file)
 - ✓ Digitally signed + sealed Supplemental Specifications Package No. 4 (PDF file)
 - ✓ Design + engineering data (CADD.zip files)
-

Contract time revised No X Yes ____ If yes, ____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.
-

CONCURRENCE:



Turnpike Program Management Administrator

DATE:

7/12/19

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS - 435542-1-52-01, 435542-3-52-01, 443790-1-52-01	
SHEET	DESCRIPTION OF MODIFICATION
SUMMARY OF ROADWAY	
1	Key Sheet Revised. Added Signature Sheet and Revision Log for Addendum 7 (Revision 5)
1B	Revision Log Sheet Added revised sheet for Addendum 7 (Revision 5)
2E	Signature Sheet for Addendum 7 Added. Added Signature Sheet for Addendum 7 (Revision 5)
4A – 4EE	Summary of Pay Items Sheets Revised. Summary of Pay Items Update.
16	Interchange Drainage Map (3) Revised. Add GG-3B, S-915A, S-916B, S-919A, S-921A, S-932, S-933; Modified S-929, GG-5
222-225	Summary of Drainage Structures (170TH) Revised. Modified 54", 72", 96" Pipe Lengths. Added Manhole GG-3B. Added Exfiltration Trench & Modified 18" Pipe Quantities
228-229	Optional Materials Tabulation-HEFT Revised. Modified Optional Materials.
280	Plan Sheet (27) Revised. Updated drainage along NW170th
281	Plan Sheet (28) Revised. Modified GG-4, GG-4A Pipe Lengths
310	Plan Sheet (57) Revised. Modified GG-2A Pipe Length
321	Plan Sheet (68) Revised. Modified GG-1, GG-2 Pipe Lengths, Updated drainage along NW170th by adding exfiltration
322	Plan Sheet (69) Revised. Modified GG-3, GG-3A, GG-6 Pipe Lengths Added manhole GG-3B, Added Exfiltration Trench, Updated Drainage Systems
323	Plan Sheet (70) Revised. Added Exfiltration Trench; Updated Drainage System; Added GG-3B, Relocated GG-5
398	Ramp J Profile Sheet Revised Added Exfiltration Trench and S-905
419	NW170TH Street Profile Sheet Revised Updated S-904, S-908
420	NW170TH Street Profile Sheet Revised Added Exfiltration Trench; Updated Drainage Structures; Moved GG-5; Added GG-3B
421	NW170TH Street Profile Sheet Revised Modified S-930; Added Exfiltration Trench and S-933
448	Intersection Detail Revised Modified S-904, S-908
449	Intersection Detail Revised Added Exfiltration Trench; Modified S-905
450	Intersection Detail Revised Added Exfiltration Trench, S-915A, S-919A; Modified Pipe from S-911

451	Intersection Detail Revised Added Exfiltration Trench, S-916B, S-921A, GG-3B
881	Drainage Structures Sheet (170TH) Revised. Modified GG-1 J-BOT Dimension Added Exfiltration Trench; Modified S-905
882	Drainage Structures Sheet (170TH) Revised. Modified S-904
883	Drainage Structures Sheet (170TH) Revised. Modified S-908
884	Drainage Structures Sheet (170TH) Revised. Modified S-911A
885	Drainage Structures Sheet (170TH) Revised. Modified S-911
886	Drainage Structures Sheet (170TH) Revised. Modified S-915; Added S-915A
887	Drainage Structures Sheet (170TH) Revised. Modified S-916
888	Drainage Structures Sheet (170TH) Revised. Modified S-916B
889	Drainage Structures Sheet (170TH) Revised. Modified Outflow Structure to GG-3B Added S-919A
890	Drainage Structures Sheet (170TH) Revised. Modified S-922
891	Drainage Structures Sheet (170TH) Revised. Modified S-921; Added S-921A
892	Drainage Structures Sheet (170TH) Revised. Modified S-923
892A	Drainage Structures Sheet (170TH) Added. Added Manhole GG-3B.
893	Drainage Structures Sheet (170TH) Revised. Modified S-924 and S-925
894	Drainage Structures Sheet (170TH) Revised. Updated Manhole GG-5 Location & Structure Bottom. Modified S-926; Added S-929
895	Drainage Structures Sheet (170TH) Revised. Modified S-927; Added S-932
896	Drainage Structures Sheet (170TH) Revised. Modified S-930 & S-931; Added S-933
920	Drainage Detail (10) SR821 (US27 & NW170th) Revised. Added NW170th Trench for S-905, S-915A, S-916B, S-933
921	Drainage Detail (10) SR821 (US27) Revised. Added Type I and Type II Skimmer
921A	Drainage Detail (10) SR821 (NW170th) Added. Added details for S-908, S-916 & S-932
924	Drainage Detail (10) SR821 (HEFT) Revised. Deleted S-929 Manatee Grate
1277	SR 821 (HEFT) Cross Section Revised. Modified Earthwork Quantities
1294	Ramp A2 Cross Sections Revised. Modified Earthwork Quantities
1304	Ramp C Cross Sections Revised. Modified Earthwork Quantities
1309	Ramp D Cross Sections Revised. Modified Earthwork Quantities

1316	Ramp E1 Cross Sections Revised. Modified Earthwork Quantities
1329	Ramp E2 Cross Sections Revised. Modified Earthwork Quantities
1343	Ramp H1 Cross Sections Revised. Modified Earthwork Quantities
1358	Ramp H2 Cross Sections Revised. Modified Earthwork Quantities
1375	Ramp I Cross Sections Revised. Modified Earthwork Quantities
1396	Ramp J Cross Sections Revised. Modified Earthwork Quantities
1413	Ramp K Cross Sections Revised. Modified Earthwork Quantities
1457	Pond 9C Cross Sections Revised. Modified Quantities for Pay Items 0120-1
1520	US 27 Cross Sections Revised. Modified Earthwork Quantities
1549	Miami Canal (C-6) Cross Sections Revised. Modified Quantities for Pay Items 0120-1
1602	NW 170th Street Cross Sections Modified Earthwork Quantities
SQ-35	Summary of Quantities, Revised. Modified Quantities for Pay Items 0120-1
SQ-87	Summary of Quantities, Revised. Modified Quantities for Pay Items 0120-1
SQ-99	Summary of Quantities, Revised. Modified Quantities for Pay Items 0120-1
SUMMARY OF STRUCTURES	
B-1	Key Sheet Revised. Added Signature Sheet for Revision #5
B-2E	Signature Sheet Added. Added Signature Sheet for Revision #5
BQW-1	Wall Quantities Revised. Updated Creep and Performance test quantity
BQW-2	Wall Quantities Revised. Updated Creep and Performance test quantity

PLAN REVISIONS – 443790-2-52-01 (NW 107th)	
SHEET	DESCRIPTION OF MODIFICATION
SUMMARY OF ROADWAY	
SHEET	DESCRIPTION OF MODIFICATION
1	Key Sheet Revised. Added signature sheet for Revisions
2C	Signature Sheet Added. Added Page for Revision #5.
3	Drainage Map Revised. Added Manhole GG-6A & GG-7A.

8	Summary of Drainage Structures Revised. Modified 72" Pipe Lengths. Added Manhole GG-6A & GG-7A.
9	Optional Materials Tabulation Revised. Added Manhole GG-6A and GG-7A.
13	Plan Sheet (1) Revised. Added GG-7A and Pipe Length, Updated 72" Pipe Lengths.
14	Plan Sheet (2) Revised. Added GG-6A and Pipe Length, Updated 72" Pipe Lengths.
20	Drainage Structures Revised. Added 72" Pipe Oval & Label.
21	Drainage Structures Revised. Added Manhole GG-7A.
22	Drainage Structures Revised. Added 72" Pipe Oval & Label.
23	Drainage Structures Revised. Revised To & From Structure Numbers.
25A	Drainage Structures Added. Added Manhole GG-6A.
26	Drainage Structures Revised. Revised To & From Structure Numbers.

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435542-1-52-01 (HEFT)					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
SUMMARY OF ROADWAY					
Roadway	0120-1	SQ-35	MOD	494,003	512,910
Roadway	0451-70-1	BQW-1	MOD	1032	104
Roadway	0451-70-2	BQW-1	MOD	1032	51

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435542-3-52-01 (US 27)					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
SUMMARY OF ROADWAY					
Roadway	0120-1	SQ-87	MOD	11,995	12,771

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 443790-1-52-01 (NW 170th Street)					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
SUMMARY OF ROADWAY					
Roadway	0120-1	SQ-99	MOD	32,016	34,100
Roadway	0425-1-351		MOD	15	16
Roadway	0425-1-352		DEL	1	0
Roadway	0425-1-361		MOD	4	3
Roadway	0425-1-451		MOD	2	1
Roadway	0425-1-452		ADD	N/A	1
Roadway	0425-1-461		ADD	N/A	1
Roadway	0425-2-61		ADD	N/A	1
Roadway	0425-2-71		ADD	N/A	1
Roadway	0425-2-92		MOD	4	9
Roadway	0430-175-118		MOD	2184	1846
Roadway	0430-175-124		MOD	316	49
Roadway	0430-175-154		MOD	625	631
Roadway	0430-175-172		MOD	411	398
Roadway	0430-175-196		MOD	1365	1426
Roadway	0443-70-4		ADD	N/A	643

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 443790-2-52-01 (NW 107th Avenue)					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
SUMMARY OF ROADWAY					
Roadway	0425-2-92		MOD	1	3
Roadway	0430-175-172		MOD	923	918

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION
Supplemental Specifications Package Four	Includes: Adding SP0030200 - Award and Execution of Contract (Timeframe Modification)