BID SOLICITATION NOTICE – Turnpike FLORIDA DEPARTMENT OF TRANSPORTATION CONSTRUCTION AND MAINTENANCE PROGRAMS

Ocoee, FL May 07, 2021 Advertisement No. 1

Florida Turnpike Headquarters FL Turnpike MP 263, Building 5315 Ocoee, FL 34761

All bids must be completed using **Project Bids** software available on the Bid Express website at https://bidx.com/fl/main.

Unless otherwise stipulated in the proposal description, bids for all projects listed in this Bid Solicitation Notice must be submitted using Bid Express only. No other means of submission of bids will be accepted. Please visit the Contracts Administration Website at: http://www.fdot.gov/contracts/ for more information on Bid Express. Submitting bids through Bid Express requires a Digital ID. To obtain a Digital ID, please contact Bid Express at http://www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

Bids for the projects in this Bid Solicitation Notice will be accepted by Bid Express until 02:30 PM Local Time on **Tuesday**, **June 08, 2021**.

Bid totals for each bid submitted will be read aloud for those present and will be available at 02:30 PM **June 08, 2021** in the Turnpike Headquarters, Building 5315, Ocoee, Florida.. Agenda: a) Opening Remarks; b) 15 minutes of public input; c) Reading of bids; d) Closing. Anyone needing special accommodations under the Americans with Disabilities Act of 1990 should send an e-mail to: contracts.admin@dot.state.fl.us or call telephone number (407)264-3885. Special accommodation requests under the Americans with Disabilities Act should be made at least seven days prior to the public meeting. Bidders may obtain preliminary bid results at: https://fdotwp1.dot.state.fl.us/wTBidLetting/LettingMain, select district then click on appropriate date.

DEADLINE FOR PROPOSALS AND PROPOSAL HOLDERS LIST

The deadline for obtaining bid packages shall be 24 hours prior to the scheduled letting date and time. A list of plan holders may be obtained by visiting the District Contracts Administration website at: www.fdot.gov/contracts/tp, click "Letting and Project Information" and select letting date from the Lettings Menu. For compliance with Florida Statute 337.168(2), additional bidders and plan and specifications holders are not published beginning three working days prior to the letting.

----NOTE----

Proposals will not be issued after 02:30 PM Local Time on Monday, June 07, 2021.

Document Ordering Information

Orders for documents are placed using the Contract Proposal Processing Online Ordering System at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/. There is no charge for ordering/downloading documents. Online Ordering is available Monday through Friday from 6 AM. to 9 PM. and Saturday from 6 AM. to 7 PM.

To Place An Order

- A current State of Florida Vendor Number is required prior to first-time registration; please visit
 http://dms.myflorida.com/egovernment_tools/myflorida_marketplace
 for more information. Please allow 24 to 48 hours for receipt of a new vendor number.
- Prior to placing orders, an individual shall register and establish an Internet Subscriber Account with the
 Department of Transportation at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/.
 Please allow 48 to 72 hours (excluding weekends and holidays) for the registration and approval.

PREQUALIFICATION

Contractors must have a current certificate of qualification in accordance with Florida Statute 337.14(1) and Rule Chapter 14-22, Florida Administrative Code, on the date of the letting to bid on construction projects over \$250,000.00 as established by the Department's budget. Maintenance contracts do not require a contractor to have a certificate of

qualification, unless stipulated in the project description and specifications. If deemed necessary by the Department, certain maintenance contracts will contain specific requirements for maintenance contractor eligibility.

PREQUALIFIED CONTRACTORS CURRENT CAPACITY

In order for the Department to have the information required to determine a prequalified bidder's Current Capacity, it is necessary that the prequalified contractor certify the total dollar amount of all work the contractor has underway. This certification shall be accomplished electronically by submitting the Certification of Work Underway (Online Web Application) http://www.fdot.gov/contracts/PreQual_Info/prequalified.shtm to the Department every 30 calendar days.

CONFLICT OF INTEREST

A contractor who performs a constructability review on a design contract or who participates in a value engineering study workshop or cost risk analysis workshop, is prohibited from bidding on the construction of that contract.

SCRUTINIZED COMPANIES

A company that is on the Scrutinized Companies with Activities in Sudan List, is on the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or is engaged in business operations in Syria, may not bid on, submit a proposal for, or enter into a contract with an agency or local government entity for goods or services of \$1 million or more.

A company that is on the Scrutinized Companies that Boycott Israel List or is engaged in a boycott of Israel may not bid on, submit a proposal for, or enter into a contract with an agency or local government entity for goods or services.

BID REJECTION

Bidders are hereby notified that all bids on any of the following projects are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than ten percent (10%). In the event any of the bids are rejected for this reason, the project may be deferred for re-advertising. In addition, award of all federally funded projects will be subject to Federal Highway Administration concurrence.

PROTEST RIGHTS

Pursuant to Section 120.57, Florida Statutes, any person adversely affected by a <u>bid solicitation</u> shall file both a notice of protest and bond within 72 hours after posting of the Bid Solicitation Notice, and shall file a formal written protest within ten days after filing the notice of protest. Any person who files a notice of protest as to a bid solicitation pursuant to this rule shall post with the Department, at the time of filing the notice of protest, a bond payable to the Department in the following amounts: For an action protesting a bid solicitation that requires qualification of bidders, the bond shall be \$5,000. For an action protesting a bid solicitation for which bidders are not required to be prequalified by the Department to be eligible to bid, the bond shall be \$2,500. The required notice of protest, bond and formal protest must each be timely filed with the Clerk of Agency Proceedings, Florida Department of Transportation, Mail Station 58, Room 550, 605 Suwannee Street, Tallahassee, Florida 32399-0458, FAX (850) 414-5264. Failure to file a protest within the time prescribed in Section 120.57(3), F.S., or failure to post the bond or other security required by law within the time allowed for the filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.

Pursuant to Section 120.57, Florida Statutes, any person adversely affected by a <u>bid rejection or contract award</u> shall file both a notice of protest and bond within 72 hours after the posting of the Summary of Bids. If notice of intended decision is given by certified mail or express delivery, the adversely affected person must file both the notice of protest and bond within 72 hours after receipt of the notice of intent. A formal written protest must be filed within ten days after filing the notice of protest. Any person who files a notice of protest as to a bid rejection or contract award pursuant to this rule shall post with the Department, at the time of filing the notice of protest, a bond payable to the Department in the following amounts: For an action protesting a bid rejection or contract award that requires qualification of bidders, the Bond shall be equal to one percent of the lowest bid submitted or \$5,000, whichever is greater. For an action protesting a bid rejection or contract award for which bidders are not required to be prequalified by the Department to be eligible to bid, the bond shall be \$2,500. The required notice of protest, bond, and formal protest must each be timely filed with the Clerk of Agency Proceedings, Florida Department of Transportation, Mail Station 58, Room 550, 605 Suwannee Street,

Tallahassee, Florida 32399-0458, FAX (850) 414-5264. Failure to file a protest within the time prescribed in Section 120.57(3), Florida Statutes, shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.

A protest is not timely filed unless the notice of protest, bond, and the formal protest are each received by the Clerk of Agency Proceedings within the required time limits. A protest which is filed prematurely will be deemed abandoned unless timely renewed.

Interested parties can visit our Internet web site at http://www.fdot.gov/contracts/. Information regarding projects posted with the Clerk of Agency Proceedings, Proposal holders, Plan and Special Provisions holders, preliminary letting results, and other noteworthy information is provided on this website. Please note that, for compliance with Florida Statute 337.168(2), the Proposal holder and the Plan and Special Provision holder listings are not published beginning three working days prior to the letting until after the letting.

In the event multiple responsive bidders submit identical proposals (bids), the Department will determine the order in which proposals are to be considered for Contract award in accordance with Florida Laws, and any applicable Rules.

INSURANCE

The successful bidder shall submit current general liability insurance and workman's compensation insurance certificates for the duration of the contract in the dollar amounts and manner specified in the most current edition of the Department's Standard Specifications for Road and Bridge Construction. Insurance companies must be authorized to do business in the State of Florida. Proof of such insurance shall be filed with the District Contracts and Procurement Office before the contract can be executed. BE SURE THAT THE CONTRACT NUMBER IS ON EACH INSURANCE CERTIFICATE.

ADDENDA

No negotiations, decisions, or actions will be initiated or executed by a potential bidder as a result of any oral discussion with a State employee. Only those communications which are in writing from the Department will be considered as a duly authorized expression on behalf of the Department. Notices of changes (addenda) will be posted on the Districts Contracts Administration website at: www.fdot.gov/contracts/tp, click "Letting and Project Information" and select letting date from the Lettings Menu. It is the responsibility of all potential bidders to monitor this site for any changing information prior to submitting their bid. All addenda shall be acknowledged when submitting bids.

BID QUESTIONS

All work is to be done in accordance with the Plans, Specifications, and Special Provisions of State of Florida Department of Transportation. Direct questions regarding the advertised projects by posting them to the Department website at the following URL address: https://fdotwp1.dot.state.fl.us/BidQuestionsAndAnswers/Proposal.aspx/SearchProposal.

PROPOSAL GUARANTY

For bids over \$150,000.00, the standard proposal guaranty of 5% of the bid will be required, unless otherwise stipulated in the proposal advertisement. A Proposal Guaranty of not less than five percent (5%) of the total actual bid in the form of either a certified check, cashier's check, trust company treasurer's check, bank draft of any national or state bank, or a Surety Proposal Guaranty made payable to the Florida Department of Transportation must be received for each bid in excess of \$150,000.00. A check or draft in an amount less than five percent (5%) of the actual bid will invalidate the bid. The guaranty amount shall include all bid items except construction days for A+B bidding and lane closure for Lane Rental Bidding. Proposal Guaranty shall substantially conform to DOT Form 375-020-09 furnished with the Proposal. Surety2000 or SurePath electronic Proposal Guaranty submittal may be used in conjunction with Bid Express internet bid submittal. For more information please visit http://www.insurevision.com for SurePath. Paper Proposal Guaranty will also be accepted for bids submitted through Bid Express provided they are received prior to the deadline for receiving bids, by the location(s) identified in this Bid Solicitation Notice. If an electronic proposal guaranty is not being submitted, the bidder must submit an original proposal guaranty. (A fax or a copy sent as an attachment will not be accepted.)

EXECUTION OF CONTRACT

Pursuant to Subsections 3-6 and 3-7 of the Standard Specifications, the successful bidder shall execute the necessary contract documents and return the agreement along with a satisfactory Performance and Payment Bond within ten (10) Calendar days of award, excluding Saturdays, Sundays, and state holidays, unless noted otherwise in the project specifications. A 100% Payment and Performance Bond will be required for all projects unless noted otherwise in the

project specifications. All work is to be done in accordance with the Plans, special Provisions of the State of Florida Department of Transportation.

Prior to execution of the contract with the Department, a corporation must show proof that it is authorized to do business in the State of Florida. Florida corporations should provide a copy of the certificate of Incorporation and foreign corporations should provide a copy of Certificate of Authority from the Florida Department of State.

Important Note: Actual commitment and final execution of the contract is contingent upon an approved legislative budget and funds availability.

DBE PARTICIPATION

Disadvantaged Business Enterprise (DBE) Availability Goal Information is contained in the Bid Solicitation Package. DBE Participation and Bidder Opportunity List for Prime Contractors shall be reported in the **Equal Opportunity Compliance** (**EOC**) system no later than 3 business days of submission of the bid. The EOC system is a web based application for Prime Contractors, statewide, to report their Bidder Opportunity List, DBE Commitments, and DBE/MBE Subpayments. Complete and submit the DBE Participation (i.e. DBE Commitments) and Bid Opportunity List in the EOC.

More information regarding EOC can be referenced at: https://www.fdot.gov/equalopportunity/eoc.shtm

DEBARMENT/SUSPENSION

All bids submitted to the Department shall include a statement that by signing and submitting this proposal, the bidder certifies that no principal (which includes officers, directors or executives) is presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from participation in this transaction by any federal department or agency.

MANDATORY PRE-BID CONFERENCE

For projects with mandatory Pre-Bid Meeting, proposals (BIDDING DOCUMENTS) will be issued only to the attendees of the meeting. Prospective bidders ordering bidding documents prior to the Pre-Bid Meeting will be given access to download the bidding documents within 24 hours after the Pre-Bid Meeting. Those prospective bidders ordering the documents after the Pre-Bid Meeting will need to contact the office advertising the project to confirm attendance and receive access to download the bidding documents. Please contact the office at least two working days prior to the deadline for obtaining bidding documents to allow time for processing.

LATE ARRIVALS TO MANDATORY PRE-BID MEETINGS

All bidders must be present and signed in prior to the start of the mandatory pre-bid meeting. Anyone not signed in at the commencement of the meeting will be considered late and will not be allowed to bid on the project.

FIRST TIME BIDDERS

Bidders bidding for the first time with the Department can access the New Bidder's Orientation document at: https://fdotwww.blob.core.windows.net/sitefinity/docs/default-source/contracts/new-bidders-orientation.pdf?sfvrsn=aef131ae 2

POSTING NOTICE

The bid tabulation and intent to award will be posted on **June 22, 2021** or **July 06, 2021** at www.fdot.gov/contracts/tp, click the "Letting and Project Information" and select letting date from the Listings Menu. The posting provides notice of the Department's intent to award a contract or reject all bids. The Department's Notice of Intent regarding a project will be posted on only one of the alternate posting dates. Bidders are solely responsible for timely monitoring or otherwise verifying on which of the specified alternate posting dates the posting of award or rejection of all bids actually occurs.

If the posting dates are revised, all bidders for the subject project will be notified.

AFFIRMATIVE ACTION (EQUAL EMPLOYMENT OPPORTUNITY)

The Florida Department of Transportation (hereinafter referred to as the "Department"), in accordance with **Title VI of the Civil Rights Act of 1964, 42 USC 2000d to 2000d-4 and related authorities, Title 49, Code of Federal Regulations,**

U.S. Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation issued pursuant to such Act, hereby notifies all bidders that the Department will affirmatively insure that in any contract entered into pursuant to this advertisement, minority and disadvantaged business enterprises will be afforded the full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of race, color, national origin, or sex in consideration for an award. Further, it is the policy of the Department to not discriminate against bidders on the grounds of race, color, national origin, religion, sex, age, or disability/handicap in consideration for an award. A bidder must have an approved DBE Affirmative Action (DBE/AA) Plan prior to contract award. Please use the following link https://www.fdot.gov/contracts/cpp-online-ordering/bidder-assist.shtm, Standard Specifications for Road and Bridge Construction and the Special Provisions for instructions for submission of a DBE/AA Plan. The DBE/AA Plan should be submitted for approval prior to the bidding.

MINIMUM WAGE

The minimum wage for all hours worked in Florida is available at http://www.floridajobs.org.

EMAIL SUBSCRIPTION LIST

To get on the e-mail subscription list, go to http://fdotwp1.dot.state.fl.us/reportsubscriptions/ and fill out the necessary information to "Subscribe". To obtain information concerning other districts, go to http://www.fdot.gov/contracts/distco.shtm.

NOTICE TO ALL BIDDERS

To report bid rigging activities call: 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through Friday, 8:00 A.M. to 5:00 P.M. Local Time. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use the "hotline" to report such activities. The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of the DOT Inspector General. All information will be treated confidentially and caller anonymity will be respected.

By submitting a bid, the contractor/consultant/vendor agrees to comply with section 20.055(5). Florida Statute, and to incorporate in all subcontracts the obligation to comply with section 20.055(5) Florida Statute.

Florida Department of Transportation Notice to Contractors Index

Published: May 07, 2021

Letting ID: 08210608

Please use the following proposal ID and the letting ID when ordering plans/proposal or specifications for the June 08, 2021 letting.

Proposal Note Codes:

Florida Department of Transportation Notice to Contractors Index

Published: May 07, 2021

Letting ID: 08210608

Page Number	Proposal Id	Proposal Notes	Fin Proj Numbers	County
8	E8T23-R0		19276217211(*)	PALM BEACH, TURNPIKE
9	E8T24-R0		19288017211(*)	BROWARD, MIAMI- DADE, TURNPIKE
10	E8T25-R0		44888617201(*)	BROWARD, MIAMI- DADE, PALM BEACH, TURNPIKE
11	E8T26-R0		44888517201(*)	BROWARD, MIAMI- DADE, PALM BEACH, TURNPIKE
12	E8T27-R0		44888717201(*)	BROWARD, MIAMI- DADE, PALM BEACH, TURNPIKE
14	E8T28		19077315238(*)	BROWARD, MARTIN, MIAMI-DADE, PALM BEACH, ST LUCIE, TURNPIKE
15	E8T29		19077445215(*)	BROWARD, TURNPIKE
17	E8T30		19077855216(*)	ORANGE, TURNPIKE
18	Z8099-R0		4436111E210(*)	BROWARD, MIAMI- DADE, TURNPIKE
20	Z8100-R0		4436112E210(*)	BROWARD, PALM BEACH, TURNPIKE
22	Z8101-R0		4436113E210(*)	INDIAN RIVER, MARTIN, OKEECHOBEE, OSCEOLA, PALM BEACH, ST LUCIE, TURNPIKE
24	Z8102-R0		4436114E210(*)	LAKE, ORANGE, OSCEOLA, SUMTER, TURNPIKE
26	Z8103-R0		4436115E210(*)	POLK, SEMINOLE, TURNPIKE
28	Z8104-R0		4436116E210(*)	HERNANDO, HILLSBOROUGH, PASCO, TURNPIKE
30	Z8105-R0		4436117E210(*)	CLAY, DUVAL, TURNPIKE
32	Z8106-R0		4436106D202(*)	LAKE, ORANGE, SUMTER, TURNPIKE
33	Z8107-R0		4436107D202(*)	SEMINOLE, TURNPIKE
34	Z8108-R0		4436109D202(*)	HERNANDO, HILLSBOROUGH, PASCO, TURNPIKE

Proposal Note Codes:

Letting: 08210608 Call Order: 001 Proposal: E8T23-R0 District:08

Counties: PALM BEACH, TURNPIKE

Road Name: MOWING & LITTER REMOVAL - PALM BEACH COUNTY

Limits: Midpoint

Project(s): 19276217211(*) Federal Aid No: N/A

Total Roadway Length:0.000 MilesContract Days:365Total Bridge Length:0.000 MilesLetting Date:06/08/21

Total Proposal Length: 0.000 Miles Contract Execution Days: 10

Special Start Date: N/A
Aquis/Flexible Start Time: 14

Proposal Budget Estimate: \$450,000.00

Please read the full advertisement

Description:

The work specified in this contract consists of providing all labor, materials, equipment and incidentals necessary to perform routine roadside, slope and small machine mowing including litter removal at various locations on Florida's Turnpike, Milepost (MP) 73.0 to 100.0.

The Contractor shall perform all work during day hours in accordance with the Turnpike Lane Closure Policy.

No U-turns shall be permitted as a condition of this Contract, except at Service Plazas.

NO PRE-BID CONFERENCE WILL BE HELD FOR THIS PROJECT.

Call Order: 001 Proposal: E8T23-R0

ALT	Item		Description	Unit	Quantity	
Section	Section 0001 LARGE MACHINE MOWING (AC)					
	E104- 4- 1	MOWING	(REGULAR/LARGE MACHINE)	AC	6,720.000	
	E104- 4- 2	MOWING (SLO	PE)	AC	520.000	
	E104- 4- 3	MOWING (SMA	LL MACHINE)	AC	1,216.000	
	E110- 30-	LITTER REMO	VAL	AC	28,496.000	

Letting: 08210608 Call Order: 002 Proposal: E8T24-R0 District:08

Counties: BROWARD, MIAMI-DADE, TURNPIKE

Road Name: MOWING & LITTER REMOVAL - MP0X TO 73

Limits: Midpoint

Project(s): 19288017211(*) Federal Aid No: N/A

Total Roadway Length:0.000 MilesContract Days:365Total Bridge Length:0.000 MilesLetting Date:06/08/21Total Proposal Length:0.000 MilesContract Execution Days:10

Special Start Date: N/A
Aquis/Flexible Start Time: 14

Proposal Budget Estimate: \$550,000.00

Please read the full advertisement

Description:

The work specified in this contract consists of providing all labor, materials, equipment and incidentals necessary to perform routine roadside, slope and small machine mowing including litter removal along Florida's Turnpike, from Milepost (MP) 0X, 1000 feet south of the Toll Plaza at Golden Glades, to MP 73.0 and from MP 46.5, the north side of the Miramar Toll Plaza, to Florida's Turnpike mainline (SR 91).

The Contractor shall perform all work during day hours in accordance with the Turnpike Lane Closure Policy.

No U-turns shall be permitted as a condition of this Contract, except at Service Plazas.

NO PRE-BID CONFERENCE WILL BE HELD FOR THIS PROJECT.

Call Order: 002 Proposal: E8T24-R0

ALT	Item		Description	Unit	Quantity	
Section (Section 0001 LARGE MACHINE MOWING (AC)					
	E104- 4- 1	MOWING	(REGULAR/LARGE MACHINE)	AC	6,880.000	
	E104- 4- 2	MOWING (SLO	PE)	AC	2,300.000	
	E104- 4- 3	MOWING (SMA	LL MACHINE)	AC	240.000	
	E110- 30-	LITTER REMO	VAL	AC	35,100.000	

Letting: 08210608 Call Order: 003 Proposal: E8T25-R0 District:08

Counties: BROWARD, MIAMI-DADE, PALM BEACH, TURNPIKE

Road Name: PAVEMENT EDGE SILT REMOVAL - MP 0 TO 100 & SAWGRASS EXPWY

Limits: Midpoint

Project(s): 44888617201(*) Federal Aid No: N/A

Total Roadway Length:

0.000 Miles

Contract Days:

365

Total Bridge Length:

0.000 Miles

Letting Date:

06/08/21

Total Proposal Length: 0.000 Miles Contract Execution Days: 10

Special Start Date: N/A
Aquis/Flexible Start Time: 14

Proposal Budget Estimate: \$500,000.00

Please read the full advertisement

Description:

The work specified in this contract consists of providing all labor, materials, equipment, and incidentals necessary to perform routine silt built-up removal underneath guardrail sections including restoring miscellaneous asphalt underneath guardrail and unpaved shoulder restoration next to guardrail sections, at various locations on the Homestead Extension of Florida's Turnpike, Milepost (MP) 0.0 to 46.5, Florida's Turnpike, MP 0.0X to 100.0, and Sawgrass Expressway, MP 0.0 to 22.5.

The Contractor shall perform all work during day hours in accordance with the Turnpike Lane Closure Policy.

No U-turns shall be permitted as a condition of this Contract, except at Service Plazas.

Payment for the Shoulder Rework item includes the removal of silt build-up on paved shoulder underneath guardrails and the rework of unpaved shoulder close to those guardrail sections when directed by the Department. Blading pavement shoulder is not feasible at sites with guardrail and would require power washing or other methods to remove the silt build-up.

The quantities shown on the Bid Price Proposal are approximate and only represent estimated planned requirements based on historical or specific project needs.

NO PRE-BID CONFERENCE WILL BE HELD FOR THIS PROJECT.

Call Order: 003 Proposal: E8T25-R0

ALT	Item	Description	Unit	Quantity		
Section 0001 ASPHALT REPAIR (MANUAL) (TN)						
	0339- 1-	MISCELLANEOUS ASPHALT PAVEMENT	TN	50.000		
	E575- 1-	SODDING	SY	70,000.000		
	E577- 70-	SHOULDER REWORK	SY	175,000.000		

Letting: 08210608 Call Order: 004 Proposal: E8T26-R0 District:08

Counties: BROWARD, MIAMI-DADE, PALM BEACH, TURNPIKE

Road Name: DRAINAGE OUTFALL RUBBLE RAP - MP 0 TO 100 & SAWGRASS EXPWY

Limits: Midpoint

Project(s): 44888517201(*) Federal Aid No: N/A

Total Roadway Length:0.000 MilesContract Days:365Total Bridge Length:0.000 MilesLetting Date:06/08/21Total Proposal Length:0.000 MilesContract Execution Days:10

Special Start Date: N/A

Aquis/Flexible Start Time: 14

Proposal Budget Estimate: \$500,000.00

Please read the full advertisement

Description:

The work specified in this contract consists of providing all labor, materials, equipment, and incidentals necessary to perform of cleaning out drainpipe end walls areas and the installation of rubble rap, at various locations on the Homestead Extension of Florida's Turnpike, Milepost (MP) 0.0 to 46.5, Florida's Turnpike, MP 0.0X to 100.0, and Sawgrass Expressway, MP 0.0 to 22.5.

The Contractor shall perform all work during day hours in accordance with the Turnpike Lane Closure Policy.

No U-turns shall be permitted as a condition of this Contract, except at Service Plazas.

The quantities shown on the Bid Price Proposal are approximate and only represent estimated planned requirements based on historical or specific project needs.

NO PRE-BID CONFERENCE WILL BE HELD FOR THIS PROJECT.

CONTRACTOR EXPERIENCE DOCUMENTATION: Expertise and Experience is required in the performance of Drainage Repair. The Experience in Drainage Repair Form (850-070-05) must be filled out and submitted to be reviewed by the Department. If a Contractor is presently prequalified with the Department in drainage repair, it is not necessary to submit the form.

Call Order: 004 Proposal: E8T26-R0

ALT	Item	Description	Unit	Quantity		
Section 0001 MISCELLANEOUS ROUTINE MAINTENANCE (MH)						
	0120- 2- 2	BORROW EXCAVATION, TRUCK MEASURE	CY	1,941.000		
	0530- 3- 4	RIPRAP, RUBBLE, F&I, DITCH LINING	TN	2,016.000		

Letting: 08210608 Call Order: 005 Proposal: E8T27-R0 District:08

Counties: BROWARD, MIAMI-DADE, PALM BEACH, TURNPIKE

Road Name: RAMP ASPHALT MAINTENANCE - MP 0 TO 100 & SAWGRASS EXPWY

Limits: Midpoint

Project(s): 44888717201(*) Federal Aid No: N/A

Total Roadway Length:0.000 MilesContract Days:365Total Bridge Length:0.000 MilesLetting Date:06/08/21

Total Proposal Length: 0.000 Miles Contract Execution Days: 10

Special Start Date: N/A
Aquis/Flexible Start Time: 14

Proposal Budget Estimate: \$500,000.00

Please read the full advertisement

Description:

The work specified in this contract consists of providing all labor, materials, equipment, and incidentals necessary to perform maintenance and repair of ramp asphalt pavement, including replacing existing asphalt pavement, providing painted pavement markings, and raised pavement markers, at various locations on the Homestead Extension of Florida's Turnpike, Milepost (MP) 0.0 to 46.5, Florida's Turnpike, MP 0.0X to 100.0, and Sawgrass Expressway, MP 0.0 to 22.5.

The Contractor shall perform all work during day and night hours in accordance with the Turnpike Lane Closure Policy.

No U-turns shall be permitted as a condition of this Contract, except at Service Plazas.

Night work shall be performed between the hours of 9:00 PM to 5:00 AM, Monday through Friday Morning.

NO PRE-BID CONFERENCE WILL BE HELD FOR THIS PROJECT.

CONTRACTOR EXPERIENCE DOCUMENTATION: Expertise and Experience is required in the performance of Asphalt Paving and Pavement Markings. The Experience in Asphalt Paving Form (850-070-01) and the Experience in Pavement Markings form (850-070-06) must be filled out and submitted to be reviewed by the Department. If a Contractor is presently prequalified with the Department in asphalt paving and pavement marking, it is not necessary to submit the form.

	Call Order: 005	Proposal: E8T27-R0		
ALT Item	De	escription	Unit	Quantity
Section 0001 MISCE	LLANEOUS ROUTINE MAINTENANCE	E (MH)		
0102- 14-	TRAFFIC CONTROL OFFICER		HR	100.000
0104- 18-	INLET PROTECTION SYSTEM		EA	5.000
0327- 70- 1	MILLING EXISTING ASPHALT PA	AVEMENT, 1" AVG DEPTH	SY	18,000.000
0337- 7-82	2 ASPHALT CONCRETE FRICTION 22	N COURSE,TRAFFIC C, FC-9.5, PG 76-	TN	1,030.000
0706- 1- 1	RAISED PAVEMENT MARKER, T MARKINGS	YPE B WITHOUT FINAL SURFACE	EA	800.000
0711- 11-12	THERMOPLASTIC, STANDARD, AND ROUNDABOUT	WHITE, SOLID, 12" FOR CROSSWALK	LF	400.000
0711- 11-12	THERMOPLASTIC, STANDARD, AND CHEVRONS	WHITE, SOLID, 18" FOR DIAGONALS	LF	750.000
0711- 11-12	THERMOPLASTIC, STANDARD, AND CROSSWALK	WHITE, SOLID, 24" FOR STOP LINE	LF	120.000
0711- 11-17	70 THERMOPLASTIC, STANDARD,	WHITE, ARROW	EA	20.000
0711- 15-10	THERMOPLASTIC, STANDARD-0 WHITE, SOLID, 6"	OPEN GRADED ASPHALT SURFACES	GM	2.000
0711- 15-13	THERMOPLASTIC, STANDARD-0 WHITE, SKIP, 6",10-30 SKIP OR 3	OPEN GRADED ASPHALT SURFACES, 3-9 LANE DROP	GM	2.000
0711- 15-20	THERMOPLASTIC, STANDARD-0 YELLOW, SOLID, 6"	OPEN GRADED ASPHALT SURFACES,	GM	2.000
E101- 1- 1	MOBILIZATION		LO	4.000
E102- 1- 3	MAINTENANCE OF TRAFFIC (SI	TE SPECIFIC)	LO	4.000

Letting: 08210608 Call Order: 006 Proposal: E8T28 District:08

Counties: BROWARD, MARTIN, MIAMI-DADE, PALM BEACH, ST LUCIE, TURNPIKE

Road Name: RAMP SPEED FEEDBACK SIGN INSTALLATION

Limits: Midpoint

Project(s): 19077315238(*) Federal Aid No: N/A

Total Roadway Length:0.000 MilesContract Days:90Total Bridge Length:0.000 MilesLetting Date:06/08/21

Total Proposal Length: 0.000 Miles Contract Execution Days: 10

Special Start Date: N/A
Aquis/Flexible Start Time: 14

Proposal Budget Estimate: \$385,000.00

Please read the full advertisement

Description:

The work specified in this contract consists of providing all labor, materials, equipment and incidentals necessary to furnish and install highlighted Driver Speed Feedback Signs (DSFS), with 18" display, along with other ramp speed warning signs as shown in the plans, at various locations on the Homestead Extension of Florida's Turnpike (SR 821), Milepost (MP) 8.0 to 32.0, Florida's Turnpike (SR 91), MP 2.0x to 153.0, and Sawgrass Expressway (SR 869), MP 10.5 to 22.0.

The Contractor shall perform all work during day hours in accordance with the Turnpike Lane Closure Policy.

No U-turns shall be permitted as a condition of this Contract, except at Service Plazas.

NO PRE-BID CONFERENCE WILL BE HELD FOR THIS PROJECT.

Call Order: 006 Proposal: E8T28

ALT	Item	Description	Unit	Quantity			
Section	Section 0001 MAINTENANCE SUPPORT SERVICES (MH)						
	0101- 1-	MOBILIZATION	LS	1.000			
	0700- 1-11	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	25.000			
	0700- 1-12	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	2.000			
	0700- 1-50	SINGLE POST SIGN, RELOCATE	AS	3.000			
	0700- 1-60	SINGLE POST SIGN, REMOVE	AS	17.000			
	0700- 11-232	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, SPEED FEEDBACK, 12-20 SF	AS	23.000			

Letting: 08210608 Call Order: 007 Proposal: E8T29 District:08

Counties: BROWARD, TURNPIKE

Road Name: ASPHALT REPAIR - SAWGRASS EXPRESSWAY - MP 16.5 TO 16.7

Limits: Midpoint

Project(s): 19077445215(*) Federal Aid No: N/A

Total Roadway Length: 0.000 Miles Contract Days: 60

Total Bridge Length: 0.000 Miles Letting Date: 06/08/21

Total Proposal Length: 0.000 Miles Contract Execution Days: 10

Special Start Date: N/A

Aquis/Flexible Start Time: 14

Proposal Budget Estimate: \$265,000.00

Please read the full advertisement

Description:

The work specified in this contract consists of providing all labor, materials, equipment, and incidentals necessary to perform maintenance and repair of asphalt pavement deficiencies and defects, including replacing existing asphalt pavement, providing painted pavement markings, and raised pavement markers, at various locations on the Sawgrass Expressway (SR 869), from MP 16.5 to 16.7.

The Contractor shall perform all work during day and night hours in accordance with the Turnpike Lane Closure Policy.

No U-turns shall be permitted as a condition of this Contract, except at Service Plazas.

Night work shall be performed between the hours of 9:00 PM to 5:00 AM, Monday through Friday Morning.

NO PRE-BID CONFERENCE WILL BE HELD FOR THIS PROJECT.

CONTRACTOR EXPERIENCE DOCUMENTATION: Expertise and Experience is required in the performance of Asphalt Paving and Pavement Marking. The Experience in Asphalt Paving Form (850-070-01) and the Experience in Pavement Markings Form (850-070-06) must be filled out and submitted to be reviewed by the Department. If a Contractor is presently prequalified with the Department in asphalt paving and pavement marking, it is not necessary to submit the form.

ALT	Item	Call Order: 007 Proposal: E8T29 Description	Unit	Quantity
		ANCE SUPPORT SERVICES (MH)	J	addinity
	0101- 1-	MOBILIZATION	LS	1.000
	0102- 14-	TRAFFIC CONTROL OFFICER	HR	400.000
	0102- 60-	WORK ZONE SIGN	ED	400.000
	0102- 74- 1	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED	2,480.000
	0102- 76-	ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED	80.000
	0102- 78-	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER	EA	600.000
	0102- 99-	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED	68.000
	0102-115-	TYPE III BARRICADE	ED	80.000
	0102-150- 2	RADAR SPEED DISPLAY UNIT	ED	40.000
	0104- 10- 3	SEDIMENT BARRIER	LF	657.000
	0104- 18-	INLET PROTECTION SYSTEM	EA	1.000
	0107- 1-	LITTER REMOVAL	AC	1.060
	0107- 2-	MOWING	AC	0.810
	0120- 6-	EMBANKMENT	CY	112.00
	0327- 70- 11	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH	SY	2,220.000
	0327- 70- 12	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH	SY	1,260.000
	0334- 1-11	SUPERPAVE ASPHALTIC CONC, TRAFFIC A	TN	210.000
	0334- 1-13	SUPERPAVE ASPHALTIC CONC, TRAFFIC C	TN	220.000
	0334- 1-53	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	TN	185.000
	0337- 7-25	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	TN	95.000
	0546- 72- 1	GROUND-IN RUMBLE STRIPS, 16"	GM	0.210
	0570- 1- 2	PERFORMANCE TURF, SOD	SY	1,150.000
	0706- 1- 1	RAISED PAVEMENT MARKER, TYPE B WITHOUT FINAL SURFACE MARKINGS	EA	383.000
	0710- 11-101	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	GM	0.420
	0710- 11-131	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	GM	0.840
	0710- 11-201	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	GM	0.420
	0710- 90-	PAINTED PAVEMENT MARKINGS, FINAL SURFACE	LS	1.000
	0711- 16-101	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM	0.420
	0711- 16-131	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM	0.840
	0711- 16-201	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM	0.420
	E102- 1- 2	MAINTENANCE OF TRAFFIC (SITE SPECIFIC CONTRACTS)	DA	40.000
	E110- 2-	CLEARING & GRUBBING	AC	0.250

Letting: 08210608 Call Order: 008 Proposal: E8T30 District:08

Counties: ORANGE, TURNPIKE

Road Name: LANDSCAPE INSTALLATION - BEACHLINE EXPRESSWAY

Limits: Midpoint

Project(s): 19077855216(*) Federal Aid No: N/A

Total Roadway Length:0.000 MilesContract Days:1000Total Bridge Length:0.000 MilesLetting Date:06/08/21

Total Proposal Length: 0.000 Miles Contract Execution Days: 10

Special Start Date: N/A
Aquis/Flexible Start Time: 14

Proposal Budget Estimate: \$2,550,000.00

Please read the full advertisement

Description:

The work specified in this contract consists of providing all labor, materials, equipment, and all incidentals necessary to furnish and install, establish and maintain landscaping at the Beachline Expressway (SR 528) from Milepost (MP) 0.8 to 1.61.

The work shall include providing landscape installation, site preparation, herbicide application, mulching, mowing and litter removal, irrigation, segmental block retaining walls, and a two (2) year Landscape Establishment Period.

The Contractor shall perform all work during day hours in accordance with the Turnpike Lane Closure Policy.

No U-turns shall be permitted as a condition of this Contract, except at Service Plazas.

NO PRE-BID CONFERENCE WILL BE HELD FOR THIS PROJECT.

CONTRACTOR EXPERIENCE DOCUMENTATION: Expertise and Experience is required in the performance of Landscaping. The Experience in Landscaping form (850-070-09) must be filled out and submitted to be reviewed by the Department. If a Contractor is presently prequalified with the Department in landscaping, it is not necessary to submit the form.

Call Order: 008 Proposal: E8T30

ALT	Item	Description	Unit	Quantity		
Section 0001 MAINTENANCE SUPPORT SERVICES (MH)						
(0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LS	1.000		

Letting: 08210608 Call Order: 009 Proposal: Z8099-R0 District:08

Counties: BROWARD, MIAMI-DADE, TURNPIKE

Road Name: PRE-EVENT SIGN REPAIR - MP 0 TO 40

Limits: Midpoint

Project(s): 4436111E210(*) Federal Aid No: N/A

Total Roadway Length:0.000 MilesContract Days:365Total Bridge Length:0.000 MilesLetting Date:06/08/21Total Proposal Length:0.000 MilesContract Execution Days:10

Special Start Date: N/A

Aquis/Flexible Start Time: 14

Proposal Budget Estimate: \$0.00

Please read the full advertisement

Description:

The purpose of this Contract is to provide Sign Repair and Replacement Operations, including permanent repairs, pursuant to a Governor's and/or President's Declaration of a State Emergency. This Contract will be a regional contract that includes counties within District D-8/Florida's Turnpike. The Contractor shall perform Sign Repair and Replacement Operations pursuant to the terms of this Contract and at the direction of the Department.

- 1. NO Pre-Bid Conference will be held for this project.
- 2. Award is contingent upon legislative budget approval and availability of funds.
- 3. Awarded Contractor must execute documents within 10 days.
- 4. General Liability, Auto and Worker's Compensation Insurance required.
- 5. FHWA 1273 / Davis-Bacon Wage Rates
- 6. The Contractor shall provide a letter to the Department AT THE TIME OF BID, from a surety authorized to do business in the State of Florida verifying the Contractor is bondable in the State of Florida. For the purposes of this Contract the dollar amount is established at \$500,000.00. The performance bond will be required within five days after commencement of any services.

CONTRACTOR EXPERIENCE DOCUMENTATION: Expertise and Experience is required in the performance of Overhead Signs. The Experience in Overhead Signs form (850-070-03) must be filled out and submitted to be reviewed by the Department. If a Contractor is presently prequalified with the Department in overhead signs, it is not necessary to submit the form.

Call Order: 009 Proposal: Z8099-R0

		• • • • • • • • • • • • • • • • • • •		
ALT	Item	Description	Unit	Quantity
Section	0001 EMER.DE	ELINEATOR/ATTENUATOR/SIGN REPR(EA)		
	0700- 1-11	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	10.000
	0700- 1-12	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	5.000
	0700- 1-13	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	2.000
	0700- 1-14	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	AS	1.000
	0700- 1-21	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF	AS	1.000
	0700- 1-22	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF	AS	1.000
	0700- 1-31	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	AS	1.000
	0700- 1-32	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	AS	1.000
	0700- 1-80	SINGLE POST SIGN, REPAIR	AS	10.000
	0700- 1-87	SINGLE POST SIGN, REPAIR- REPLACE POST, USE EXISTING SIGN PANEL	AS	5.000
	0700- 2-11	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	2.000

Call Order: 009 Proposal: Z8099-R0

ALT	Item	Description	Unit	Quantity
	0700- 2-12	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	5.000
	0700- 2-13	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	2.000
	0700- 2-14	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS	1.000
	0700- 2-15	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	AS	1.000
	0700- 2-16	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	AS	1.000
	0700- 2-17	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF	AS	1.000
	0700- 2-18	MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF	AS	1.000
	0700- 2-50	MULTI- POST SIGN, GROUND MOUNT, RELOCATE	AS	1.000
	0700- 3-101	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA	5.000
	0700- 3-102	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF	EA	5.000
	0700- 3-103	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF	EA	2.000
	0700- 3-104	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF	EA	2.000
	0700- 3-105	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF	EA	2.000
	0700- 3-106	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF	EA	1.000
	0700- 3-107	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF	EA	1.000
	0700- 3-108	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF	EA	1.000
	0700- 3-109	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF	EA	1.000
	0700- 3-201	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	1.000
	0700- 3-202	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	EA	1.000
	0700- 3-203	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	EA	1.000
	0700- 3-204	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	EA	1.000
	0700- 3-205	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	EA	1.000
	0700- 3-206	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	EA	1.000
	0700- 3-207	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	EA	1.000
	0700- 3-208	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF	EA	1.000
	0700- 3-209	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF	EA	1.000
	0700- 3-210	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF	EA	1.000
	0700- 3-301	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	EA	1.000
	0700- 3-302	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	EA	1.000
	0700- 3-401	SIGN PANEL, INSTALL, UP TO 12 SF	EA	5.000
	0700- 3-402	SIGN PANEL, INSTALL, 12-20 SF	EA	5.000
	0700- 3-403	SIGN PANEL, INSTALL, 21-30 SF	EA	1.000
	0700- 3-404	SIGN PANEL, INSTALL, 31-50 SF	EA	1.000
	0700- 3-405	SIGN PANEL, INSTALL, 51-100 SF	EA	1.000
	0700- 3-406	SIGN PANEL, INSTALL, 101-200 SF	EA	1.000
	0700- 3-407	SIGN PANEL, INSTALL, 201-300 SF	EA	1.000
	0700- 3-408	SIGN PANEL, INSTALL, 301-400 SF	EA	1.000
	E700- 46- 32	REPAIR EXISTING SIGN (MULTI POST)	AS	10.000
		•		

Letting: 08210608 Call Order: 010 Proposal: Z8100-R0 District:08

Counties: BROWARD, PALM BEACH, TURNPIKE

Road Name: PRE-EVENT SIGN REPAIR - MP 46.5 TO MP 100 & SAWGRASS EXPWY

Limits: Midpoint

Project(s): 4436112E210(*) Federal Aid No: N/A

Total Roadway Length: 0.000 Miles Contract Days: 365

Total Bridge Length: 0.000 Miles Letting Date: 06/08/21

Total Proposal Length: 0.000 Miles Contract Execution Days: 10

Special Start Date: N/A
Aquis/Flexible Start Time: 14

Proposal Budget Estimate: \$0.00

Please read the full advertisement

Description:

The purpose of this Contract is to provide Sign Repair and Replacement Operations, including permanent repairs, pursuant to a Governor's and/or President's Declaration of a State Emergency. This Contract will be a regional contract that includes counties within District D-8/Florida's Turnpike. The Contractor shall perform Sign Repair and Replacement Operations pursuant to the terms of this Contract and at the direction of the Department.

- 1. NO Pre-Bid Conference will be held for this project.
- 2. Award is contingent upon legislative budget approval and availability of funds.
- 3. Awarded Contractor must execute documents within 10 days.
- 4. General Liability, Auto and Worker's Compensation Insurance required.
- 5. FHWA 1273 / Davis-Bacon Wage Rates
- 6. The Contractor shall provide a letter to the Department AT THE TIME OF BID, from a surety authorized to do business in the State of Florida verifying the Contractor is bondable in the State of Florida. For the purposes of this Contract the dollar amount is established at \$500,000.00. The performance bond will be required within five days after commencement of any services.

CONTRACTOR EXPERIENCE DOCUMENTATION: Expertise and Experience is required in the performance of Overhead Signs. The Experience in Overhead Signs form (850-070-03) must be filled out and submitted to be reviewed by the Department. If a Contractor is presently prequalified with the Department in overhead signs, it is not necessary to submit the form.

Call Order: 010 Proposal: Z8100-R0

		•		
ALT	Item	Description	Unit	Quantity
Section	0001 EMER.DEL	INEATOR/ATTENUATOR/SIGN REPR(EA)		
	0700- 1-11	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	5.000
	0700- 1-12	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	5.000
	0700- 1-13	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	2.000
	0700- 1-14	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	AS	1.000
	0700- 1-21	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF	AS	1.000
	0700- 1-22	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF	AS	1.000
	0700- 1-31	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	AS	1.000
	0700- 1-32	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	AS	1.000
	0700- 1-80	SINGLE POST SIGN, REPAIR	AS	5.000
	0700- 1-87	SINGLE POST SIGN, REPAIR- REPLACE POST, USE EXISTING SIGN PANEL	AS	5.000
	0700- 2-11	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	2.000

Call Order: 010 Proposal: Z8100-R0

ALT	Item	Description	Unit	Quantity
	0700- 2-12	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	5.000
	0700- 2-13	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	2.000
	0700- 2-14	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS	1.000
	0700- 2-15	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	AS	1.000
	0700- 2-16	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	AS	1.000
	0700- 2-17	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF	AS	1.000
	0700- 2-18	MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF	AS	1.000
	0700- 2-50	MULTI- POST SIGN, GROUND MOUNT, RELOCATE	AS	1.000
	0700- 3-101	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA	5.000
	0700- 3-102	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF	EA	5.000
	0700- 3-103	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF	EA	2.000
	0700- 3-104	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF	EA	2.000
	0700- 3-105	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF	EA	1.000
	0700- 3-106	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF	EA	1.000
	0700- 3-107	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF	EA	1.000
	0700- 3-108	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF	EA	1.000
	0700- 3-109	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF	EA	1.000
	0700- 3-201	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	1.000
	0700- 3-202	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	EA	1.000
	0700- 3-203	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	EA	1.000
	0700- 3-204	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	EA	1.000
	0700- 3-205	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	EA	1.000
	0700- 3-206	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	EA	1.000
	0700- 3-207	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	EA	1.000
	0700- 3-208	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF	EA	1.000
	0700- 3-209	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF	EA	1.000
	0700- 3-210	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF	EA	1.000
	0700- 3-301	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	EA	1.000
	0700- 3-302	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	EA	1.000
	0700- 3-401	SIGN PANEL, INSTALL, UP TO 12 SF	EA	5.000
	0700- 3-402	SIGN PANEL, INSTALL, 12-20 SF	EA	5.000
	0700- 3-403	SIGN PANEL, INSTALL, 21-30 SF	EA	1.000
	0700- 3-404	SIGN PANEL, INSTALL, 31-50 SF	EA	1.000
	0700- 3-405	SIGN PANEL, INSTALL, 51-100 SF	EA	1.000
	0700- 3-406	SIGN PANEL, INSTALL, 101-200 SF	EA	1.000
	0700- 3-407	SIGN PANEL, INSTALL, 201-300 SF	EA	1.000
	0700- 3-408	SIGN PANEL, INSTALL, 301-400 SF	EA	1.000
	E700- 46- 32	REPAIR EXISTING SIGN (MULTI POST)	AS	3.000

Letting: 08210608 Call Order: 011 Proposal: Z8101-R0 District:08

Counties: INDIAN RIVER, MARTIN, OKEECHOBEE, OSCEOLA, PALM BEACH, ST LUCIE, TURNPIKE

Road Name: PRE-EVENT SIGN REPAIR - MP 100 TO 200

Limits: Midpoint

Project(s): 4436113E210(*) Federal Aid No: N/A

Total Roadway Length:0.000 MilesContract Days:365Total Bridge Length:0.000 MilesLetting Date:06/08/21

Total Proposal Length: 0.000 Miles Contract Execution Days: 10

Special Start Date: N/A
Aguis/Flexible Start Time: 14

Proposal Budget Estimate: \$0.00

Please read the full advertisement

Description:

The purpose of this Contract is to provide Sign Repair and Replacement Operations, including permanent repairs, pursuant to a Governor's and/or President's Declaration of a State Emergency. This Contract will be a regional contract that includes counties within District D-8/Florida's Turnpike. The Contractor shall perform Sign Repair and Replacement Operations pursuant to the terms of this Contract and at the direction of the Department.

- 1. NO Pre-Bid Conference will be held for this project.
- 2. Award is contingent upon legislative budget approval and availability of funds.
- 3. Awarded Contractor must execute documents within 10 days.
- 4. General Liability, Auto and Worker's Compensation Insurance required.
- 5. FHWA 1273 / Davis-Bacon Wage Rates
- 6. The Contractor shall provide a letter to the Department AT THE TIME OF BID, from a surety authorized to do business in the State of Florida verifying the Contractor is bondable in the State of Florida. For the purposes of this Contract the dollar amount is established at \$500,000.00. The performance bond will be required within five days after commencement of any services.

CONTRACTOR EXPERIENCE DOCUMENTATION: Expertise and Experience is required in the performance of Overhead Signs. The Experience in Overhead Signs form (850-070-03) must be filled out and submitted to be reviewed by the Department. If a Contractor is presently prequalified with the Department in overhead signs, it is not necessary to submit the form.

Call Order: 011 Proposal: Z8101-R0

		Call Order. Of Thoposal. 20101-No		
ALT	Item	Description	Unit	Quantity
Section	0001 EMER.DE	ELINEATOR/ATTENUATOR/SIGN REPR(EA)		
	0700- 1-11	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	5.000
	0700- 1-12	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	5.000
	0700- 1-13	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	2.000
	0700- 1-14	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	AS	1.000
	0700- 1-21	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF	AS	1.000
	0700- 1-22	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF	AS	1.000
	0700- 1-31	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	AS	1.000
	0700- 1-32	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	AS	1.000
	0700- 1-80	SINGLE POST SIGN, REPAIR	AS	5.000
	0700- 1-87	SINGLE POST SIGN, REPAIR- REPLACE POST, USE EXISTING SIGN PANEL	AS	5.000
	0700- 2-11	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	2.000
	0700- 2-12	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	5.000
	0700- 2-13	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	2.000
	0700- 2-14	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS	1.000
	0700- 2-15	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	AS	1.000
	0700- 2-16	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	AS	1.000
	0700- 2-50	MULTI- POST SIGN, GROUND MOUNT, RELOCATE	AS	1.000
	0700- 3-101	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA	5.000
	0700- 3-102	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF	EA	5.000
	0700- 3-103	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF	EA	2.000
	0700- 3-104	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF	EA	2.000
	0700- 3-105	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF	EA	1.000
	0700- 3-106	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF	EA	1.000
	0700- 3-201	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	1.000
	0700- 3-202	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	EA	1.000
	0700- 3-203	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	EA	1.000
	0700- 3-204	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	EA	1.000
	0700- 3-205	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	EA	1.000
	0700- 3-206	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	EA	1.000
	0700- 3-301	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	EA	1.000
	0700- 3-302	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	EA	1.000
	0700- 3-401	SIGN PANEL, INSTALL, UP TO 12 SF	EA	5.000
	0700- 3-402	SIGN PANEL, INSTALL, 12-20 SF	EA	5.000
	0700- 3-403	SIGN PANEL, INSTALL, 21-30 SF	EA	1.000
	0700- 3-404	SIGN PANEL, INSTALL, 31-50 SF	EA	1.000
	0700- 3-405	SIGN PANEL, INSTALL, 51-100 SF	EA	1.000
	0700- 3-406	SIGN PANEL, INSTALL, 101-200 SF	EA	1.000
	E700- 46- 32	REPAIR EXISTING SIGN (MULTI POST)	AS	3.000

Letting: 08210608 Call Order: 012 Proposal: Z8102-R0 District:08

Counties: LAKE, ORANGE, OSCEOLA, SUMTER, TURNPIKE

Road Name: PRE-EVENT SIGN REPAIR - MP 200 TO 308, BEACHLINE, EAST-WEST

Limits: Midpoint

Project(s): 4436114E210(*) Federal Aid No: N/A

Total Roadway Length: 0.000 Miles Contract Days: 365

Total Bridge Length: 0.000 Miles Letting Date: 06/08/21

Total Proposal Length: 0.000 Miles Contract Execution Days: 10

Special Start Date: N/A
Aquis/Flexible Start Time: 14

Proposal Budget Estimate: \$0.00

Please read the full advertisement

Description:

The purpose of this Contract is to provide Sign Repair and Replacement Operations, including permanent repairs, pursuant to a Governor's and/or President's Declaration of a State Emergency. This Contract will be a regional contract that includes counties within District D-8/Florida's Turnpike. The Contractor shall perform Sign Repair and Replacement Operations pursuant to the terms of this Contract and at the direction of the Department.

- 1. NO Pre-Bid Conference will be held for this project.
- 2. Award is contingent upon legislative budget approval and availability of funds.
- 3. Awarded Contractor must execute documents within 10 days.
- 4. General Liability, Auto and Worker's Compensation Insurance required.
- 5. FHWA 1273 / Davis-Bacon Wage Rates
- 6. The Contractor shall provide a letter to the Department AT THE TIME OF BID, from a surety authorized to do business in the State of Florida verifying the Contractor is bondable in the State of Florida. For the purposes of this Contract the dollar amount is established at \$500,000.00. The performance bond will be required within five days after commencement of any services.

CONTRACTOR EXPERIENCE DOCUMENTATION: Expertise and Experience is required in the performance of Overhead Signs. The Experience in Overhead Signs form (850-070-03) must be filled out and submitted to be reviewed by the Department. If a Contractor is presently prequalified with the Department in overhead signs, it is not necessary to submit the form.

Call Order: 012 Proposal: Z8102-R0

ALT	Item	Description	Unit	Quantity
Section	1 0001 EMER.DE	ELINEATOR/ATTENUATOR/SIGN REPR(EA)		
	0700- 1-11	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	5.000
	0700- 1-12	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	5.000
	0700- 1-13	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	2.000
	0700- 1-14	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	AS	1.000
	0700- 1-21	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF	AS	1.000
	0700- 1-22	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF	AS	1.000
	0700- 1-31	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	AS	1.000
	0700- 1-32	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	AS	1.000
	0700- 1-80	SINGLE POST SIGN, REPAIR	AS	5.000
	0700- 1-87	SINGLE POST SIGN, REPAIR- REPLACE POST, USE EXISTING SIGN PANEL	AS	5.000
	0700- 2-11	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	2.000

Call Order: 012 Proposal: Z8102-R0

0700- 2- 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 2.000 0700- 2- 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF AS 1.000 0700- 2- 16 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF AS 1.000 0700- 2- 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF AS 1.000 0700- 2- 17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2- 18 MULTI- POST SIGN, GROUND MOUNT, 301-400 SF AS 1.000 0700- 2- 18 MULTI- POST SIGN, GROUND MOUNT, TELCCATE AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 5.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-30 SF EA 5.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 2.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000			Jan J. G. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1.		
0700- 2-13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF AS 2,000 0700- 2-14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF AS 1,000 0700- 2-15 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF AS 1,000 0700- 2-16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF AS 1,000 0700- 2-18 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1,000 0700- 2-18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF AS 1,000 0700- 2-10 MULTI- POST SIGN, GROUND MOUNT, 301-400 SF AS 1,000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 5,000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-30 SF EA 2,000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 2,000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1,000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 30-100 SF EA 1,000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 20-100 SF EA 1,000 <t< th=""><th>ALT</th><th>Item</th><th>Description</th><th>Unit</th><th>Quantity</th></t<>	ALT	Item	Description	Unit	Quantity
0700- 2- 14 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF AS 1.000 0700- 2- 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF AS 1.000 0700- 2- 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF AS 1.000 0700- 2- 17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2- 18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF AS 1.000 0700- 2- 10 MULTI- POST SIGN, GROUND MOUNT, RELOCATE AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF EA 5.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 5.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 2.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 2.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 <td></td> <td>0700- 2-12</td> <td>MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF</td> <td>AS</td> <td>5.000</td>		0700- 2-12	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	5.000
0700 - 2- 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF AS 1.000 0700 - 2- 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF AS 1.000 0700 - 2- 17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700 - 2- 18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF AS 1.000 0700 - 3- 101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF EA 5.000 0700 - 3- 102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 5.000 0700 - 3- 103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 2.000 0700 - 3- 103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 2.000 0700 - 3- 104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700 - 3- 105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700 - 3- 106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700 - 3- 107 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF EA 1.000 0700 - 3- 203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300		0700- 2-13	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	2.000
0700- 2- 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF AS 1.000 0700- 2- 17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2- 18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF AS 1.000 0700- 2- 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF EA 5.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 5.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 2.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 1.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-20 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA		0700- 2-14	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS	1.000
0700- 2-17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF AS 1.000 0700- 2-18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF AS 1.000 0700- 2-50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF EA 5.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 2.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-30 SF EA 2.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 2.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF		0700- 2-15	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	AS	1.000
0700- 2-18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF AS 1.000 0700- 2-50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF EA 5.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 2.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 2.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 2.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 107-10 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF		0700- 2-16	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	AS	1.000
0700- 2-50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE AS 1.000 0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 1P TO 12 SF EA 5.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 5.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 2.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-100 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 10-70 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF </td <td></td> <td>0700- 2-17</td> <td>MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF</td> <td>AS</td> <td>1.000</td>		0700- 2-17	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF	AS	1.000
0700- 3-101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF EA 5.000 0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 5.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 2.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 2.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT		0700- 2-18	MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF	AS	1.000
0700- 3-102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA 5.000 0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 2.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 2.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF EA 1.000 0700- 3-205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF EA 1.000 0700- 3-206 SIGN PANEL, FURNISH & INSTALL OVERHEAD M		0700- 2-50	MULTI- POST SIGN, GROUND MOUNT, RELOCATE	AS	1.000
0700- 3-103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA 2.000 0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 2.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000 0700- 3-205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF EA 1.000 0700- 3-206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF EA 1.000 0700- 3-207 SIGN PANEL, FURNISH & INSTALL OVERHEAD		0700- 3-101	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA	5.000
0700- 3-104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA 2.000 0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000 0700- 3-205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF EA 1.000 0700- 3-207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF EA 1.000 0700- 3-208 SIGN PANEL, FURNISH & INSTALL OVERH		0700- 3-102	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF	EA	5.000
0700- 3-105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA 1.000 0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF EA 1.000 0700- 3-205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF EA 1.000 0700- 3-205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF EA 1.000 0700- 3-207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF EA 1.000 0700- 3-208 SIGN PANEL, FURNISH & INSTALL		0700- 3-103	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF	EA	2.000
0700- 3-106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF EA 1.000 0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000 0700- 3-205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF EA 1.000 0700- 3-206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF EA 1.000 0700- 3-208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF EA 1.000 0700- 3-208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF EA 1.000 0700- 3-210 SIGN PANEL, FURNISH & INSTALL		0700- 3-104	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF	EA	2.000
0700- 3-107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF EA 1.000 0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000 0700- 3-205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF EA 1.000 0700- 3-206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF EA 1.000 0700- 3-207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF EA 1.000 0700- 3-208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF EA 1.000 0700- 3-209 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-210 SIGN PANEL, FURNISH & INSTALL S		0700- 3-105	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF	EA	1.000
0700- 3-108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF EA 1.000 0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000 0700- 3-205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF EA 1.000 0700- 3-206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF EA 1.000 0700- 3-207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF EA 1.000 0700- 3-208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF EA 1.000 0700- 3-209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF EA 1.000 0700- 3-210 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF EA 1.000 0700- 3-401		0700- 3-106	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF	EA	1.000
0700- 3-109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF EA 1.000 0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000 0700- 3-205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF EA 1.000 0700- 3-206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF EA 1.000 0700- 3-207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF EA 1.000 0700- 3-208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF EA 1.000 0700- 3-209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF EA 1.000 0700- 3-210 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-302 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-401 SIGN PANEL, INSTALL, 20 SF		0700- 3-107	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF	EA	1.000
0700- 3-201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 1.000 0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000 0700- 3-205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF EA 1.000 0700- 3-206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF EA 1.000 0700- 3-207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF EA 1.000 0700- 3-208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-500 SF EA 1.000 0700- 3-209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF EA 1.000 0700- 3-210 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-210 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-301 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-402 SIGN PANEL, INSTALL, 21-20		0700- 3-108	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF	EA	1.000
0700- 3-202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF EA 1.000 0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000 0700- 3-205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF EA 1.000 0700- 3-206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF EA 1.000 0700- 3-207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF EA 1.000 0700- 3-208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF EA 1.000 0700- 3-209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF EA 1.000 0700- 3-210 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-301 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-302 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-401 SIGN PANEL, INSTALL, UP TO 12 SF EA 5.000 <t< td=""><td></td><td>0700- 3-109</td><td>SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF</td><td>EA</td><td>1.000</td></t<>		0700- 3-109	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF	EA	1.000
0700- 3-203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF EA 1.000 0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000 0700- 3-205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF EA 1.000 0700- 3-206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF EA 1.000 0700- 3-207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF EA 1.000 0700- 3-208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF EA 1.000 0700- 3-209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF EA 1.000 0700- 3-210 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-301 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-302 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-401 SIGN PANEL, INSTALL, UP TO 12 SF EA 5.000 0700- 3-402 SIGN PANEL		0700- 3-201	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	1.000
0700- 3-204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF EA 1.000 0700- 3-205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF EA 1.000 0700- 3-206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF EA 1.000 0700- 3-207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF EA 1.000 0700- 3-208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF EA 1.000 0700- 3-209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF EA 1.000 0700- 3-210 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-301 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-302 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-401 SIGN PANEL, INSTALL, UP TO 12 SF EA 5.000 0700- 3-402 SIGN PANEL, INSTALL, 12-20 SF EA 5.000 0700- 3-403 SIGN PANEL, INSTALL, 21-30 SF EA 1.000 0700- 3-404 SIGN PANEL, INSTALL, 51-100 SF EA 1.000 0700- 3-405 SIGN PANEL, INSTALL, 51-100 SF EA		0700- 3-202	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	EA	1.000
0700- 3-205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF EA 1.000 0700- 3-206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF EA 1.000 0700- 3-207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF EA 1.000 0700- 3-208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF EA 1.000 0700- 3-209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF EA 1.000 0700- 3-210 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-301 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-302 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-401 SIGN PANEL, INSTALL, UP TO 12 SF EA 5.000 0700- 3-402 SIGN PANEL, INSTALL, 21-30 SF EA 5.000 0700- 3-403 SIGN PANEL, INSTALL, 31-50 SF EA 1.000 0700- 3-404 SIGN PANEL, INSTALL, 51-100 SF EA		0700- 3-203	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	EA	1.000
0700- 3-206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF EA 1.000 0700- 3-207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF EA 1.000 0700- 3-208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF EA 1.000 0700- 3-209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF EA 1.000 0700- 3-210 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-301 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-302 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT EA 1.000 0700- 3-302 SIGN PANEL, INSTALL, UP TO 12 SF EA 5.000 0700- 3-401 SIGN PANEL, INSTALL, UP TO 12 SF EA 5.000 0700- 3-402 SIGN PANEL, INSTALL, 21-30 SF EA 1.000 0700- 3-403 SIGN PANEL, INSTALL, 21-30 SF EA 1.000 0700- 3-404 SIGN PANEL, INSTALL, 51-100 SF EA 1.000 0700- 3-406 SIGN PANEL, INSTALL, 201-300 SF		0700- 3-204	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	EA	1.000
0700- 3-207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF EA 1.000 0700- 3-208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF EA 1.000 0700- 3-209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF EA 1.000 0700- 3-210 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF EA 1.000 0700- 3-301 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF EA 1.000 0700- 3-302 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF EA 1.000 0700- 3-401 SIGN PANEL, INSTALL, UP TO 12 SF EA 5.000 0700- 3-402 SIGN PANEL, INSTALL, 12-20 SF EA 5.000 0700- 3-403 SIGN PANEL, INSTALL, 21-30 SF EA 1.000 0700- 3-404 SIGN PANEL, INSTALL, 51-100 SF EA 1.000 0700- 3-406 SIGN PANEL, INSTALL, 201-300 SF EA 1.000 0700- 3-407 SIGN PANEL, IN		0700- 3-205	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	EA	1.000
0700- 3-208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF EA 1.000 0700- 3-209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF EA 1.000 0700- 3-210 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF EA 1.000 0700- 3-301 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF EA 1.000 0700- 3-302 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF EA 5.000 0700- 3-401 SIGN PANEL, INSTALL, UP TO 12 SF EA 5.000 0700- 3-402 SIGN PANEL, INSTALL, 12-20 SF EA 5.000 0700- 3-403 SIGN PANEL, INSTALL, 21-30 SF EA 1.000 0700- 3-404 SIGN PANEL, INSTALL, 31-50 SF EA 1.000 0700- 3-405 SIGN PANEL, INSTALL, 51-100 SF EA 1.000 0700- 3-406 SIGN PANEL, INSTALL, 201-300 SF EA 1.000 0700- 3-408 SIGN PANEL, INSTALL, 301-400 SF EA 1.000		0700- 3-206	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	EA	1.000
0700- 3-209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF EA 1.000 0700- 3-210 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF EA 1.000 0700- 3-301 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF EA 1.000 0700- 3-302 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF EA 5.000 0700- 3-401 SIGN PANEL, INSTALL, UP TO 12 SF EA 5.000 0700- 3-402 SIGN PANEL, INSTALL, 12-20 SF EA 5.000 0700- 3-403 SIGN PANEL, INSTALL, 21-30 SF EA 1.000 0700- 3-404 SIGN PANEL, INSTALL, 31-50 SF EA 1.000 0700- 3-405 SIGN PANEL, INSTALL, 51-100 SF EA 1.000 0700- 3-406 SIGN PANEL, INSTALL, 201-300 SF EA 1.000 0700- 3-408 SIGN PANEL, INSTALL, 301-400 SF EA 1.000		0700- 3-207	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	EA	1.000
0700- 3-210 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF EA 1.000 0700- 3-301 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF EA 1.000 0700- 3-302 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF EA 5.000 0700- 3-401 SIGN PANEL, INSTALL, UP TO 12 SF EA 5.000 0700- 3-402 SIGN PANEL, INSTALL, 12-20 SF EA 5.000 0700- 3-403 SIGN PANEL, INSTALL, 21-30 SF EA 1.000 0700- 3-404 SIGN PANEL, INSTALL, 31-50 SF EA 1.000 0700- 3-405 SIGN PANEL, INSTALL, 51-100 SF EA 1.000 0700- 3-406 SIGN PANEL, INSTALL, 101-200 SF EA 1.000 0700- 3-407 SIGN PANEL, INSTALL, 201-300 SF EA 1.000 0700- 3-408 SIGN PANEL, INSTALL, 301-400 SF EA 1.000		0700- 3-208	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF	EA	1.000
0700- 3-301 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF EA 1.000 0700- 3-302 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF EA 1.000 0700- 3-401 SIGN PANEL, INSTALL, UP TO 12 SF EA 5.000 0700- 3-402 SIGN PANEL, INSTALL, 12-20 SF EA 5.000 0700- 3-403 SIGN PANEL, INSTALL, 21-30 SF EA 1.000 0700- 3-404 SIGN PANEL, INSTALL, 31-50 SF EA 1.000 0700- 3-405 SIGN PANEL, INSTALL, 51-100 SF EA 1.000 0700- 3-406 SIGN PANEL, INSTALL, 101-200 SF EA 1.000 0700- 3-408 SIGN PANEL, INSTALL, 301-400 SF EA 1.000		0700- 3-209	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF	EA	1.000
INDEX 11870/700-012, UP TO 12 SF 0700- 3-302		0700- 3-210	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF	EA	1.000
INDEX 11870/700-012, 12-20 SF 0700- 3-401 SIGN PANEL, INSTALL, UP TO 12 SF EA 5.000 0700- 3-402 SIGN PANEL, INSTALL, 12-20 SF EA 5.000 0700- 3-403 SIGN PANEL, INSTALL, 21-30 SF EA 1.000 0700- 3-404 SIGN PANEL, INSTALL, 31-50 SF EA 1.000 0700- 3-405 SIGN PANEL, INSTALL, 51-100 SF EA 1.000 0700- 3-406 SIGN PANEL, INSTALL, 101-200 SF EA 1.000 0700- 3-407 SIGN PANEL, INSTALL, 201-300 SF EA 1.000 0700- 3-408 SIGN PANEL, INSTALL, 301-400 SF EA 1.000		0700- 3-301		EA	1.000
0700- 3-402 SIGN PANEL, INSTALL, 12-20 SF EA 5.000 0700- 3-403 SIGN PANEL, INSTALL, 21-30 SF EA 1.000 0700- 3-404 SIGN PANEL, INSTALL, 31-50 SF EA 1.000 0700- 3-405 SIGN PANEL, INSTALL, 51-100 SF EA 1.000 0700- 3-406 SIGN PANEL, INSTALL, 101-200 SF EA 1.000 0700- 3-407 SIGN PANEL, INSTALL, 201-300 SF EA 1.000 0700- 3-408 SIGN PANEL, INSTALL, 301-400 SF EA 1.000		0700- 3-302		EA	1.000
0700- 3-403 SIGN PANEL, INSTALL, 21-30 SF EA 1.000 0700- 3-404 SIGN PANEL, INSTALL, 31-50 SF EA 1.000 0700- 3-405 SIGN PANEL, INSTALL, 51-100 SF EA 1.000 0700- 3-406 SIGN PANEL, INSTALL, 101-200 SF EA 1.000 0700- 3-407 SIGN PANEL, INSTALL, 201-300 SF EA 1.000 0700- 3-408 SIGN PANEL, INSTALL, 301-400 SF EA 1.000		0700- 3-401	SIGN PANEL, INSTALL, UP TO 12 SF	EA	5.000
0700- 3-404 SIGN PANEL, INSTALL, 31-50 SF EA 1.000 0700- 3-405 SIGN PANEL, INSTALL, 51-100 SF EA 1.000 0700- 3-406 SIGN PANEL, INSTALL, 101-200 SF EA 1.000 0700- 3-407 SIGN PANEL, INSTALL, 201-300 SF EA 1.000 0700- 3-408 SIGN PANEL, INSTALL, 301-400 SF EA 1.000		0700- 3-402	SIGN PANEL, INSTALL, 12-20 SF	EA	5.000
0700- 3-405 SIGN PANEL, INSTALL, 51-100 SF EA 1.000 0700- 3-406 SIGN PANEL, INSTALL, 101-200 SF EA 1.000 0700- 3-407 SIGN PANEL, INSTALL, 201-300 SF EA 1.000 0700- 3-408 SIGN PANEL, INSTALL, 301-400 SF EA 1.000		0700- 3-403	SIGN PANEL, INSTALL, 21-30 SF	EA	1.000
0700- 3-406 SIGN PANEL, INSTALL, 101-200 SF EA 1.000 0700- 3-407 SIGN PANEL, INSTALL, 201-300 SF EA 1.000 0700- 3-408 SIGN PANEL, INSTALL, 301-400 SF EA 1.000		0700- 3-404	SIGN PANEL, INSTALL, 31-50 SF	EA	1.000
0700- 3-407 SIGN PANEL, INSTALL, 201-300 SF EA 1.000 0700- 3-408 SIGN PANEL, INSTALL, 301-400 SF EA 1.000		0700- 3-405	SIGN PANEL, INSTALL, 51-100 SF	EA	1.000
0700- 3-407 SIGN PANEL, INSTALL, 201-300 SF EA 1.000 0700- 3-408 SIGN PANEL, INSTALL, 301-400 SF EA 1.000		0700- 3-406	SIGN PANEL, INSTALL, 101-200 SF	EA	1.000
0700- 3-408 SIGN PANEL, INSTALL, 301-400 SF EA 1.000		0700- 3-407	SIGN PANEL, INSTALL, 201-300 SF	EA	1.000
			SIGN PANEL, INSTALL, 301-400 SF	EA	1.000
		E700- 46- 32	REPAIR EXISTING SIGN (MULTI POST)	AS	3.000

Letting: 08210608 Call Order: 013 Proposal: Z8103-R0 District:08

Counties: POLK, SEMINOLE, TURNPIKE

Road Name: PRE-EVENT SIGN REPAIR - SEMINOLE EXPWY, SO. CONNECTOR, POLK

Limits: Midpoint

Project(s): 4436115E210(*) Federal Aid No: N/A

Total Roadway Length:0.000 MilesContract Days:365Total Bridge Length:0.000 MilesLetting Date:06/08/21Total Proposal Length:0.000 MilesContract Execution Days:10

Special Start Date: N/A

Aquis/Flexible Start Time: 14

Proposal Budget Estimate: \$0.00

Please read the full advertisement

Description:

The purpose of this Contract is to provide Sign Repair and Replacement Operations, including permanent repairs, pursuant to a Governor's and/or President's Declaration of a State Emergency. This Contract will be a regional contract that includes counties within District D-8/Florida's Turnpike. The Contractor shall perform Sign Repair and Replacement Operations pursuant to the terms of this Contract and at the direction of the Department.

- 1. NO Pre-Bid Conference will be held for this project.
- 2. Award is contingent upon legislative budget approval and availability of funds.
- 3. Awarded Contractor must execute documents within 10 days.
- 4. General Liability, Auto and Worker's Compensation Insurance required.
- 5. FHWA 1273 / Davis-Bacon Wage Rates
- 6. The Contractor shall provide a letter to the Department AT THE TIME OF BID, from a surety authorized to do business in the State of Florida verifying the Contractor is bondable in the State of Florida. For the purposes of this Contract the dollar amount is established at \$500,000.00. The performance bond will be required within five days after commencement of any services.

CONTRACTOR EXPERIENCE DOCUMENTATION: Expertise and Experience is required in the performance of Overhead Signs. The Experience in Overhead Signs form (850-070-03) must be filled out and submitted to be reviewed by the Department. If a Contractor is presently prequalified with the Department in overhead signs, it is not necessary to submit the form.

Call Order: 013 Proposal: Z8103-R0

		• • • • • • • • • • • • • • • • • • •		
ALT	Item	Description	Unit	Quantity
Section	n 0001 EMER.DE	ELINEATOR/ATTENUATOR/SIGN REPR(EA)		
	0700- 1-11	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	5.000
	0700- 1-12	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	5.000
	0700- 1-13	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	2.000
	0700- 1-14	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	AS	1.000
	0700- 1-21	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF	AS	1.000
	0700- 1-22	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF	AS	1.000
	0700- 1-31	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	AS	1.000
	0700- 1-32	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	AS	1.000
	0700- 1-80	SINGLE POST SIGN, REPAIR	AS	5.000
	0700- 1-87	SINGLE POST SIGN, REPAIR- REPLACE POST, USE EXISTING SIGN PANEL	AS	5.000
	0700- 2-11	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	2.000

Call Order: 013 Proposal: Z8103-R0

		odii order: 010 Troposai: 20100 Ko		
ALT	Item	Description	Unit	Quantity
	0700- 2-12	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	5.000
	0700- 2-13	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	2.000
	0700- 2-14	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS	1.000
	0700- 2-15	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	AS	1.000
	0700- 2-16	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	AS	1.000
	0700- 2-17	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF	AS	1.000
	0700- 2-18	MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF	AS	1.000
	0700- 2-50	MULTI- POST SIGN, GROUND MOUNT, RELOCATE	AS	1.000
	0700- 3-101	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA	5.000
	0700- 3-102	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF	EA	5.000
	0700- 3-103	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF	EA	2.000
	0700- 3-104	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF	EA	2.000
	0700- 3-105	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF	EA	1.000
	0700- 3-106	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF	EA	1.000
	0700- 3-107	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF	EA	1.000
	0700- 3-108	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF	EA	1.000
	0700- 3-109	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF	EA	1.000
	0700- 3-201	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	1.000
	0700- 3-202	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	EA	1.000
	0700- 3-203	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	EA	1.000
	0700- 3-204	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	EA	1.000
	0700- 3-205	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	EA	1.000
	0700- 3-206	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	EA	1.000
	0700- 3-207	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	EA	1.000
	0700- 3-208	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF	EA	1.000
	0700- 3-209	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF	EA	1.000
	0700- 3-210	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF	EA	1.000
	0700- 3-301	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	EA	1.000
	0700- 3-302	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	EA	1.000
	0700- 3-401	SIGN PANEL, INSTALL, UP TO 12 SF	EA	5.000
	0700- 3-402	SIGN PANEL, INSTALL, 12-20 SF	EA	5.000
	0700- 3-403	SIGN PANEL, INSTALL, 21-30 SF	EA	1.000
	0700- 3-404	SIGN PANEL, INSTALL, 31-50 SF	EA	1.000
	0700- 3-405	SIGN PANEL, INSTALL, 51-100 SF	EA	1.000
	0700- 3-406	SIGN PANEL, INSTALL, 101-200 SF	EA	1.000
	0700- 3-407	SIGN PANEL, INSTALL, 201-300 SF	EA	1.000
	0700- 3-408	SIGN PANEL, INSTALL, 301-400 SF	EA	1.000
	E700- 46- 32	REPAIR EXISTING SIGN (MULTI POST)	AS	3.000

Letting: 08210608 Call Order: 014 Proposal: Z8104-R0 District:08

Counties: HERNANDO, HILLSBOROUGH, PASCO, TURNPIKE

Road Name: PRE-EVENT SIGN REPAIR - VETERANS EXPWY, SUNCOAST PARKWAY

Limits: Midpoint

Project(s): 4436116E210(*) Federal Aid No: N/A

Total Roadway Length: 0.000 Miles Contract Days: 365

Total Bridge Length: 0.000 Miles Letting Date: 06/08/21

Total Proposal Length: 0.000 Miles Contract Execution Days: 10

Special Start Date: N/A
Aguis/Flexible Start Time: 14

Proposal Budget Estimate: \$0.00

Please read the full advertisement

Description:

The purpose of this Contract is to provide Sign Repair and Replacement Operations, including permanent repairs, pursuant to a Governor's and/or President's Declaration of a State Emergency. This Contract will be a regional contract that includes counties within District D-8/Florida's Turnpike. The Contractor shall perform Sign Repair and Replacement Operations pursuant to the terms of this Contract and at the direction of the Department.

- 1. NO Pre-Bid Conference will be held for this project.
- 2. Award is contingent upon legislative budget approval and availability of funds.
- 3. Awarded Contractor must execute documents within 10 days.
- 4. General Liability, Auto and Worker's Compensation Insurance required.
- 5. FHWA 1273 / Davis-Bacon Wage Rates
- 6. The Contractor shall provide a letter to the Department AT THE TIME OF BID, from a surety authorized to do business in the State of Florida verifying the Contractor is bondable in the State of Florida. For the purposes of this Contract the dollar amount is established at \$500,000.00. The performance bond will be required within five days after commencement of any services.

CONTRACTOR EXPERIENCE DOCUMENTATION: Expertise and Experience is required in the performance of Overhead Signs. The Experience in Overhead Signs form (850-070-03) must be filled out and submitted to be reviewed by the Department. If a Contractor is presently prequalified with the Department in overhead signs, it is not necessary to submit the form.

Call Order: 014 Proposal: Z8104-R0

ALT	Item	Description	Unit	Quantity
Section	1 0001 EMER.DE	ELINEATOR/ATTENUATOR/SIGN REPR(EA)		
	0700- 1-11	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	5.000
	0700- 1-12	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	5.000
	0700- 1-13	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	2.000
	0700- 1-14	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	AS	1.000
	0700- 1-21	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF	AS	1.000
	0700- 1-22	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF	AS	1.000
	0700- 1-31	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	AS	1.000
	0700- 1-32	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	AS	1.000
	0700- 1-80	SINGLE POST SIGN, REPAIR	AS	5.000
	0700- 1-87	SINGLE POST SIGN, REPAIR- REPLACE POST, USE EXISTING SIGN PANEL	AS	5.000
	0700- 2-11	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	2.000

Call Order: 014 Proposal: Z8104-R0

ALT	Item	Description	Unit	Quantity
	0700- 2-12	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	5.000
	0700- 2-13	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	2.000
	0700- 2-14	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS	1.000
	0700- 2-15	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	AS	1.000
	0700- 2-16	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	AS	1.000
	0700- 2-17	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF	AS	1.000
	0700- 2-18	MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF	AS	1.000
	0700- 2-50	MULTI- POST SIGN, GROUND MOUNT, RELOCATE	AS	1.000
	0700- 3-101	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA	5.000
	0700- 3-102	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF	EA	5.000
	0700- 3-103	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF	EA	2.000
	0700- 3-104	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF	EA	2.000
	0700- 3-105	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF	EA	1.000
	0700- 3-106	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF	EA	1.000
	0700- 3-107	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF	EA	1.000
	0700- 3-108	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF	EA	1.000
	0700- 3-109	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF	EA	1.000
	0700- 3-201	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	1.000
	0700- 3-202	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	EA	1.000
	0700- 3-203	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	EA	1.000
	0700- 3-204	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	EA	1.000
	0700- 3-205	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	EA	1.000
	0700- 3-206	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	EA	1.000
	0700- 3-207	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	EA	1.000
	0700- 3-208	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF	EA	1.000
	0700- 3-209	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF	EA	1.000
	0700- 3-210	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF	EA	1.000
	0700- 3-301	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	EA	1.000
	0700- 3-302	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	EA	1.000
	0700- 3-401	SIGN PANEL, INSTALL, UP TO 12 SF	EA	5.000
	0700- 3-402	SIGN PANEL, INSTALL, 12-20 SF	EA	5.000
	0700- 3-403	SIGN PANEL, INSTALL, 21-30 SF	EA	1.000
	0700- 3-404	SIGN PANEL, INSTALL, 31-50 SF	EA	1.000
	0700- 3-405	SIGN PANEL, INSTALL, 51-100 SF	EA	1.000
	0700- 3-406	SIGN PANEL, INSTALL, 101-200 SF	EA	1.000
	0700- 3-407	SIGN PANEL, INSTALL, 201-300 SF	EA	1.000
	0700- 3-408	SIGN PANEL, INSTALL, 301-400 SF	EA	1.000
	E700- 46- 32	REPAIR EXISTING SIGN (MULTI POST)	AS	3.000
		• • • • • • • • • • • • • • • • • • • •		

Letting: 08210608 Call Order: 015 Proposal: Z8105-R0 District:08

Counties: CLAY, DUVAL, TURNPIKE

Road Name: PRE-EVENT SIGN REPAIR - FIRST COAST EXPRESSWAY

Limits: Midpoint

Project(s): 4436117E210(*) Federal Aid No: N/A

Total Roadway Length:0.000 MilesContract Days:365Total Bridge Length:0.000 MilesLetting Date:06/08/21

Total Proposal Length: 0.000 Miles Contract Execution Days: 10

Special Start Date: N/A
Aquis/Flexible Start Time: 14

Proposal Budget Estimate: \$0.00

Please read the full advertisement

Description:

The purpose of this Contract is to provide Sign Repair and Replacement Operations, including permanent repairs, pursuant to a Governor's and/or President's Declaration of a State Emergency. This Contract will be a regional contract that includes counties within District D-8/Florida's Turnpike. The Contractor shall perform Sign Repair and Replacement Operations pursuant to the terms of this Contract and at the direction of the Department.

- 1. NO Pre-Bid Conference will be held for this project.
- 2. Award is contingent upon legislative budget approval and availability of funds.
- 3. Awarded Contractor must execute documents within 10 days.
- 4. General Liability, Auto and Worker's Compensation Insurance required.
- 5. FHWA 1273 / Davis-Bacon Wage Rates
- 6. The Contractor shall provide a letter to the Department AT THE TIME OF BID, from a surety authorized to do business in the State of Florida verifying the Contractor is bondable in the State of Florida. For the purposes of this Contract the dollar amount is established at \$500,000.00. The performance bond will be required within five days after commencement of any services.

CONTRACTOR EXPERIENCE DOCUMENTATION: Expertise and Experience is required in the performance of Overhead Signs. The Experience in Overhead Signs form (850-070-03) must be filled out and submitted to be reviewed by the Department. If a Contractor is presently prequalified with the Department in overhead signs, it is not necessary to submit the form.

Call Order: 015 Proposal: Z8105-R0

ALT Item	Description	Unit	Quantity
	LINEATOR/ATTENUATOR/SIGN REPR(EA)		,
0700- 1-11	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	5.000
0700- 1-12	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	2.000
0700- 1-13	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	1.000
0700- 1-14	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	AS	1.000
0700- 1-21	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF	AS	1.000
0700- 1-22	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF	AS	1.000
0700- 1-31	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	AS	1.000
0700- 1-32	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	AS	1.000
0700- 1-80	SINGLE POST SIGN, REPAIR	AS	3.000
0700- 1-87	SINGLE POST SIGN, REPAIR- REPLACE POST, USE EXISTING SIGN PANEL	AS	3.000
0700- 2-11	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	2.000
0700- 2-12	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	5.000
0700- 2-13	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	1.000
0700- 2-14	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS	1.000
0700- 2-15	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	AS	1.000
0700- 2-16	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	AS	1.000
0700- 2-50	MULTI- POST SIGN, GROUND MOUNT, RELOCATE	AS	1.000
0700- 3-101	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA	3.000
0700- 3-102	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF	EA	3.000
0700- 3-103	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF	EA	1.000
0700- 3-104	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF	EA	1.000
0700- 3-105	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF	EA	1.000
0700- 3-106	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF	EA	1.000
0700- 3-201	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	1.000
0700- 3-202	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	EA	1.000
0700- 3-203	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	EA	1.000
0700- 3-204	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	EA	1.000
0700- 3-205	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	EA	1.000
0700- 3-206	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	EA	1.000
0700- 3-207	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	EA	1.000
0700- 3-301	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	EA	1.000
0700- 3-302	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	EA	1.000
0700- 3-401	SIGN PANEL, INSTALL, UP TO 12 SF	EA	5.000
0700- 3-402	SIGN PANEL, INSTALL, 12-20 SF	EA	3.000
0700- 3-403	SIGN PANEL, INSTALL, 21-30 SF	EA	1.000
0700- 3-404	SIGN PANEL, INSTALL, 31-50 SF	EA	1.000
0700- 3-405	SIGN PANEL, INSTALL, 51-100 SF	EA	1.000
E700- 46- 32	REPAIR EXISTING SIGN (MULTI POST)	AS	2.000

Letting: 08210608 Call Order: 016 Proposal: Z8106-R0 District:08

Counties: LAKE, ORANGE, SUMTER, TURNPIKE

Road Name: PRE-EVENT CUT & TOSS - MP 254 TO 308, BEACHLINE & EAST-WEST

Limits: Midpoint

Project(s): 4436106D202(*) Federal Aid No: N/A

Total Roadway Length:0.000 MilesContract Days:365Total Bridge Length:0.000 MilesLetting Date:06/08/21Total Proposal Length:0.000 MilesContract Execution Days:10

Special Start Date: N/A

Aquis/Flexible Start Time: 14

Proposal Budget Estimate: \$0.00

Please read the full advertisement

Description:

The purpose of this Contract is to provide Cut and Toss Operations pursuant to a Governor's and/or Presidential Declaration of a State Emergency. This Contract includes Orange, Lake & Sumter counties within District D-8/Florida's Turnpike. The Contractor shall perform Cut and Toss Operations pursuant to the terms of this Contract and at the direction of the Department within District D-8/Florida's Turnpike.

- 1. NO Pre-Bid Conference will be held for this project.
- 2. Award is contingent upon legislative budget approval and availability of funds.
- 3. Awarded Contractor must execute documents within 10 days.
- 4. General Liability, Auto and Worker's Compensation Insurance required.
- 5. FHWA 1273

6. The Contractor shall provide a letter to the Department AT THE TIME OF BID, from a surety authorized to do business in the State of Florida verifying the Contractor is bondable in the State of Florida. For the purposes of this Contract the dollar amount is established at \$1,000,000.00. The performance bond will be required within five days after commencement of any services.

Call Order: 016 Proposal: Z8106-R0

ALT Item	Description	Unit	Quantity
Section 0001 MAINTE	NANCE SUPPORT SERVICES (MH)		
0129- 1- 1	NATURAL DISASTER /PRE EVENT CONTRACTS, CREW PRE- POSITIONING: DO NOT BID	ED	1.000
0129- 1- 2	NATURAL DISASTER /PRE EVENT CONTRACTS, CUT AND TOSS	HR	250.000

Letting: 08210608 Call Order: 017 Proposal: Z8107-R0 District:08

Counties: SEMINOLE, TURNPIKE

Road Name: PRE-EVENT CUT & TOSS - SEMINOLE EXPRESSWAY

Limits: Midpoint

Project(s): 4436107D202(*) Federal Aid No: N/A

Total Roadway Length: 0.000 Miles Contract Days: 365

Total Bridge Length: 0.000 Miles Letting Date: 06/08/21

Total Proposal Length: 0.000 Miles Contract Execution Days: 10

Special Start Date: N/A
Aguis/Flexible Start Time: 14

Proposal Budget Estimate: \$0.00

Please read the full advertisement

Description:

The purpose of this Contract is to provide Cut and Toss Operations pursuant to a Governor's and/or Presidential Declaration of a State Emergency. This Contract includes Seminole counties within District D-8/Florida's Turnpike. The Contractor shall perform Cut and Toss Operations pursuant to the terms of this Contract and at the direction of the Department within District D-8/Florida's Turnpike.

- 1. NO Pre-Bid Conference will be held for this project.
- 2. Award is contingent upon legislative budget approval and availability of funds.
- 3. Awarded Contractor must execute documents within 10 days.
- 4. General Liability, Auto and Worker's Compensation Insurance required.
- 5. FHWA 1273

6. The Contractor shall provide a letter to the Department AT THE TIME OF BID, from a surety authorized to do business in the State of Florida verifying the Contractor is bondable in the State of Florida. For the purposes of this Contract the dollar amount is established at \$1,000,000.00. The performance bond will be required within five days after commencement of any services.

Call Order: 017 Proposal: Z8107-R0

ALT Item	Description	Unit	Quantity
Section 0001 MAINTE	NANCE SUPPORT SERVICES (MH)		
0129- 1- 1	NATURAL DISASTER /PRE EVENT CONTRACTS, CREW PRE- POSITIONING: DO NOT BID	ED	1.000
0129- 1- 2	NATURAL DISASTER /PRE EVENT CONTRACTS, CUT AND TOSS	HR	250.000

Letting: 08210608 Call Order: 018 Proposal: Z8108-R0 District:08

Counties: HERNANDO, HILLSBOROUGH, PASCO, TURNPIKE
Road Name: PRE-EVENT CUT & TOSS - VETERANS & SUNCOAST

Limits: Midpoint

Project(s): 4436109D202(*) Federal Aid No: N/A

Total Roadway Length:0.000 MilesContract Days:365Total Bridge Length:0.000 MilesLetting Date:06/08/21Total Proposal Length:0.000 MilesContract Execution Days:10

Special Start Date: N/A

Aquis/Flexible Start Time: 14

Proposal Budget Estimate: \$0.00

Please read the full advertisement

Description:

The purpose of this Contract is to provide Cut and Toss Operations pursuant to a Governor's and/or Presidential Declaration of a State Emergency. This Contract includes Hillsborough, Pasco & Hernando counties within District D-8/Florida's Turnpike. The Contractor shall perform Cut and Toss Operations pursuant to the terms of this Contract and at the direction of the Department within District D-8/Florida's Turnpike.

- 1. NO Pre-Bid Conference will be held for this project.
- 2. Award is contingent upon legislative budget approval and availability of funds.
- 3. Awarded Contractor must execute documents within 10 days.
- 4. General Liability, Auto and Worker's Compensation Insurance required.
- 5. FHWA 1273

6. The Contractor shall provide a letter to the Department AT THE TIME OF BID, from a surety authorized to do business in the State of Florida verifying the Contractor is bondable in the State of Florida. For the purposes of this Contract the dollar amount is established at \$1,000,000.00. The performance bond will be required within five days after commencement of any services.

Call Order: 018 Proposal: Z8108-R0

ALT Item	Description	Unit	Quantity
Section 0001 MAINTER	NANCE SUPPORT SERVICES (MH)		
0129- 1- 1	NATURAL DISASTER /PRE EVENT CONTRACTS, CREW PRE- POSITIONING: DO NOT BID	ED	1.000
0129- 1- 2	NATURAL DISASTER /PRE EVENT CONTRACTS, CUT AND TOSS	HR	250.000