



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 2

DATE: October 27, 2022

TO: PROPOSERS

FROM: *RMN* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8T81
Financial Project Nos.: 440897-2-52-01, 440897-2-52-02
County: Polk

Project Name: Central Polk Parkway - From Polk Parkway (SR 570) TO US 17 (SR 35)

BIDS TO BE RECEIVED: November 15, 2022 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

Bid Opening Date:

- The Bid Opening date for Contract **E8T81** has been changed to **November 15, 2022, at 2:30 PM.**

Posting Dates:

- The Posting dates for Contract **E8T81** has been changed to **November 29, 2022, or December 13, 2022.**

REVISIONS TO PLANS, PAY ITEMS & QUANTITIES

Plans, Pay Items & Quantities for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History. See the attached Revision Memo for a complete listing of the Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8T81** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8T81**
 Letting November 15, 2022
 FPID(s) 440897-2-52-01 + 440897-2-52-02
 Description Central Polk Parkway from Polk Parkway (SR 570) to US 17 (SR 35)
 County Polk

Contract Addendum No. 2 includes: *See Page 2 for details*

- Digitally signed + sealed Roadway Plans (PDF file)
- Digitally signed + sealed Structures Plans (PDF file)
- Digitally signed + sealed Signalization Plans (PDF file)

Contract time revised No X Yes If yes, total calendar days

Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

Moataz M Hassan Digitally signed by Moataz M Hassan
 Date: 2022.10.25 15:55:32 -04'00'

CONCURRENCE: _____
 Turnpike Design Engineer

DATE: _____

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
Roadway Plans	
1	Added Sheet 3B to index
3B	New sheet
4, 12-14	Revised quantities
5-11,13, 15-18	Updated date
20-21, 27, 98-99, 103-104, 974-975, 981-982, 1014, 1046-1047, 1050, 1190-1191, 1195-1196, 1233-1234, 1237-1238	Added conservation easement
69-70	Revised quantity
72	Revised pipe material options/exceptions
73	Revised pipe material options/exceptions & added 54" side drain pipe
93	Added conservation easement note
134-136	Sidedrain to be removed
1024	Adjusted SR 540 notes
1051	Added conservation easement, adjusted layout for temp. signal
1055-1056	Adjusted layout, added temp. signal
1180A	Added new sheet
1181	Adjusted phasing for temp. signal usage
1188	Deleted BE(C) line and revised callout
SQ-2-SQ-3, SQ-5-SQ-6, SQ-8-SQ-9	Updated EOR info and revised quantity
SQ-4, SQ-7, SQ-16	Updated EOR info
SQ-10-SQ-13	Revised quantities
Structures Plans	
B1-1, B1-9, B2-1, B2-9	Deleted BE(C) line and revised callout
B-4A	Added sheet
BQ1-1	Revised quantity
BQ2-1	Revised quantity
B-7	Added sheet
B-12	Removed pay item note
BW-1	Updated wall type and notes
BW-12	Deleted BE(C) line
Signalization Plans	
T-1	Added sheet number T-2A to index
T-2A	Added sheet
T-4	Revised note

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 440897-2-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway Plans	430-175-154	70	MOD	1326	1114
Roadway Plans	102-71-15	SQ-5	MOD	7210	7342
Roadway Plans	102-71-26	SQ-5	MOD	18915	19247
Roadway Plans	102-74-1	SQ-5	MOD	1043308	1042528
Roadway Plans	706-1-3	SQ-5	MOD	17329	17327
Roadway Plans	710-11-101	SQ-5	MOD	24.653	24.751
Roadway Plans	710-11-102	SQ-5	MOD	0.473	0.487
Roadway Plans	710-11-124	SQ-5	MOD	462	488
Roadway Plans	710-11-125	SQ-5	MOD	244	315
Roadway Plans	710-11-170	SQ-5	MOD	11	15
Roadway Plans	710-11-201	SQ-5	MOD	22.700	22.667
Roadway Plans	710-11-241	SQ-5	MOD	0.098	0.027
Roadway Plans	102 -2-200	SQ-6	MOD	1 LS/76451 SY	1 LS/76708 SY
Roadway Plans	102-107-1	SQ-8	MOD	6771	7393
Roadway Plans	102-89-1	SQ-9	MOD	37	40
Roadway Plans	104-10-3	SQ-10	MOD	81397	84292
Roadway Plans	104-11	SQ-10	MOD	4224	5716
Structure Plans (Bridge No. 160265)	400-7-1	BQ1-1	MOD	122	194
Structure Plans (Bridge No. 160265)	458-1-11	BQ1-1	MOD	111	34
Structure Plans (Bridge No. 160265)	458-1-21	BQ1-1	ADD	N/A	78
Structure Plans (Bridge No. 160266)	400-7-1	BQ2-1	MOD	155	245
Structure Plans (Bridge No. 160266)	458-1-11	BQ2-1	MOD	119	42
Structure Plans (Bridge No. 160266)	458-1-21	BQ2-1	ADD	N/A	78

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 440897-2-52-02					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
N/A					

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION
N/A	