





**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

**TRANSMITTAL OF REVISION MEMO**


Contract No. **E8U69**  
 Letting February 13, 2024  
 FPID(s) 442625-1-52-01  
 Description WEST PALM BEACH SERVICE PLAZA PARKING IMPROVEMENTS  
 County Turnpike – Palm Beach County

**Revision Package No. 2 includes: \*See Page 2 for details\***

- x Digitally signed + sealed Contract Plan Revision 2 (PDF file)
- x Digitally signed + sealed Estimated Quantities Report Revision 2 (PDF file)
- x Design + engineering data (CADD-Rev02.zip file)

Contract time revised No X Yes \_\_\_\_\_ If yes, \_\_\_\_\_ total calendar days

- ✓ Revision package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: Ashraf Elmaghraby  Digitally signed by Ashraf Elmaghraby  
 Date: 2024.02.05 13:42:54-05'00' DATE: 02/05/2024

Turnpike District Consultant Project Management Engineer

**REVISION INCLUDES:**

<b>PLAN REVISIONS</b>	
<b>SHEET</b>	<b>DESCRIPTION OF MODIFICATION</b>
1	Revisions to Sheets 1, 2B, 6, 23, 24, 25, 27, 28, 29, 30, 70, 76, 119, 120, 157, 166, 171, U-01, U-02A, U-03
2B	Added sheet for Revision 2
6	Modified table for updated optional pipe material calculations
23	MODIFIED END BL RAMP NB-OFF STATION LABEL
24	Corrected remove exist. Guardrail label to cable barrier
25	Corrected remove exist. Guardrail label to cable barrier
27	Corrected BL Ramp NB-Off stationing
28	Corrected BL Ramp NB-Off stationing
29	Added label for Exist. Guardrail to be removed.
30	Corrected CL Const. Plaza North & BL Ramp NB-On stationing. Corrected remove exist. Guardrail label to cable barrier
70	Modified ExY-32 pipe size and Modified table for updated optional pipe material calculations
76	Modified misc. drainage quantities and pay items
119	Removed Existing ground line shown below existing pavement
120	Removed Existing ground line shown below existing pavement
157	Removed Temporary Pipe Label
166	Modified Temporary Pipe Labels
171	Modified Temporary Pipe Label
U-01	Revisions to Sheets U-01, U-02A, U-03
U-02A	Added this Sheet
U-03	Added pay item

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 442625-1-52-01</b>					
<b>COMPONENT</b>	<b>PAY ITEM</b>	<b>SHEET</b>	<b>ADD MOD DEL</b>	<b>OLD QUANTITY</b>	<b>NEW QUANTITY</b>
Roadway	110-4-10		MOD	3833	4153
Roadway	120-1		MOD	50638.2	44274.6
Roadway	120-4		MOD	3943.5	10307.1
Drainage	430-830		MOD	558.6	78
Drainage	430-175-218		MOD	353	361
Drainage	430-175-118		MOD	3866	3858
Drainage	524-1-2		ADD		5
Drainage	530-3-3		ADD		4082.5
Drainage	530-3-4		DEL	3525.8	
Roadway	536-73		MOD	3854	2627
Roadway	0751-46-12		DEL	845	
Utilities	1055-51-508		ADD		2

<b>SUPPLEMENTAL SPECIFICATIONS PACKAGE</b>	
--	--

SECTION	DESCRIPTION