



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

### ADDENDUM NO. 1

**DATE:** June 14, 2024

**TO:** PROPOSERS

**FROM:** *RMA* Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8U76  
Financial Project No.: 406143-5-52-01  
County: Palm Beach

**Project Name:** Widen TPK(SR91) WPB Service Plaza to Southern BLVD (MP 94-98) (4 to 8 LNS)

---

**BIDS TO BE RECEIVED: June 21, 2024 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

**PLANS, PAY ITEMS, QUANTITIES REVISION**

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE**

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The PDF file of Supplemental Specification Package, E8U76Specs\_Suppl, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)).

**AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download E8U76 with "File Type" .001x for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. E8U76  
 Letting June 21, 2024  
 FPID(s) 460143-5-52-01 & 406143-5-56-01  
 Description WIDEN TPK(SR91) WPB SERVICE PLAZA TO SOUTHERN BLVD  
 (MP94-98)(4TO8LNS)  
 County Palm Beach County

**Contract Addendum No. 01 includes:** \*See Page 2 for details\*

- ✓ Pay Items and Quantities Revisions
- ✓ Digitally signed + sealed Roadway & Structures Plans Revision 1 (PDF files)
- ✓ Design + engineering data (CADD-Rev01.zip file)
- ✓ Supplemental Specifications Package

Contract time revised No  X  Yes \_\_\_\_\_ If yes, \_\_\_\_\_ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Ashraf Elmaghraby** Digitally signed by Ashraf Elmaghraby  
 Date: 2024.06.14 10:57:39 -04'00' **DATE:** 6/14/2024  
 District Consultant Project Management Engineer

**CONTRACT ADDENDUM INCLUDES:**

<b>ROADWAY PLAN REVISIONS</b>	
<b>SHEET</b>	<b>DESCRIPTION OF MODIFICATION</b>
1	ADDED REVISION HEADER AND LOG
2A	ADDED SHEET
4(2)	ADDED PAY ITEM 515-4-2, UPDATED PAY TEMS 521-5-13, 521-6-11 AND 550-10-363
4(3)	UPDATED PAY ITEMS 102-71-15, 102-71-16, 120-1, 120-6 AND 120-72
4(4)	ADDED PAY ITEM 430-185-136, UPDATED PAY ITEM 455-133-2, REMOVED PAY ITEMS 430-185-142 AND 515-4-1
4(5)	UPDATED PAY ITEM 550-10-325
22	UPDATE WALL NAME
40	JACK AND BORE QUANTITY UPDATE TO 36"
42	JACK AND BORE QUANTITY UPDATE TO 36"
44	JACK AND BORE QUANTITY UPDATE TO 36"
46	JACK AND BORE QUANTITY UPDATE TO 36"
48	JACK AND BORE QUANTITY UPDATE TO 36"
50	JACK AND BORE QUANTITY UPDATE TO 36"
52	JACK AND BORE QUANTITY UPDATE TO 36"
54	JACK AND BORE QUANTITY UPDATE TO 36"
56	JACK AND BORE QUANTITY UPDATE TO 36"
58	JACK AND BORE QUANTITY UPDATE TO 36"
84	CALLOUTS UPDATED FOR BEGIN MILLING ON RAMP
93	CALLOUT STATION UPDATED
95	CALLOUTS UPDATED TO REFLECT INTENDED BARRIER WALL DESIGN,
96	UPDATED CALLOUT FOR START OF MSE WALL
98	R./W HAS BEEN ADJUSTED TO MATCH LWDD R/W MAPS. CALLOUTS HAVE BEEN UPDATED
122	UPDATED CALLOUT
221-228	PAVEMENT DESIGN DETAIL INCLUDED ON PLAN SHEET
495	UPDATED WALL TYPE AND FOOTER EL.
508	UPDATES TO BERM GRADING
509	UPDATED LEVELING PAD EL
657	NOTE ADDED TO IDENTIFY THE CONSTRUCTION OF TEMPORARY PAVEMENT TO COVER RUMBLE STRIPS
662-663	NOTES ADDED TO IDENTIFY WHERE TEMP. PAVEMENT IS NEEDED TO COVER RUMBLE STRIPS AND HOW TO CONSTRUCT
688-699	TEMP. PAVEMENT SHAPE UPDATED TO ACCOUNT FOR TEMP. PAVEMENT OVER RUMBLE STRIPS ON SB SHLDR.
706-709	TEMP. PAVEMENT SHAPE UPDATED TO ACCOUNT FOR TEMP. PAVEMENT OVER RUMBLE STRIPS ON SB SHLDR.
719A	NEW SHEET ADDED TO SHOW END OF TRANSITION AND TEMPORARY PAVEMENT
SQ-8 – SQ-10	UPDATED QUANTITIES FOR PAY ITEM 0102 71 15 AND 0102 71 16
SQ-28	UPDATED QUANTITIES FOR PAY ITEM 0120 1, 0120 6, AND 0120 72
SQ-41	PAY ITEM 0515 4 1 REMOVED AND PACED IN STRUCTURE PLANS
SQ-53	UPDATED QUANTITIES FOR PAY ITEM 0550 10325

<b>STRUCTURE PLAN REVISIONS</b>	
SHEET	DESCRIPTION OF MODIFICATION
B-1	KEY SHEET
B-4A	ADDED SHEET
B-5	UPDATED INDEX
BQ1-4	UPDATED QUANTITIES
BQ5-1	UPDATED QUANTITIES
BQ5-2	ADDED PAY ITEM 515-4-2
BW-5	UPDATED NOTE

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 406143-5-52-01</b>				
CATEGORY	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY	0102 71 15	MOD	28615	29904
ROADWAY	0102 71 16	MOD	44869	43580
ROADWAY	0120 1	MOD	311293	373532.0
ROADWAY	0120 6	MOD	352360.8	349816.8
ROADWAY	120 72	MOD	51653.0	121263.0
ROADWAY	0430 185 136	ADD	0	195
ROADWAY	0430 185 142	DEL	195	0
ROADWAY	0515 4 1	DEL	1196	0
ROADWAY	0550 10325	MOD	2239	1030
STRUCTURES	521 5 13	MOD	2168	1084
STRUCTURES	521 6 11	MOD	2168	1084
STRUCTURES	550 10 363	MOD	2168	1084
ROADWAY	455 133 2	MOD	61183	75635
STRUCTURES	515 4 2	ADD	0	803

<b>SUPPLEMENTAL SPECIFICATIONS PACKAGE</b>	
SECTION	DESCRIPTION
7-13.2	IDENTIFIED PALM BEACH COUNTY AS ADDED INSURED PARTY