



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 2

DATE: March 5, 2024

TO: PROPOSERS

FROM: *RMA* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8U30
Financial Project Nos.: 433663-1-52-01; 433663-1-56-03; 433663-1-56-04
County: Orange

Project Name: Sand Lake Road/Turnpike Interchange, SR 482 & SR 91, MP 257

BIDS TO BE RECEIVED: March 12, 2024 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS, PAY ITEMS, QUANTITIES REVISION

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

SUPPLEMENTAL SPECIFICATIONS PACKAGE

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package, E8U30Specs_Supp1, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)).

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8U30** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8U30**
 Letting March 2024
 FPID(s) 433663-1-52-01, 433663-1-56-03 & 433663-1-56-04
 Description TURNPIKE MAINLINE (SR 91) INTERCHANGE AT SAND LAKE ROAD/SR 482
 County Orange

Contract Addendum No. 2 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 2 (PDF File)
- ✓ Sand Lake EB Quantities Calculation (PDF File)
- ✓ Sand Lake WB Quantities Calculation (PDF File)
- ✓ Sand Lake Wall Quantities Calculation (PDF File)
- ✓ QAQC Documents Addendum 2 (PDF File)
- ✓ Summary of Quantity Revised Spreadsheets (Excel Files)
- ✓ Design + engineering data (CADD-A2.zip file)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: _____
District Consultant Project Management Engineer

DATE: 03/04/2024

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS 433663-1-52-01	
SHEET	DESCRIPTION OF MODIFICATION
ROADWAY PLANS	
1	KEY SHEET REVISION BOX
2B	UPDATED SIGNATURE FIELDS
4-6	QUANTITY UPDATES
8	QUANTITY UPDATES
15-16	QUANTITY UPDATES
57	REVISED OVERBUILD
107	UPDATED CALLOUTS AND WIDENING
108	UPDATED CALLOUTS, WIDENING AND LEGEND
281	UPDATED INDEX CALLOUTS
345-347	UPDATED CROSS SECTIONS, EARTHWORK
348-350	CORRECTED SHEET NUMBER
391-393	CALLOUT AND LEGEND UPDATE
559-562	CALLOUT AND LEGEND UPDATE
596	REVISED NOTES
597	ADDED OFF-PEAK WORK ZONE
615-616	REVISED QUANTITIES
624-626	REVISED TEMP PAVEMENT
654	REVISED TEMP. BARRIER
661	REVISED TEMP. BARRIER
665	REVISED TEMP. BARRIER
675	REVISED TEMP PAVEMENT
677	REVISED TEMPORARY PAVEMENT
685	REVISED TEMP. BARRIER
731-732	INCLUDED TEMP. MSE WALL
763	UPDATED MOUNTING HEIGHT FOR LIGHT FIXTURE
SQ-1	INDEX UPDATE
SQ-2 TO SQ-3	REVISED QUANTITIES
SQ-5 TO SQ-7	REVISED QUANTITIES
SQ-7A	ADDED SHEET
SQ-8	ADDED 282+00.00
SQ-16 – SQ-18	QUANTITY UPDATES
SQ-20	QUANTITY UPDATES
SQ-21 TO SQ-22	SEPARATED OVERBUILD QUANTITY
SQ-23	TABLE MOVED
SQ-24	QUANTITY UPDATES
SQ-26	QUANTITY UPDATES
SQ-28	QUANTITY UPDATES
STRUCTURES PLANS	
B-01	KEY SHEET REVISION BOX
B-02A	UPDATED SHEET LIST
B-03A	UPDATED SHEET LIST
B-08	REVISED QUANTITIES
B-08A	REVISED QUANTITIES
B-08B	REVISED QUANTITIES
B1-02	UPDATED FENCING INDEX
B1-23	UPDATED BARRIER INDEX

B2-02	UPDATED BARRIER INDEX
B2-21	UPDATED BARRIER INDEX
B4-05	CORRECTED DETAIL NAMES
BW-01	DELETED TMSE-06
BW-03	ADDED WALL 4 TO WALL TYPE "D"
BW-08	DELETED TMSE-06 DATA TABLE
BW-09	DELETED TMSE-06 DATA TABLE
BW-18	MOVED JUNCTION SLAB CALLOUT; ADDED BARRIER TRANSITION STATIONS
BW-24	ADDED BARRIER TRANSITION CALLOUTS
BW-28	UPDATED BARRIER TRANSITION INDEX; DELETED TMSE-06
BW-34 - BW-36	SURCHARGE NOTE ADDED
BW-40	WALL STATION UPDATE; REMOVED TMSE-06
BW-42 - BW-45	ADDED LIMITS OF WALL TO REMAIN
BW-47	UPDATED WALL END STATION
BW-48	REMOVED TMSE WALL 6; UPDATED SHEET NAME

PLAN REVISIONS 433663-1-56-03

SHEET	DESCRIPTION OF MODIFICATION
UWHC WATER MAIN PLANS	
U-1	KEY SHEET REVISION BOX
U-2A	UPDATED SIGNATURE FIELDS
U-3	REVISED QUANTITIES
U-11	REVISED RESTRAINING CALLOUTS

PLAN REVISIONS 433663-1-56-04

SHEET	DESCRIPTION OF MODIFICATION
UWHC FORCE MAIN PLANS	
U-1	KEY SHEET REVISION BOX
U-5	REVISE QUANTITIES
U-11	REVISED TSV SIZE
U-18	REVISED CARRIER PIPE MATERIAL
U-25	ADDED DETAIL
U-26	REVISE ASSET TABLES

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 433663-1-52-01 ROADWAY

CATEGORY	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY - TEMPORARY HIGHWAY LIGHTING	0102- 30	ADD	0	7
ROADWAY - WORK ZONE SIGN	0102- 60	MOD	163419	172899
ROADWAY - TEMPORARY BARRIER, F&I, ANCHORED	0102- 71- 15	MOD	15793	16028
ROADWAY - TEMPORARY BARRIER, F&I, FREE STANDING	0102- 71- 16	MOD	8336	7186
ROADWAY - TEMPORARY BARRIER, RELOCATE, ANCHORED	0102- 71- 25	MOD	11662	13896

ROADWAY - TEMPORARY BARRIER, RELOCATE, FREE STANDING	0102- 71- 26	MOD	5191	3885
ROADWAY - CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0102- 74- 1	MOD	1125442	1191922
ROADWAY - ARROW BOARD / ADVANCE WARNING ARROW PANEL	0102- 76-	MOD	10216	10936
ROADWAY - TYPE III BARRICADE	0102-115-	MOD	18259	20539
ROADWAY - REMOVAL OF EXISTING CONCRETE	0110- 4- 10	MOD	3433	4847
ROADWAY - REGULAR EXCAVATION	0120- 1	MOD	121029	121411
ROADWAY - EMBANKMENT	0120- 6	MOD	305480	298142
ROADWAY – FLOWABLE FILL	0121- 70	ADD	0	371
ROADWAY – TYPE B STABILIZATION	0160- 4	MOD	110447	111219
ROADWAY -OPTIONAL BASE, BASE GROUP 12	0285-712	MOD	25749	44488
ROADWAY - SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22	334- 1- 55	MOD	17824.2	17930.2
ROADWAY - MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPT	0327- 70- 8	MOD	18231	17460
ROADWAY - ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG76-22	0337- 7- 88	MOD	5362.5	5298.9
ROADWAY - CONCRETE CLASS NS, GRAVITY WALL	0400- 0- 11	MOD	493	123
ROADWAY - CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT	0521- 6- 31	ADD	0	418
ROADWAY - BULLET RAIL - DOUBLE RAIL	0515- 4- 2	MOD	1267	175
ROADWAY - CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE	0521- 8- 7	DEL	2842	0
ROADWAY - CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	0522- 2-	MOD	1737	725

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 433663-1-52-01 BRIDGE ID 750962				
CATEGORY	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
STRUCTURES - CONCRETE CLASS IV, CULVERTS	0400- 4- 1	MOD	459	680
STRUCTURES - SHEET PILING STEEL, TEMPORARY-CRITICAL	0455-133- 2	MOD	59512	52197
STRUCTURES - SHEET PILING STEEL, F&I PERMANENT	0455-133- 3	ADD	0	7316
STRUCTURES - CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE	0521- 5- 13	MOD	328	494
STRUCTURES - CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE	0521- 8- 7	MOD	3896	3797
STRUCTURES - RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	0548- 12	MOD	99073	99426
STRUCTURES - RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER	0548- 13	MOD	4846	4845

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 433663-1-52-01 BRIDGE ID 750963				
CATEGORY	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
STRUCTURES - SHEET PILING STEEL, TEMPORARY-CRITICAL	0455-133- 2	MOD	34325	31385
STRUCTURES - SHEET PILING STEEL, F&I PERMANENT	0455-133- 3	ADD	0	2941
STRUCTURES - CONCRETE TRAFFIC RAILING-BRIDGE, 32" VERTICAL FACE	0521- 5- 4	MOD	200	326
STRUCTURES - CONCRETE TRAFFIC RAILING-BRIDGE, 36" SINGLE-SLOPE	0521 -5- 13	MOD	336	465
STRUCTURES - CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" VERTICAL FACE	0521- 8- 4	MOD	95	157
STRUCTURES - CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE	0521- 8- 7	MOD	1738	1677
STRUCTURES - RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER	0548- 13	MOD	3365	1844

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 433663-1-56-03 UTILITIES				
CATEGORY	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
UTILITIES - UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"	1050- 16-005	MOD	1384	1205
UTILITIES - UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"	1050- 18-005	MOD	448	618
UTILITIES - UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 20"	1055- 51-220	DEL	1	0
UTILITIES - UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 20"	1080- 27-120	MOD	7	8

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 433663-1-56-04 UTILITIES				
CATEGORY	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
UTILITIES - UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 42"	1055- 31-142	MOD	22	21
UTILITIES - UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 42"	1080- 23-142	MOD	2	1
UTILITIES - UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 42"	1080- 27-142	MOD	2	1
UTILITIES - UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 42"	1080- 33-142	MOD	6	4

SUPPLEMENTAL SPECIFICATIONS PACKAGE

SECTION	DESCRIPTION
01001	UHWC Force Main – 1.15 PUBLIC INFORMATION OFFICER – Section removed
01580	UHWC Force Main – 1.03 PROJECT IDENTIFICATION SIGN – PIO information removed
01590	UHWC Force Main – Construction Field Office Section Removed
02667	UHWC Force Main – 2.03 CARRIER PIPE – Type of Pipe modified to PVC
02667	UHWC Force Main – 3.08 INSTALLATION OF CARRIER PIPE – Spacer distance updated