



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 3

DATE: May 3, 2024

TO: PROPOSERS

FROM: *RMA* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8U74
Financial Project Nos.: 446223-1-52-01; 446224-1-52-01
County: Broward

Project Name: TSM&O Add AUX Lanes to South Turnpike SR 91, MP 47 – MP 54

BIDS TO BE RECEIVED: May 10, 2024 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS, PAY ITEMS, QUANTITIES REVISION

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8U74** with "File Type" **.003x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8U74**
 Letting May 10, 2024
 FPID(s) 446223-1-52-01 & 446224-1-52-01
 Description TSM&O ADD AUX LANES TO S TPK (SR91) IN BROWARD CNTY, MP 47-54
 County Turnpike – Broward County

Contract Addendum No. 3 includes: *See Page 2 for details*

- x Digitally signed + sealed Contract Plan Amendment 3 (PDF file)
- x Design + engineering data (44622315201-CADD-Rev02.zip and 44622415201-CADD-Rev02.zip files)

Contract time revised No X Yes _____ If yes, _____ total calendar days

✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:

Ashraf Elmaghraby
 Digitally signed by
 Ashraf Elmaghraby
 Date: 2024.05.03
 13:22:41-04'00'

05/03/2024

DATE:

District Consultant Project Management Engineer

REVISION INCLUDES:

PLAN REVISIONS – FPID 446223-1-52-01	
SHEET	DESCRIPTION OF MODIFICATION
1	Added sheet 2C to Index.
1A	Added revision 3.
2C	New sheet.
3 THRU 10A	Updated quantities.
64	Removed S-36 structure qty.
66	Removed S-46 structure qty.
67	Removed S-46 structure qty.
76	Revised S-823 pipe size.
78	Revised S-828 pipe size.
84	Revised summary totals.
86	Revised S-200 pipe length.
88	Revised S-518 pipe length.
89	Revised summary totals.
93	Removed 48" S-EW from summary, revised summary totals.
130	Removed drainage label from sheet.
271	Changed structure bottom to Type J.
278	Changed structure bottom to Type J.
317	Changed structure to Type D.
323	Changed structure to Type 1.
367	Updated estimated quantity.
484 THRU 506	Removed description from ECD legend.
SQ-1 THRU SQ-5, SQ-22, SQ-36, SQ-42	Updated quantities.
SQ-8, SQ-10, SQ-21, SQ-23, SQ-48	Updated quantity.
SQ-37	Updated design notes.
SQ-52	Added temporary sod quantities.

PLAN REVISIONS – FPID 446224-1-52-01	
SHEET	DESCRIPTION OF MODIFICATION
1	Added Sheet 2B to Index
2B	Added Sheet
14, 15 & 17	Updated Typical Section
30	Updated Overbuild Detail
53	Added Fence
54	Added Fence and Shldr. Reconstruction
55	Added Fence
58-59	Added Shldr. Reconstruction
61	Updated Misc. Asphalt Area
62	Added Fence and Shldr. Reconstruction
63	Added Fence and Updated Berm
64	Added Fence and Shldr. Reconstruction
65	Added Fence
126	Delete Ditch Pav't From S-57
170	Added Spot Elevations
176-189	Revised Cross Sections

192 & 208-210	Revised Earthwork
238-246	Revised Cross Sections
247	Revised Earthwork
248-252	Revised Cross Sections
253, 266-271	Revised Earthwork
272-273	Revised Cross Sections
274-275	Revised Earthwork
276	Revised Cross Sections
277 & 280	Revised Earthwork
290-291	Revised Cross Sections
292	Revised Earthwork
342	Removed Temporary Practices
393	Updated Mill & Resurface Detail
SQ-2, SQ-4, & SQ-5	Quantity Revised
SQ-6, SQ-9, & SQ-10	Quantity Revised
SQ-9A & SQ-10A	Added Sheet
SQ-11 THRU SQ-24, SQ-28, SQ-30 & SQ-35	Quantity Revised

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 446223-1-52-01

CATEGORY	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway Plans	102-14	SQ-4	MOD	2264.000	17504.000
Roadway Plans	102-60	SQ-4	MOD	43553.000	157287.000
Roadway Plans	102-74-1	SQ-4	MOD	252112.000	1001392.000
Roadway Plans	102-76	SQ-4	MOD	690.000	2257.000
Roadway Plans	102-99	SQ-4	MOD	222.000	36914.000
Roadway Plans	102-115	SQ-4	MOD	308.000	38708.000
Roadway Plans	102-150-1	SQ-4	MOD	604.000	4406.000
Roadway Plans	102-150-2	SQ-4	MOD	604.000	4406.000
Roadway Plans	102-2200	SQ-5	MOD	58772.000	65449.000
Roadway Plans	102-2300	SQ-5	MOD	46138.000	51032.500
Roadway Plans	104-11	SQ-8	MOD	2111.000	3039.000
Roadway Plans	110-4-10	SQ-21	MOD	7575.000	7531.000
Roadway Plans	120-6	SQ-23	MOD	89663.300	187509.000
Roadway Plans	400-4-1	SQ-36	MOD	10609.000	10336.200
Roadway Plans	425-1-781	93	MOD	5.000	3.000
Roadway Plans	425-1-923	93	MOD	11.000	10.000
Roadway Plans	430-175-115	93	MOD	6581.000	6577.000
Roadway Plans	430-175-118	93	MOD	3570.000	3574.000
Roadway Plans	430-175-124	93	MOD	2185.000	1457.000
Roadway Plans	430-175-130	93	MOD	20.000	751.000
Roadway Plans	430-175-154	93	MOD	501.000	496.000
Roadway Plans	430-548-100	93	DEL	2.000	-
Roadway Plans	521-1-13	SQ-42	MOD	6426.000	6456.000
Roadway Plans	521-1-14	SQ-42	MOD	443.000	403.000
Roadway Plans	570-1-2	SQ-48	MOD	210299.000	240699.000
Roadway Plans	922-102-1	SQ-4	MOD	237.000	1693.000
Roadway Plans	922-102-2	SQ-4	MOD	711.000	5079.000
Roadway Plans	922-102-6	SQ-4	MOD	711.000	5079.000
Roadway Plans	922-102-9	SQ-4	MOD	474.000	3386.000

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 446224-1-52-01

CATEGORY	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway Plans	0102- 2- 200	SQ-5	ADD	-	37,917.000
Roadway Plans	0102- 71- 16	SQ-4	MOD	19,106.000	21,998.000
Roadway Plans	0102- 74- 1	SQ-4	MOD	785,963.000	760,271.000
Roadway Plans	0102- 89- 1	SQ-5	MOD	23.000	24.000
Roadway Plans	0110- 1- 1	SQ-11	MOD	67.150	67.480
Roadway Plans	0104- 18	SQ-6	MOD	27.000	81.000
Roadway Plans	0110- 4- 10	SQ-12	MOD	4,103.000	8,992.000
Roadway Plans	0120- 1-	SQ-14	MOD	75,843.500	76,631.10
Roadway Plans	0120- 6-	SQ-14	MOD	162,407.000	203,359.800
Roadway Plans	0160- 4-	SQ-15	MOD	87,938.000	87,542.000
Roadway Plans	0108- 3-	SQ-11	DEL	1.000	-
Roadway Plans	0285-708-	SQ-16	MOD	8,383.000	8,764.000
Roadway Plans	0285-711-	SQ-16	MOD	57,955.000	60,169.000
Roadway Plans	0285-712-	SQ-17	MOD	577.000	606.000
Roadway Plans	0285-715-	SQ-17	MOD	13,984.000	12,483.000
Roadway Plans	0327- 70- 1	SQ-18	MOD	14,662.000	14,385.000
Roadway Plans	0327- 70- 11	SQ-18	MOD	161,516.000	161,129.000
Roadway Plans	0334- 1- 12	SQ-19	MOD	1,567.700	1,640.800
Roadway Plans	0334- 1- 13	SQ-19	-	241.500	241.500
Roadway Plans	0334- 1- 15	SQ-19	MOD	12,772.800	13,221.400
Roadway Plans	0334- 1- 55	SQ-21	MOD	24,894.700	25,360.300
Roadway Plans	0339- 1-	SQ-28	MOD	1,244.200	1,243.600
Roadway Plans	0521- 72- 40	SQ-30	MOD	1,249.000	1,684.000
Roadway Plans	0521- 72- 60	SQ-30	MOD	773.000	536.000
Roadway Plans	0550-10-231	SQ-35	MOD	15,707.000	23,196.000

SUPPLEMENTAL SPECIFICATIONS PACKAGE

SECTION	DESCRIPTION