FDOT

Florida Department of Transportation

RON DESANTIS Florida’s Turnpike Enterprise JARED W. PERDUE, P.E.
GOVERNOR P.0. Box 613069, Ocoee, FL 34761 SECRETARY
407-532-3999

ADDENDUM NO. 1
DATE: March 28, 2025

TO: PROPOSERS

FROM: %rd M. Nethercote, Jr.

District Contracts Administrator
Florida’s Turnpike Enterprise

SUBJECT: Contract No.: EEV66
Financial Project Nos.: 442764-2-52-01; 442764-2-56-01; 442764-2-56-02; 442764-2-56-03
County: Citrus

Project Name: SUNCOAST II-PHASE 3A (SR589)-CR 486 TO CR 495

BIDS TO BE RECEIVED: April 25, 2025, at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed
and supplemented as set forth below:

Bid Opening Date:
e Bid Opening date changed to April 25, 2025, at 2:30 PM.

Posting Dates:
e Posting dates changed to May 13, 2025, or May 27, 2025.

PLANS, PAY ITEMS, QUANTITIES REVISION

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at
CPP.Web (fdot.gov) to download the Revisions from your Order History.

SUPPLEMENTAL SPECIFICATIONS PACKAGE

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The PDF file of
Supplemental Specification Package, EEV66Specs_Suppl, for the above-mentioned Project can be downloaded from
your Order History by going to the Online Ordering Web Site at CPP.Web (fdot.gov).

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at
CPP.Web (fdot.gov) to download E8V66 with “File Type” .001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder
to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause
the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at
407-264-3885.
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FDOT

Florida Department of Transportation

RON DESANTIS Florida’s Turnpike Enterprise JARED W. PERDUE, P.E.
GOVERNOR P.O. Box 613069, Ocoee, FL 34761 SECRETARY
407-532-3999
TRANSMITTAL OF CONTRACT ADDENDUM
Contract No. E8V66
Letting 4/25/2025
FPID(s) 442764-2-52-01, 442764-2-56-01, 442764-2-56-02, 442764-2-56-03
Description SUNCOAST II-PHASE 3A (SR589)-CR 486 TO CR 495
County Citrus

Contract Addendum No. 1 includes: *See Page 2 for details*

AN NENENENEN

Digitally signed + sealed Roadway Revision 01 (PDF File)
Digitally signed + sealed Landscaping Revision 01 (PDF File)
Design + engineering data (CADD-RevO01.zip file)

Pay Item + Quantities Revisions

Supplemental Specifications Package

Letting date updated to 4/25/25

Contract time revised No _X Yes If yes, total calendar days

v" Addendum package is complete, has no known errors or omissions, has been reviewed for
constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: Sharp, P.E.

. Digitally signed by
Stephanle J' Stephanie J. Sharp, P.E.
Date: 2025.03.27 13:51:43
-04'00'
District Consultant Project Management Engineer

DATE:

www.fdot.gov



CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS
SHEET DESCRIPTION OF MODIFICATION
1 Added sheet number 1A, 2A and Key Sheet Revision Table
1A Added Revision Log
2A Added Signature Sheet
2B Added Signature Sheet
4 Cross drains and basins revised
5 Updated Basin P5231A area
6 Cross drains, curb inlets, and FPC 142 slopes revised
15 Pavement detail added
48 Scalebars added to insets | MSE Wall reference updated | Adjusted milling shape
49 Callouts added | Scalebars added to insets
50 Scalebars added to insets | Callouts updated | MSE wall reference updated
51 Drainage pipes revised | Scalebars added to insets | Callouts updated
52 Cross drains added | Scalebars added to insets
53 Scalebars added to insets
54 Callouts updated
55 Callouts added | Scalebars added to insets | Proposed trail work removed
56 Callouts added | Milling & resurfacing shape added
57 Callouts added
58 Driveways revised | Profile revised | Drainage revised | Callouts added | Scalebar added to insets
59 Callouts added
68 Pipe group revised | Structure data revised
70 Drainage profiles added
71 Drainage profile added | Structure data revised
72 Drainage profiles added | Pipe labels added | Manhole type revised
73 Cross drains revised | Drainage profiles added
74 Clip window adjusted to show cross drain | Drainage profiles added
75 Drainage profile added
76 Endwall and MES data revised
77 Drainage profile added
73 New pipe group added | Update made to pipe group | Drainage profiles added | Callouts updated |
Updated toll plaza reference | Structure data revised
80 Cross drains revised | Drainage profile added | Curb inlet information revised
81 Drainage profile added | Callouts updated
82 Added pipe labels
89 Design high water revised
90 Cross drains upsized | Design high water revised
95 Cross drains and swale 495W revised
105 Added CD-402
253 Fixed reference to show existing features
255 Updated general note
261 Notes updated
262 Updated callouts
263 Updated callouts | Updated wall graphic
272 Updated callouts | Temporary pavement revised
273 Updated callouts | Temporary pavement revised
274 Updated callouts | Temporary pavement revised
278 Updated callouts | Updated wall graphic
282 Updated callouts




283 Updated callouts
287 Updated callouts | Temporary pavement revised in previous phase
288 Temporary pavement revised in previous phase | Update pipes | Updated trail | Updated access road
geometry
289 Updated callouts | Added temporary pavement | Temporary pavement revised in previous phase
290 Removed curve data information
293 Added alignment stationing
297 Updated line style
301 Updated temporary pavement hatching | Fixed toll plaza reference | Updated pipes | Updated
roadway geometry
302 Updated temporary pavement hatching
S-13 Added removal and replacement of existing signs
S-14 Added removal and replacement of existing signs
S-16 Added removal and replacement of existing signs
S-17 Added removal and replacement of existing signs
LD-2 Revised Selective Clearing and Grubbing plan - updated tree preservation area and tree protection

barrier

PAY ITEMS + QUANTITIES (AASHTOWare PrP) — FPID 442764-2-52-01

ADD
CATEGORY | CATEGORY PAY ITEM MOD OLD NEW QUANTITY
NUMBER QUANTITY
DEL
Roadway 0200 0102-2-200 MOD 54.142.000 141.366.000
Roadway 0200 0102-4-1 DEL 1.0 0.0
Roadway 0200 0102-71-13 MOD 7522.000 7296.000
Roadway 0200 0102-71-15 MOD 4494.000 5167.000
Roadway 0200 0102-71-16 MOD 7418.000 6061.000
Roadway 0200 0102-89-1 MOD 21.000 28.000
Roadway 0200 0107-1 MOD 31215.920 30425.970
Roadway 0200 0107-2 MOD 31215.920 30425.970
Roadway 0200 0110-21 MOD 53044.000 53054.000
Roadway 0200 01604 MOD 492471.000 494091.000
Roadway 0200 0285-709 MOD 224731.000 226936.000
Roadway 0200 0327-70-6 MOD 1072.000 2152.000
Roadway 0200 0425-1-311 MOD 10.000 9.000
Roadway 0200 0425-1-321 ADD 0.000 2.000
Roadway 0200 0425-1-513 MOD 7.000 5.000
Roadway 0200 04251514 MOD 3.000 5.000
Roadway 0200 0425-1-521 MOD 5.000 7.000
Roadway 0200 0425-1-541 MOD 20.000 21.000
Roadway 0200 0425-1-701 MOD 69.000 68.000
Roadway 0200 0425-1-881 DEL 1.000 0.000
Roadway 0200 0425-1-921 MOD 14.000 16.000
Roadway 0200 0425261 MOD 23.000 25.000
Roadway 0200 04252-62 MOD 5.000 4.000
Roadway 0200 0430-174-118 ADD 0.000 511.000
Roadway 0200 0430-174-124 DEL 235.000 0.000
Roadway 0200 0430-174-215 ADD 0.000 14.000
Roadway 0200 0430-174-218 ADD 0.000 42.000
Roadway 0200 0430-175-118 MOD 3274.000 3432.000




Roadway 0200 0430-175-124 MOD 30998.000 32265.000
Roadway 0200 0430-175-130 MOD 14875.000 14886.000
Roadway 0200 0430-175-136 MOD 2140.000 2348.000
Roadway 0200 0430-175-142 MOD 1252.000 1838.000
Roadway 0200 0430-175-224 MOD 768.000 782.000
Roadway 0200 0430-982-125 MOD 30.000 20.000
Roadway 0200 0430-982-129 MOD 34.000 39.000
Roadway 0200 0430-982-133 MOD 21.000 29.000
Roadway 0200 0430-982-138 MOD 3.000 17.000
Roadway 0200 0430-982-140 MOD 1.000 7.000
Roadway 0200 0430-984-125 ADD 0.000 20.000
Roadway 0200 0430-984-623 ADD 0.000 2.000
Roadway 0200 0430-984-625 ADD 0.000 2.000
Roadway 0200 0520-1-7 MOD 2874.000 2627.000
Roadway 0200 0520-1-10 MOD 653.000 660.000
Roadway 0200 0520-3 ADD 0.000 186.000
Roadway 0200 0520-6 MOD 17477.000 17034.000
Roadway 0200 0521-72-40 MOD 805.000 1912.000
Roadway 0200 0522-2 MOD 145.000 530.000
Roadway 0200 0550-10-212 ADD 0.000 146.000
Roadway 0200 0550-60-223 MOD 5.000 3.000
Roadway 0200 0550-60-227 MOD 1.000 2.000
Roadway 0200 0570-1-2 MOD 2003683.000 2304236.000
Signing 0300 0700-1-111 MOD 107.000 113.000
Signing 0300 0700-1-112 MOD 51.000 52.000
Signing 0300 0700-1-500 MOD 3.000 5.000
Signing 0300 0700-1-600 MOD 37.000 45.000
Signing 0300 0700-13-12 MOD 8.000 9.000
Signing 0300 0700-13-15 MOD 15.000 17.000
Signing 0300 0700-141-140 MOD 8.000 9.000
Signing 0300 0705-10-1 MOD 16.000 17.000
Structures 0101 0400-2-4 MOD 541.900 450.800
Structures 0104 0455-15-14 MOD 640.000 368.000
Structures 0107 0455-15-14 MOD 624.000 360.000
Structures 0105 0455-15-14 MOD 264.000 142.000
Structures 0106 0455-15-14 MOD 264.000 140.000
Structures 0108 0455-15-14 MOD 450.000 305.000
Structures 0109 0455-15-14 MOD 460.000 295.000

SUPPLEMENTAL SPECIFICATIONS PACKAGE

SECTION DESCRIPTION

SP0070104-11

LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC - LAWS TO BE
OBSERVED — COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT AND OTHER
WILDLIFE REGULATIONS (BATS WITHIN THE PROJECT LIMITS)




