



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 2

DATE: June 3, 2025

TO: PROPOSERS

FROM: *RMW* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8W16
Financial Project No(s): 415927-4-52-01; 418214-5-52-01
Counties: Broward, Palm Beach

Project Name: TPK (SR91) TSM&O ADD LANES N OF SAWGRASS TO PALM BEACH C/L

BIDS TO BE RECEIVED: June 10, 2025, at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS, SPECIFICATIONS, PAY ITEMS, QUANTITIES REVISION

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8W16** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8W16

Letting: June 10, 2025

FPID(s): 415927-4-52-01 & 418214-5-52-01

Description: TSM&O Add Lanes from South of Sawgrass to North of Glades Rd.

County: Broward & Palm Beach

Contract Addendum No. 2 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plans.
 - 41592745201-PLANS-01-ROADWAY-REV02.pdf
 - 41592745201-PLANS-02-SIGNINGMARKING-REV02.pdf
 - 41592745201-PLANS-04-ITS-REV02.pdf
- ✓ Digitally signed + sealed Supplemental Specifications Package (PDF file)
 - 41592745201-SPECS-SUPP01.pdf
- ✓ CADD Files
 - 41592745201-CADD-REV02.zip

Contract time revised No X Yes If yes, total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Stephanie J. Sharp, P.E.** Digitally signed by
Stephanie J. Sharp, P.E.
Date: 2025.06.03
11:28:03 -04'00' **DATE:** _____
District Program Management Administrator

CONTRACT ADDENDUM INCLUDES:

ROADWAY PLAN REVISIONS- 415927-4-52-01 & 418214-5-52-01	
SHEET	DESCRIPTION OF MODIFICATION
1	Added sheet 2B to Index
2B	Added sheet
4 – 6	Revised quantities
9	Revised quantities
30	Updated pavement limits of widening and outside shoulder widening
31	Updated detail and station limits
51	Updated overbuild & resurfacing detail and added detail
51A	Added new sheet
55	Updated quantities
64	Removed MES from S-348
65	Updated 30" round pipe quantities
67	Updated 24" and 30" round pipe quantities
97 – 107	Added inside shoulder reconstruction
111	Revised widening and milling limits. Revised pipe size.
112	Revised widening and milling limits
118	Revised Ramp C profile
385 – 386	Revised pond bottom elevation and earthwork
411 – 412	Revised pond bottom elevation and earthwork
418	Revised pond bottom elevation and earthwork
458	Added temporary pavement label
483	Revised temporary pavement and added labeling. Added temporary barrier wall.
484	Revised temporary pavement and added labeling.
485	Revised work zone limit
491	Revised temporary pavement and added labeling. Added temporary barrier wall.
497	Revised work zone
498	Revised work zone
547 – 550	Update labels
551	Update labels and added BE line
552 – 557	Update labels
559	Update labels and remove OE/To be Adjusted label
564	Update labels
566	Update labels, remove BFOC/To be Relocated label, and added BFOC lines
567	Update labels and added BFOC lines
568	Update labels, remove BFOC/To Remain label, and added BFOC lines
569 – 570	Update labels and remove BFOC/To Remain label
571	Update labels and remove BFOC in FTE ITS/To Remain label
572	Update labels
583	Notes update
SQ-2	Updated quantities
SQ-2A	Added new sheet and updated quantities
SQ-3	Updated quantities
SQ-3A	Added new sheet and updated quantities
SQ-4	Updated quantities
SQ-5	Updated quantities and added design notes
SQ-17	Updated quantities and revised pay item number
SQ-24 – SQ-29	Updated quantities
SQ-31 – SQ-32	Updated quantities
SQ-34	Updated quantities
SQ-41	Updated quantities and removed 522-2 pay item

SIGNING & PAVEMENT MARKING PLAN REVISIONS -415927-4-52-01 & 418214-5-52-01

SHEET	DESCRIPTION OF MODIFICATION
S-1	Added Sheets S-2B to Index
S-2B	Sheet added
S-4 and S-7	Updated quantities

INTELLIGENT TRANSPORTATION SYSTEMS PLAN REVISIONS-415927-4-52-01 & 418214-5-52-01

SHEET	DESCRIPTION OF MODIFICATION
IT-1	Sheet IT-2A added, modified pages added to bottom
IT-2A	Sheet added
IT-3 THRU IT-6	Updated quantities and added pay items
IT-7 THRU IT-9	Added pay items
IT-10	Updated quantities and added pay items
IT-20	Updated labels, added splice vault. Added labels & pay items
IT-21	Updated labels, added pull box & pay items
IT-23	Removed concrete and label & pay item
IT-24	Updated pay items & labels
IT-30	Updated pay items & labels
IT-31	Updated pay item
IT-35	Updated quantities & pay items, removed concrete & pay item
IT-36 THRU IT-39	Updated quantities & pay items
IT-40	Updated quantities, pay items & design
IT-42	Updated quantities & pay items
IT-44	Updated Splice Diagram
IT-44A	Additional Sheet Added
IT-50 THRU IT-52	Updated design & callouts
IT-57	Added labels
IT-106	Updated station label
IT-107	Updated labels
IT-108	Updated design file & added label
IT-109	Added label
IT-110	Added design file & added label
IT-111	Page removed
IT-112	Added labels & updated callouts, design file
IT-113 THRU IT-114	Updated design file & labels
IT-119	Updated labels
IT-134	Update quantities & pay items, update callout
IT-135	Update quantities and pay item, add matchline
IT-136 THRU IT-139	Update quantities

ROADWAY PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 415927-4-52-01

CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway Plans	0200	102-14	MOD	780.00	2,900.00
Roadway Plans	0200	102-60	MOD	390,225.00	51,741.00
Roadway Plans	0200	102-62-13	MOD	9,704.00	43,154.00
Roadway Plans	0200	102-71-15	MOD	60,739.00	61,252.00
Roadway Plans	0200	102-74-1	MOD	428,664.00	193,466.00
Roadway Plans	0200	102-76	MOD	5,595.00	3,270.00
Roadway Plans	0200	102-99	MOD	16,074.00	12,569.00
Roadway Plans	0200	102-115	MOD	24,784.00	300.00
Roadway Plans	0200	102-150-1	ADD	0.00	5,568.00
Roadway Plans	0200	102-150-2	ADD	0.00	5,568.00
Roadway Plans	0200	430-94-1	ADD	0.00	100.00
Roadway Plans	0200	430-94-3	ADD	0.00	170.00
Roadway Plans	0200	522-2	DEL	3.00	0.00
Roadway Plans	0200	524-2-49	ADD	0.00	12.00

ROADWAY PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 418214-5-52-01

CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway Plans	0200	102-89-1	MOD	13.00	15.00
Roadway Plans	0200	120-1	MOD	58,117.00	59,200.00
Roadway Plans	0200	120-6	MOD	45,906.00	15,115.00
Roadway Plans	0200	120-72	ADD	0.00	7,753.00
Roadway Plans	0200	160-4	MOD	95,514.00	103,447.00
Roadway Plans	0200	285-701	MOD	25,605.00	27,919.00
Roadway Plans	0200	285-706	MOD	9,800.00	9,702.00
Roadway Plans	0200	285-709	MOD	42,414.00	42,293.00
Roadway Plans	0200	327-70-6	MOD	24,431.00	22,565.00
Roadway Plans	0200	327-70-11	MOD	202,493.00	202,509.00
Roadway Plans	0200	327-70-107	MOD	15,439.00	15,546.00
Roadway Plans	0200	334-1-12	MOD	3,858.20	4,048.40
Roadway Plans	0200	334-1-15	MOD	5,764.10	5,846.40
Roadway Plans	0200	334-1-55	MOD	28,391.80	28,305.30
Roadway Plans	0200	430-982-129	MOD	5.00	4.00
Roadway Plans	0200	430-94-1	ADD	0.00	100.00
Roadway Plans	0200	430-94-2	ADD	0.00	400.00
Roadway Plans	0200	522-2	DEL	7.00	0.00
Roadway Plans	0200	524-2-49	ADD	0.00	16.00

SIGNING & PAVEMENT MARKING PAY ITEMS + QUANTITIES (AASHTOWare PrP)
FPID 418214-5-52-01

CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
SPM	0300	700-1-212	MOD	1.00	2.00
SPM	0300	700-1-312	MOD	3.00	2.00

INTELLIGENT TRANSPORTATION SYSTEMS PAY ITEMS + QUANTITIES
(AASHTOWare PrP) FPID 415927-4-52-01

CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ITS	0550	633-1-122	MOD	574.00	574.00
ITS	0550	633-1-124	MOD	9,358.00	9,558.00
ITS	0550	633-1-620	MOD	4,923.00	5,191.00
ITS	0550	633-2-31	MOD	104.00	116.00
ITS	550	633-3-11	MOD	2.00	3.00
ITS	0550	633-3-12	MOD	2.00	3.00
ITS	0550	635-2-13	MOD	2.00	3.00
ITS	0550	641-3-163	DEL	1.00	0.00
ITS	0550	641-3-175	ADD	0.00	1.00

INTELLIGENT TRANSPORTATION SYSTEMS PAY ITEMS + QUANTITIES
(AASHTOWare PrP) FPID 418214-5-52-01

CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ITS	0550	630-2-11	MOD	10,413.00	10,621.00
ITS	0550	630-2-12	MOD	14,352.00	14,318.00
ITS	0550	633-1-122	MOD	6,658.00	6,671.00
ITS	0550	633-1-124	MOD	24,519.00	32,974.00
ITS	0550	633-1-620	MOD	30,067.00	36,392.00
ITS	0550	633-2-31	MOD	428.00	440.00
ITS	0550	633-2-32	ADD	0.00	24.00
ITS	0550	633-3-12	MOD	12.00	27.00
ITS	0550	633-3-51	MOD	4.00	1.00
ITS	0550	633-3-52	DEL	2.00	0.00
ITS	0550	635-2-12	MOD	57.00	72.00
ITS	0550	635-2-13	MOD	11.00	10.00
ITS	0550	639-2-1	MOD	10,886.00	10,991.00
ITS	0550	641-2-13	DEL	1.00	0.00
ITS	0550	641-3-163	MOD	3.00	2.00
ITS	0550	641-3-169	ADD	0.00	3.00
ITS	0550	641-3-175	ADD	0.00	1.00

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION
120-6	EXCAVATION AND EMBANKMENT