



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

### ADDENDUM NO. 1

**DATE:** December 16, 2025

**TO:** PROPOSERS

**FROM:** Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8W33  
Financial Project No.: 442764-3-52-01  
County: Citrus

**Project Name:** SUNCOAST II-PHASE 3B (SR589)-CR 495 TO US 19

---

#### **BIDS TO BE RECEIVED: February 5, 2026, at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

**Bid Opening Date:**

- Bid Opening date changed to **February 5, 2026, at 2:30 PM.**

**Posting Dates:**

- Posting dates changed to **February 17, 2026, or March 3, 2026.**

#### **PLANS, PAY ITEMS, QUANTITIES REVISION**

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web (fdot.gov)) to download the Revisions from your Order History.

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web (fdot.gov)) to download **E8W33** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. **E8W33**  
 Letting February 05, 2026  
 FPID(s) 442764-3-52-01  
 Description STATE ROAD NO. 589 (SUNCOAST PARKWAY 2)  
 SUNCOAST II – PHASE 3B (SR 589) CR 495 TO US 19, MP 75.707 - MP 80.720  
 County Citrus County (02470)

**Contract Addendum No. 1 includes:** \*See Page 2 for details\*

- ✓ Digitally signed + sealed Contract Plan Addendum 1 (PDF file)
- ✓ Digitally signed + sealed EQ Report Addendum 1 (PDF file)
- ✓ Design + engineering data (CADD-ADD1.zip file)
- ✓ Letting date updated to 02/05/2026

Contract time revised    No  X     Yes \_\_\_\_\_    If yes, \_\_\_\_\_ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Stephanie J. Sharp, P.E.** Digitally signed by Stephanie J. Sharp, P.E.  
 Date: 2025.12.16 14:31:23 -05'00'    **DATE:** \_\_\_\_\_  
 District Program Management Administrator

**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS</b>	
<b>SHEET</b>	<b>DESCRIPTION OF MODIFICATION</b>
1	Updated Index with New Sheet 1A, 3A
1A	New Revision Log Sheet
3A	New Addendum 1 Signature Sheet
91	Updated Earthwork General Notes
251	Drainage Structure/Pipe Updates
252	Drainage Structure/Pipe Updates
254	Drainage Structure/Pipe Updates
256	Drainage Structure/Pipe Updates
258	Drainage Structure/Pipe Updates
262	Drainage Structure/Pipe Updates
264	Drainage Structure/Pipe Updates
266	Drainage Structure/Pipe Updates
268	Drainage Structure/Pipe Updates
270	Drainage Structure/Pipe Updates
272	Drainage Structure/Pipe Updates
273	Drainage Structure/Pipe Updates
274	Drainage Structure/Pipe Updates
280	Drainage Structure/Pipe Updates
282	Drainage Structure/Pipe Updates
284	Drainage Structure/Pipe Updates
286	Drainage Structure/Pipe Updates
287	Drainage Structure/Pipe Updates
288	Drainage Structure/Pipe Updates
290	Drainage Structure/Pipe Updates
301	Drainage Structure/Pipe Updates
303	Drainage Structure/Pipe Updates
304	Drainage Structure/Pipe Updates
305	Drainage Structure/Pipe Updates
310	Drainage Structure/Pipe Updates
311	Drainage Structure/Pipe Updates
312	Drainage Structure/Pipe Updates
314	Drainage Structure/Pipe Updates
315	Drainage Structure/Pipe Updates

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP)</b>					
<b>COMPONENT</b>	<b>PAY ITEM</b>	<b>SHEET</b>	<b>ADD MOD DEL</b>	<b>OLD QUANTITY</b>	<b>NEW QUANTITY</b>
Roadway	0120-6	EQ	REV	3574499.8	2074499.8
Roadway	0120-6-11	EQ	ADD	0	1000000
Roadway	0120-6-12	EQ	ADD	0	500000
Roadway	0425-1-332	EQ	DEL	1	0
Roadway	0425-1-342	EQ	DEL	1	0
Roadway	0425-1-431	EQ	REV	5	3
Roadway	0425-1-432	EQ	REV	2	5
Roadway	0425-1-442	EQ	REV	1	2

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP)</b>					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	0425-1-541	EQ	REV	39	36
Roadway	0425-1-542	EQ	REV	5	4
Roadway	0425-1-543	EQ	ADD	0	1
Roadway	0425-1-544	EQ	ADD	0	2
Roadway	0425-1-551	EQ	REV	5	10
Roadway	0425-1-552	EQ	DEL	6	0
Roadway	0425-1-553	EQ	ADD	0	2
Roadway	0425-1-581	EQ	DEL	8	0
Roadway	0425-1-589	EQ	ADD	0	8
Roadway	0425-1-701	EQ	REV	91	97
Roadway	0425-1-702	EQ	REV	17	12
Roadway	0425-1-921	EQ	REV	1	3
Roadway	0425-1-922	EQ	DEL	1	0
Roadway	0425-2-71	EQ	REV	1	2
Roadway	0425-2-91	EQ	REV	5	7
Roadway	0425-2-92	EQ	REV	4	2
Roadway	0430-174-218	EQ	REV	99	46
Roadway	0430-175-118	EQ	REV	14924	14995
Roadway	0430-175-124	EQ	REV	12958	11741
Roadway	0430-175-130	EQ	REV	3868	4336
Roadway	0430-175-136	EQ	REV	9775	10257
Roadway	0430-175-142	EQ	REV	288	585
Roadway	0430-175-148	EQ	ADD	0	62
Roadway	0430-518-100	EQ	REV	10	8
Roadway	0430-524-100	EQ	ADD	0	2
Roadway	0430-524-200	EQ	REV	9	7
Roadway	0430-530-100	EQ	REV	13	15
Roadway	0430-536-100	EQ	REV	2	1
Roadway	0430-536-130	EQ	ADD	0	1
Roadway	0430-536-200	EQ	REV	10	7
Roadway	0430-536-210	EQ	ADD	0	1
Roadway	0430-536-220	EQ	ADD	0	2
Roadway	0430-536-300	EQ	DEL	6	0
Roadway	0430-536-310	EQ	ADD	0	4
Roadway	0430-536-320	EQ	ADD	0	2
Roadway	0430-982-125	EQ	REV	44	42
Roadway	0430-982-129	EQ	REV	41	36
Roadway	0430-982-138	EQ	REV	3	9
Roadway	0430-982-140	EQ	DEL	1	0
Roadway	0430-982-141	EQ	ADD	0	1

<b>SUPPLEMENTAL SPECIFICATIONS PACKAGE</b>	
SECTION	DESCRIPTION
N/A	N/A