



## *Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

### **ADDENDUM NO. 2**

**DATE:** January 15, 2026

**TO:** PROPOSERS

**FROM:** Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8V59  
Financial Project No(s): 435786-3-52-01  
County: Lake

**Project Name:** Widen Turnpike (SR 91) - Obrien Road to US27 (MP 285.8-289.3) (4 To 8 Lanes)

---

#### **BIDS TO BE RECEIVED: January 27, 2026 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above-referenced documents are hereby revised, changed, and supplemented as set forth below:

#### **PLANS, PAY ITEMS, QUANTITIES REVISIONS**

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8V59** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. E8V59  
 Letting 01/27/2026  
 FPID(s) 435786-3-52-01  
 Description WIDEN TPK(SR91) - OBRIEN RD TO US27 (MP 285.8-289.3) (4TO8 LNS)  
 County Lake

**Contract Addendum No. 2 (Revision 1 Plans): \*See Page 2 for details\***

- ✓ Digitally Signed + Sealed Roadway Plans REV01 (PDF file)
- ✓ Digitally Signed + Sealed Structures Plans REV01 (PDF file)
- ✓ Digitally Signed + Sealed Specifications (SUPP01) (PDF file)
- ✓ QC Review Documents
- ✓ CADD Files REV01

Contract time revised No X Yes \_\_\_\_ If yes, \_\_\_\_ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Stephanie J. Sharp, P.E.** Digitally signed by Stephanie J. Sharp, P.E. Date: 2026.01.14 12:13:21 -05'00' **DATE:** \_\_\_\_\_  
 District Program Management Administrator

**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS</b>	
<b>SHEET</b>	<b>DESCRIPTION OF MODIFICATION</b>
1	Added Sheet 3A to Index, Removed submittal text block
3A	Added Sheet
4	Quantity Updated
5	Quantity Updated
6	Quantity Updated
7	Table Updated
8	Table Updated
9	Table Updated
10	Table Updated
11	Table Updated
12	Table Updated
13	Added Structure
17	Added Structure
34	Updated Typical Section
39	Updated Partial Detail Barrier Wall Station
49	Added Structure. Updated Quantities. Updated Header
50	Updated Quantities. Updated Header
51	Updated Header, Reordered Sheet
52	Updated Header, Reordered Sheet
53	Updated Header, Reordered Sheet
54	Updated Header, Reordered Sheet
55	Updated Header, Reordered Sheet
56	Updated Header, Reordered Sheet, Updated Quantities
57	Structures Added
61	Structures Added
63	Structures Removed
93	Add Drainage Structure and Update Labels
95	Updated Jack & Bore and Drainage Pipe
96	Updated Jack & Bore and Drainage Pipe
99	Updated Call Out Labels
104	Updated Call Out Labels
105	Updated Call Out Labels
111	Updated Call Out Label
121	Removed Call Out Label
122	Added Call Out Label
129	Structure Information Updated
130	Structure Information Updated
179	Structure Cross Section Added
180	Structure Information Updated
193	Structure Information Updated, Added Pipe
194	Structure Information Updated, Added Pipe
395	Updated Quantity
444	Updated Quantity
548	Note Removed
1096	Updated Call Out Label
SQ-40	Updated Removal of Existing Concrete Quantities
SQ-41	Updated Removal of Existing Concrete Quantities
SQ-45	Updated Quantity
SQ-58	Quantity Updated
SQ-60	Quantity Updated
SQ-61	Quantity Updated
SQ-63	Quantity Updated

B-1	Added Revision Note
B-2A	Sheet Added
B-5	New Sheet Added to Index
BQ6-2	Quantity Updated
BQ6-3	Quantity Updated

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID: 435786-3-52-01</b>					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Structures	0101 (BID 110620)	0400-2-10	MOD	201.100	217.100
Structures	0101 (BID 110620)	0455-133-10	MOD	1,411.000	2,491.000
Roadway		0425-1-701	MOD	38.000	39.000
Roadway		0425-1-790	MOD	43.000	45.000
Roadway		0425-1-794	MOD	4.000	2.000
Roadway		0430-175-118	MOD	6,490.000	6,625.000
Roadway		0430-175-130	MOD	6,449.000	6,438.000
Roadway		0430-175-136	MOD	4,312.000	4,323.000
Roadway		0430-185-136	ADD	0.000	708.000
Roadway		0430-185-148	MOD	460.000	324.000
Roadway		0430-185-160	DEL	137.000	0.000
Roadway		0430-830	MOD	1,043.000	876.600
Roadway	0200	0110-4-10	MOD	5,361.000	5,389.000
Roadway	0200	0120-1	MOD	886,193.000	877,731.000
Roadway	0200	0120-6	MOD	447,389.000	431,509.000
Roadway	0200	0520-1-10	MOD	389.000	183.000
Roadway	0200	0521-1-11	MOD	16,234.000	17,387.000
Roadway	0200	0521-1-12	MOD	1,432.000	376.000
Roadway	0200	0521-1-13	MOD	2,261.000	2,139.000
Roadway	0200	0521-1-14	MOD	955.000	524.000
Roadway	0200	0521-72-40	MOD	1,127.000	1,192.000

<b>SUPPLEMENTAL SPECIFICATIONS PACKAGE</b>	
SECTION	DESCRIPTION
SP6390100CIAC	Electrical Power Service Assemblies – Description (Contribution-in-Aid-of-Construction)