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ADDENDUM NO. 1 
 
 
DATE:  October 16, 2026 
 
TO:  PROPOSERS 
 
FROM: Richard M. Nethercote, Jr. 
  District Contracts Administrator 
  Florida’s Turnpike Enterprise 
 
SUBJECT: Contract No.: E8W51 

Financial Project No(s).: 444980-1-52-01; 444980-3-52-01; 444980-1-56-03; 444980-1-56-04 
  County(ies):  Orange 
Project Name:  Taft Vineland Road Interchange (MP 253) & Widening from US441 TO Oak Crossing Road 
               
 
BIDS TO BE RECEIVED:  November 3, 2026 at 2:30 P.M Local Time 
 
Proposers and other interested parties are informed that the above-referenced documents are hereby revised, 
changed, and supplemented as set forth below: 
 

SUPPLEMENTAL SPECIFICATIONS REVISION 

Please see the attached Revision Memo for a complete listing of Revisions.  Please go to the Online 
Ordering Web Site at CPP.Web (fdot.gov)  to download the Revisions from your Order History. 

PLANS, PAY ITEMS & QUANTITIES REVISIONS 

Please see the attached Revision Memo for a complete listing of Revisions.  Please go to the Online Ordering  
Web Site at CPP.Web (fdot.gov)  to download the Revisions from your Order History.   
                                   

AMENDMENT NOTIFICATION 

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site 
at CPP.Web (fdot.gov) to download E8W51 with “File Type” .001x for this Bid Document from your Order 
History. 
 
 
If you are a BID DOCUMENT HOLDER, in Expedite Bid open the Acceptance of Bidding 
Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files.  Failure to 
load all amendment files will cause the bid to be rejected. 
 
If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at  
407-264-3885.  
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TRANSMITTAL OF CONTRACT ADDENDUM 
 

____________________________________________________________________________________________________________________________________________________________ 

 

Contract No.  E8W51 
 

Letting   November 3, 2026 
 

FPID(s)  444980-1-52-01, 444980-3-52-01, 444980-1-56-03, 444980-1-56-04 
 

Description TPK (SR 91) AT TAFT VINELAND RD INTERCHANGE (MP 253) ORANGE 
COUNTY 

 

County  Orange 
 

____________________________________________________________________________________________________________________________________________________________ 
 

Contract Addendum No. 1 includes:   *See Page 2 for details* 
 

 

 44498015201-ESTIMATES-QUANTITIES-REV01 
 44498015201-PLANS-01-ROADWAY-REV01 
 44498015201-PLANS-08-STRUCTURES-REV01 
 44498015201-SPECS-SUPP01 
 44498015603-PLANS-10-UTILITY WORK-REV01 
 44498035201-PLANS-01-ROADWAY-REV01 
 44498015603-TSP-UWS-REV01 

____________________________________________________________________________________________________________________________________________________________ 

 
Contract time revised         No    X_     Yes                   If yes, ______ total calendar days  

 

___________________________________________________________________________________________________________________________________________________________ 
 
 

 Addendum package is complete, has no known errors or omissions, has been reviewed for 
constructability and biddability, and is ready for distribution to contract bidders.    
 

___________________________________________________________________________________________________________________________________________________________ 

 
 
 
CONCURRENCE:                DATE:      

 

 District Program Management Administrator 
 
 
 
 
 
 

Digitally signed by ALI AL-SAADAWI
DN: C=US, E=ali.al-saadawi@dot.state.fl.us, 
O=Florida’s Turnpike Enterprise, CN=ALI 
AL-SAADAWI
Location: Florida
Reason: I have reviewed this document
Contact Info: AA
Date: 2026.10.16 13:44:55-04'00'



 
 
 
CONTRACT ADDENDUM INCLUDES: 

 

PLAN REVISIONS  FPID 444980-1-52-01 

SHEET DESCRIPTION OF MODIFICATION 
1 Added sheet 2A to the index 

2A New signature sheet for Revision 001 
117 Added soil borings and soil profiles for Ponds 6 and 7 
273 Revised work zone depiction for force main 
280 Revised depiction of completed force main work 
292 Revised depiction of completed force main work 
293 Revised work zone depiction for force main 
298 Revised depiction of completed force main work 
299 Revised depiction of completed force main work 

BW-1 Added sheet BW-2A to the index 
BW-2A New signature sheet for Revision 001 
BW-3 Added sheet BW-2A to the index 
BW-5 Revised pay item notes 
BW-54 Revised traffic railing label 

  
 
 

PAY ITEMS + QUANTITIES (AASHTOWare PrP)    FPID 444980-1-52-01 

CATEGORY 

 
CATEGORY  

NUMBER 
PAY ITEM ADD-MOD-DEL 

OLD 
QUANTITY 

NEW 
QUANTITY 

Roadway 200 0285 712 
Revised stations and 

design notes EQR sheets 
21 and 22 

No quantity 
change 

No quantity 
change 

      
      

 
 
 

SUPPLEMENTAL SPECIFICATIONS PACKAGE  FPID 444980-1-52-01 

SECTION DESCRIPTION 
N/A N/A 

  
  

 

  



PLAN REVISIONS  FPID 444980-3-52-01 

SHEET DESCRIPTION OF MODIFICATION 
1 Added sheet 2A to the index 

2A New signature sheet for Revision 001 
3 Adjusted pay item number; revised S-900 quantities 
12 S-900 change from manhole top adjustment to full replacement 

SQ-9 Adjusted pay item number 
13 S-900 change from manhole top adjustment to full replacement 
18 Added concrete collar call out; adjusted pipe length 
  

 
 

PAY ITEMS + QUANTITIES (AASHTOWare PrP)    FPID 444980-3-52-01 

CATEGORY 

 
CATEGORY  

NUMBER 
PAY ITEM ADD-MOD-DEL 

OLD 
QUANTITY 

NEW 
QUANTITY 

Roadway 200 0337 7 82 Delete 2334.9 0 
Roadway 200 0337 7 83 Add 0 2334.9 
Roadway 200 0425 2 71 Modify 8 9 
Roadway 200 0425 5 Modify 2 1 

      
 
 
 

SUPPLEMENTAL SPECIFICATIONS PACKAGE  FPID 444980-3-52-01 

SECTION DESCRIPTION 
N/A N/A 

  
  

 

  



PLAN REVISIONS  FPID 444980-1-56-03 

SHEET DESCRIPTION OF MODIFICATION 
G-02A Added new page (G-02A) for TOC of revised sheets and signature 
G-06 Revised Tabulation of Quantities 
U-07 Updated hydrant location 
U-13 Added line-stops labels 
U-15 Updated assets and valve tables 
D-01 Revised short and long service pipe materials 
D-02 Clarified Thrust Block Dimensions and Point-of-Connection Detail 

 
 

PAY ITEMS + QUANTITIES (AASHTOWare PrP)    FPID 444980-1-56-03 

CATEGORY 

 
CATEGORY  

NUMBER 
PAY ITEM ADD-MOD-DEL 

OLD 
QUANTITY 

NEW 
QUANTITY 

UWHC 700 1050 016 004 Modify 80 340 
UWHC 700 1050 018 002 Modify 228 516 
UWHC 700 1050 018 003 Delete 75 0 
UWHC 700 1055 051 108 Modify 12 8 
UWHC 700 1055 051 210 Delete 1 0 
UWHC 700 1055 051 216 Modify 2 1 
UWHC 700 1055 051 410 Delete 1 0 
UWHC 700 1055 051 416 Modify 8 2 
UWHC 700 1055 051 510 Delete 2 0 
UWHC 700 1055 051 516 Modify 16 11 
UWHC 700 1055 051 520 Add 0 2 
UWHC 700 1080 023 110 Delete 2 0 
UWHC 700 1080 023 116 Modify 16 9 
UWHC 700 1080 024 110 Delete 1 0 
UWHC 700 1080 024 120 Delete 2 0 
UWHC 700 1080 027 110 Modify 2 1 
UWHC 700 1080 027 116 Modify 10 11 
UWHC 700 1080 027 120 Add 0 2 
UWHC 700 1080 029 108 Modify 16 4 
UWHC 700 1080 029 112 Modify 12 6 
UWHC 700 1080 029 116 Modify 26 24 
UWHC 700 1644 700 Delete 1 0 
UWHC 700 1644 113 08 Add 0 1 

      
 
 

SUPPLEMENTAL SPECIFICATIONS PACKAGE  FPID 444980-1-56-03 

SECTION DESCRIPTION 
N/A N/A 

  
  

 


